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PART | - THE SCHEDULE

SECTION B - SUPPLI ES OR SERVI CES AND PRI CES/ COSTS

P
APPR PROGRAM SI TE/ COST OBJ
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS AMOUNT C

~

THI'S AWARD | S SUBJECT TO THE AVAI LABILITY OF FUNDS.

B.1 TYPE OF CONTRACT

This is an Indefinite Delivery/Indefinite Quantity (1D Q/Time and
Material (T&W contract.

Perf ormance based task orders may be issued under the contract as
described in the section H clause entitled “Performance Based Task Orders.”

Fi xed price task orders may al so be issued under this contract.

Travel, Materials, and Other Direct Costs (ODCs) will be cost
rei mbur sement

B. 2 FI XED RATES FOR SERVI CES- TI ME AND MATERI ALS CONTRACT

The fixed rates in the attachment entitled, Pricing Schedule, shall apply for
payment purposes for the duration of the contract and are subject to the
foll owing additional limtations:

a. Fi xed | abor rates apply only to the enployees of the listed
contractors and team subcontractors. The fixed | abor rates are not applicable
to | abor provided by personnel who are not enployees of the listed prinme
contractors and team subcontractors. Such | abor shall be considered
subcontracted effort for which the contractor shall be reinbursed at cost
subject to those limtations in paragraph (c) below. (See clauses in Section
B, "Fixed Rates for Labor and Travel"; and clauses in Section H, "Fina
Reconciliation of Cost", and "Definitization of Provisional Rates".)

b. The contractor must provide an equi pment plan outlining how
equi pment will be provided in a timely, cost effective manner to conplete the
Statement of Work. All equipment rates shall be provided at a reasonable
cost, whether contractor-owned or subcontracted/| eased.

c. After award of the contract, if the Contractor provides a |abor
category for which a fixed rate has not been established, whether or not it is
provided fromthe contractor’s own resources (i.e. - their enployees), or

through a third-party subcontract, reinmbursement shall be at cost subject to
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the follow ng conditions:
1. Provi sional rates may be established solely by the Contracting

Officer. Provisional rates shall include direct cost, indirect cost, and
profit. (See Section H, Definitization of Provisional Rates)

2. The Contracting Officer will determne if the provisional rates
will be negotiated on a site by site basis, or on a contract-wi de basis.
d. The rates set forth in Attachment, entitled Pricing Schedule, are

applicable to the Prime Contractor, and the team subcontractor(s) identified
in the Subcontract Consent clause in Section G, (which are also subject to the
limtations set forth in paragraph c. above)

The rate or rates set forth in the attachment entitled, Pricing

Schedul e, cover all expenses, including wages or salaries, |abor costs, fringe
benefits, overhead, report preparation, program nmanagement*, training, genera
and adm ni strative expenses, profit. The | abor rates shall include any

prem ums, if applicable, for all |levels of personal protection and/or

hazardous duty pay, non-consumabl e personal protective equi pment, and
comput ers.

* See * as set forth in Section G, Clause “PAYMENTS-FI XED RATE SERVI CES
CONTRACT.”

The contractor shall voucher for only the time of the personnel whose
services are applied directly to the work called for in individual task orders
i ssued by the EPA Ordering Officer (See Clause in Section G, *“ORDERING-BY
DESI GNATED ORDERI NG OFFI CERS) and accepted by the Contracting Officer. I f
work under a task order crosses into another period, the Government shal
rei mburse the Contractor for |abor and equi pment provided under a task order
at the rates in effect in the period in which the work is performed. I f work
under a task order extends past the |ast year, the last year’s rates will
remain in effect for the duration of the task order.

The contractor shall maintain time and | abor distribution records for
all empl oyees who work under the contract. These records nust docunent time
wor ked and work performed by each individual on all task orders.

B. 3 FI XED RATES FOR LABOR AND TRAVEL
FI XED RATES FOR LABOR AND TRAVEL
(a) LABOR

(1) The quantities specified in the schedule for |abor are ESTI MATES
only. The estimated quantity for each line item may be greater or |ess than
the amount specified as long as the total programceiling amount is not
exceeded. The fixed rates for |abor, equipment, and other itens specified in
the schedule set forth in Section B clause entitled “FI XED RATES FOR SERVI CES
-- TI ME AND MATERI ALS are inclusive of all expenses, including The rates shal
i ncl ude wages or salaries, |abor costs, fringe benefits, overhead, report
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preparation, program management*, training, general and adm nistrative
expenses, profit.

* See * as set forth in Section G, Clause “PAYMENTS-FI XED RATE
SERVI CES CONTRACT. "

(2) The straight time rates for exempt (i.e., salaried professional)
enmpl oyees shall be charged for the first 40 hours worked by an enpl oyee during
any 7-day cal endar week, unless otherwi se required by |abor |aw, collective
bar gai ni ng agreement(s), existing company payroll policy, or any other
provi sions which have been provided to the Contracting Officer in writing.
EPA will not reinburse the Contractor at “overtime rates” after 40 hours of
work in any 7-day cal endar week, unless the enployee is actually conpensated
as defined in the schedule. Rei mbur sement of overtime is contingent upon the
contractor having actually paid or conmpensated such to enpl oyees.

Not wi t hst andi ng the terms and conditions of the Section G clause entitled
“PAYMENTS - FI XED- RATE SERVI CES CONTRACT ( EPAAR 1552.232-73) (APR 1984)," al
overtime work nust be approved in advance, in writing, by the CO or the FOSC.
(For additional overtime requirements, see H 64, Contractor Overtime Policy
and | .6, Payment for Overtime Prem uns.)

(3) Straight time rates for non-exenmpt (i.e., non-professional, hourly
wages) shall be charged for the first 40 hours worked by an enpl oyee during
any 7-day cal endar week, unless otherwi se required by |labor |law, collective
bar gai ni ng agreenment(s), existing company payroll policy, or any other
provi sions. Overtinme rates for non-exempt enpl oyees shall apply for work in
excess of 40 hours per 7-day cal endar week, unless otherwi se required by | abor
Il aw, collective bargai ning agreement(s), existing conpany payroll policy, or
any other provisions. Rei mbur sement of all owable overtime is contingent upon
the Contractor having actually conpensated its enpl oyees. Not wi t hst andi ng the
terms and conditions of the Section G clause entitled “PAYMENTS - Fl| XED- RATE
SERVI CES CONTRACT ( EPAAR 1552.232-73) (APR 1984),” all overtime work nust be
approved in advance, in writing, by the CO or the FOSC. (For additiona
overtime requirements, see H.64, Contractor Overtime Policy and |.6, Paynment
for Overtime Prem uns.)

(4) (a) Labor costs shall be computed by multiplying the appropriate

hourly rate by the number of direct |abor hours performed. Fractional parts
of an hour will be payable on a prorated basis. The nunber of hours for which
the EPA will reimurse the Contractor shall include only the time for

enpl oyees (prime Contractor or subcontractor) whose services are applied to
the performance of work specified in individual task orders issued under this
contract. Time on site during break periods and |lunch periods will be

al l owabl e only if required under the Davis-Bacon Act, site safety, Department
of Labor, collective bargaining agreement(s), existing conpany payroll policy,
or any other provisions approved in advance by the CO, FOSC, or other

desi gnated Federal official. The time of these periods shall be certified on
the daily 1900-55.

(b) MWhen the Contractor is authorized in advance to bill for break
peri ods and/or lunch periods, the individual enployees nust be paid for break
and/ or lunch peri ods. If the enmpl oyees are not paid for break and/or |unch
periods, the Contractor will not be reimursed for such tine.
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(5) MWhen an individual enployee’'s normally assigned category of | abor
is different froma category of labor that he is assigned to perform during
any period of work at a specific site, the rate charged for that enployee
shall be based on the actual rate paid for the appropriate category of | abor
For exanple, a chem st, perform ng the duties of a |aborer, shall be charged
at the fixed rate of a |aborer during the period of time that he is perform ng
as a |l aborer, regardl ess of whether or not the Contractor is paying that
empl oyee as a chem st. However, a | aborer, perform ng the duties of a truck
driver, shall be charged at the fixed rate of a truck driver during the period
of time that he is performing as a truck driver, provided that the enployee is
paid by the contractor at the rate of a truck driver. The enployee nust neet
the qualifications set forth under this contract for the | abor category being
per formed.

(6) In the event that ongoing on-site work is interrupted at any time
due to inclement weather, unsafe conditions, or some other conditions beyond
either the control of the Contractor or the control of the Government, EPA
will not reimburse the Contractor for any |abor costs during such
interruptions; unless denmobilization is justified or the Contractor is
obl i gated by | abor law, collective bargaining agreement(s), existing conpany
payroll policy, or any other provisions, to pay an enployee during such
interruptions.

(7) The Governnent recognizes the following listed holidays:

New Year’'s Day

Labor Day

Martin Luther King Day
Col umbus Day

Presi dents’ Day

Vet erans’ Day

Menori al Day
Thanksgi vi ng Day

I ndependence Day
Chri st mas Day

If the contractor pays its enmployees for any work conducted on any of
the holidays |listed above for work under this contract, the Government wil
rei mburse the contractor in accordance with the contractor’s normal accounting
procedures.

(8) The Service Contract Act (SCA) and Davis Bacon Act (DBA) apply to
this effort. The contractor will be responsible for ensuring enpl oyees are
paid the appropriate anmount in accordance with the SCA and/ or DBA wage
determ nation. The SCA wage determ nation is provided in the Attachment
entitled Service Contract Act, Wage Determ nation

(9) Davis Bacon Act wages will be determ ned on a task order specific
basis and rates established based upon the Davis Bacon Wage Rate determ ned by
the Department of Labor. The rates will be negotiated on a task order between
the contractor, OSC, CO, and the Project Officer. For informational purposes
it is estimted approximtely 20% of the work will be subject to the Davis
Bacon Act.

(10) If a |labor rate has been established for a | abor category set

forth in the schedule for the contractor or subcontractor, but the contractor
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or subcontractor decide to provide that |abor category through a third party
subcontract, reinmbursement for that |abor category shall be reinmbursed at cost
(including any applicable indirect rates), but will not, in any event exceed
the rate set forth in this contract for that |abor category for the contractor
or team subcontractor, depending upon which entity (contractor or team
subcontractor) acquires the | abor.

(b) TRAVEL

(1) The ampunt specified in the schedule for travel is an estimte
only. The estimted anount for travel may be greater or less than the amount
specified as long as the maxi mum program ceiling is not exceeded. \When an
empl oyee with a classification subject to the Section | clauses entitled
“ SERVI CE CONTRACT ACT OF 1965, AS AMENDED ( FAR 52.222-41)( MAY 1989), or
“DAVI S- BACON ACT (FAR 52.222-6)(FEB 1995),” is required to travel in excess of
fifty (50) mles one way from his residence or place of enployment (whichever
is less) to a site and return, and if such travel extends beyond their normal
wor ki ng hours, then the travel time shall be considered work time.

Rei mbur senent will be made by the EPA at appropriate straight time rates
unl ess specified otherwise in the Contractor’s written payroll policy or
col l ective bargaining agreement(s). When the hours worked are in excess of

forty (40) hours per week, then travel time is considered work time for which
overtime shall be paid at the applicable overtime rate. However
notwi t hstanding the terms and conditions of the Section G clause entitled
“PAYMENTS - FI XED RATE SERVI CES CONTRACT ( EPAAR 1552.232-73) (APR 1984)", al
overtime work nmust be approved in advance, in witing, by the CO or the FOSC
If an exempt (salaried professional) enployee travels and such travel results
in a workday in excess of a standard workday, such additional time shall be
rei mbursed at the applicable rates listed in the Schedul e, provided that these
enpl oyees are actually paid for such additional time. Rei mbur sement for
travel time will not be made by EPA if the Contractor’s enployee(s) is/are not
paid for travel tinme.

(2) For any enpl oyee, routine daily commuting tine (less than 50 mles
one-way) to and fromthe work site is not an allowabl e charge under the
contract. The Contractor agrees to make every effort to utilize enpl oyees
fromthe nearest possible location

(3)(a) Except as explicitly set forth below, the Contractor shall be
rei mbursed for reasonable and allocable travel costs actually incurred by and
paid to the Contractor’s enmpl oyees, provided such costs do not exceed the
amount that would be payable to an enpl oyee of the EPA conducting the sanme

travel while on Government business. In determ ning the dollar val ue of
al |l owabl e Contractor enployee travel costs, the Ilimtations of the Federa
Travel Regul ations (FTRs), effective on the date of travel, will apply to

Contractor enployees to the same extent that they apply to Federal Government
enmpl oyees. Accordingly, to the maxi mum extent practicable and consistent with
travel requirements, the Contractor agrees to use the reduced air
transportation and hotel/motel rates and services provided through avail able
Government discount air fares and |odging rates for travel by bonafide

empl oyees of the Contractor, provided that the travel is otherwise

rei mbursable as a direct cost under this contract and when use of such rates
results in the | owest overall cost. The Contractor shall submit requests,
including the enployee’s name and position, for specific authorization to use
these rates to the CO.
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(b) Allowable travel expenses shall be determ ned in accordance with
Federal Acquisition Regulation (FAR) Subpart 31.205-46, Travel Costs.
Rei mbur sement of travel expenses by the Government will be consistent with the
FTRs, effective on the date of travel. In the event that the Contractor cannot
negotiate a | odging rate at or below the FTR rate, the Contractor shall submt
a request for payment of actual |odging costs to the Contracting Officer for
approval prior to incurring any charges for |odging at the site. For
emergency responses, where the Contracting Officer can not be contacted, OSC
approval is required prior to incurring any charges. A copy of the OSC
approved form nust be submtted to the Project Officer and Contracting
Officer.

(4)(a) Consistent with the expected duration of the site and to the
maxi mum ext ent practicable, the Contractor shall ensure that |odging is
secured on “other than a daily rate basis” so that the maxi mum quantity and
term di scounts are achieved.

(b) Further, on long-termsites, to the maxi mum extent practicable,
the Contractor shall secure full service |odging suites inclusive of kitchen
facilities. A long-termsite is defined as an active site with a duration of
more than sixty (60) days. MWhen this is acconplished, subsistence will be
adj usted by a percentage applied to the offeror’s standard policy for
rei mbursenment for meals and incidental expenses, as negotiated for individua
task orders. The contractor shall propose a rate to the Contracting Officer
for approval.

(c) Personnel subject to this limtation include alternate relief
personnel mobilizing to an existing long-termsite.

(5)(a) The CO, OSC or other designated Federal official may decide
not to have work performed during a weekend or holiday for the conveni ence of
the site personnel. This is not considered a demobilization. On such
weekends or holidays, contractor enployees nay travel to the company home/ base
but may not be paid hourly rates for the travel. Travel costs may be
rei mbursed up to the amount of the per diem | odging they would have incurred
had they stayed at the site, but not over that anount.

(b) The CO, OSC or other designated Federal official may authorize
contractor enployees to travel to the conmpany/ home base at Gover nment expense
once every three (3) weeks and reasonable travel costs will be reinbursed by
the Government, even if they are higher than the per diem | odging they would
have incurred had they stayed at the site. Document ati on on the appropriate
1900-55 is required for each enployee and for each trip. Per diem | odgi ng
shall not be payable for those days away from the site.

(6) Costs incurred for |odging, nmeals and incidental expenses shall be
considered to be reasonable and all owable only to the extent that they do not
exceed on a daily basis the maxi mum per diemrates in effect at the tinme of
travel as set forth in the Federal Travel Regul ations (FTRs). Docunent ati on
to support actual costs incurred shall be in accordance with the contractor's
established practice; however, notwi thstanding the contractor's policy, a
receipt is required for each expenditure exceeding $75.00. Thus, |odging costs
will be reimbursed by EPA for only actual costs incurred and paid by the
contractor up to the ceiling established in the FTR' S, except as exenpted
above. The contractor nay elect to reimburse its enployees for neals and
incidental expenses on a per diem basis, and the Contractor will be reimbursed
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for such payments, provided the enployees are actually paid on a per diem
basi s. In no event shall the reimbursement be nore than what is paid to the
reci pi ent enpl oyee.

Consi stency shall be maintained between the 1900-55s and invoicing
procedures for audit verification purposes. The Contractor shall document
empl oyee receipt of these all owances

(7) Mobilization Point is defined as the point from which | abor and/or
equi pment are mobilized to the site requiring work for which travel costs
(transportation, |odging, and per diem will be paid. All nobilization points
shall be within Region 6. Mobi l i zation shall be fromthe nearest
contractor’s nobilization point unless prior witten agreement is obtained
fromthe Contracting Officer. In the case of an emergency response, the OSC
may aut horize, verbally, mobilization from other than the nearest mobilization
poi nt . However, the contractor shall send rationale to the Contracting
Officer and Project Officer documenting justification. During nobilization to
the site and demobilization fromthe site, the contractor will be rei mbursed
at the applicable burdened hourly rate for personnel when greater than 50
mles, fromthe contractor’s office or enployee’s hone whichever is |ess.

The Contractor’s primary nobilization point(s) for establishing
reasonabl eness for costs associated with personnel travel is:

Irving (Fort Worth), TX
Houst on, TX
Bat on Rouge, LA

(8)(a) The Contractor agrees to make every effort to nmobilize field

personnel from the nearest available location to the site of the cl eanup. In
no event shall travel charges exceed the charge incurred when mobilizing

empl oyees fromthe Contractor’s identified mobilization point(s). The cost
for mobilization will be conputed on the basis of the actual geographic

mobi | i zati on point, or nearest designated reference nobilization point,
whi chever represents the | owest cost to the government.

(b) Actual |abor costs incurred in support of mobilization and
dermobilization may be all owabl e direct costs under the contract consistent
with the contractor’s accounting system Time permtting, the contractor
shall receive advance written approval fromthe OSC for these costs. An
exanmple of this type would be the |l abor time to pack or prepare the necessary
equi pment for the response.

(c) Contractor enployee travel hours can be charged for an actual
demobi li zati on. A site demobilization will occur only for a technical reason
e.g., no field work can be carried out until disposal arrangenents are
finalized, excessive rain has made site conditions such that work cannot be
performed, etc. Circunst ances shall be documented on each 1900-55

(9) Once enployees are working on site, the Contractor may elect to

make personnel substitutions. Response Manager substitutions shall be approved
by the FOSC and documented on the 1900-55. However, the EPA will not pay any
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associ ated travel charges for any such substitution unless determ ned to be
appropriate by the FOSC. On occasions where an enployee takes sick or
vacation |l eave from an EPA site, the Governnment will not pay any travel costs
associated with the departing enmployee or for the enployee designated as his
repl acement .

(10) Nothing in this clause shall authorize transportation, |odging or
accommodati ons, or related services which are not otherwi se rei mbursabl e under
this contract. Nothing in this clause requires vendors to make available to
the Contractor city-pair contract fares, other Government discount air fares,
or special hotel/notel rates.

B. 4 ESTABLI SHI NG FI XED RATES FOR LABOR, EQUI PMENT, AND OTHER | TEMS

Fromtime to time, additional items (non-prepriced) may be added to
the pricing Schedule shown in the attachment entitled, Pricing Schedule
Non- consumabl e equi pment with | ow capital value (less than $1,500.00) shall be
included in the fixed rates for labor. Conputers required for effort under
this contract shall be included in the fixed |abor rate. Fi xed rates for
items not excluded by this restriction shall be negotiated and mutually agreed
to between the CO and the Contractor. If the Contractor provides a |abor
category for which a fixed rate has not been established, whether or not it is
provided fromthe Contractor’s own resources (i.e., their empl oyees), or
through a third-party subcontract or short-term | ease/rental agreement, the
Contractor shall furnish the COwith a witten request identifying the item
and the proposed rate prior to its utilization. The Contractor shall include
supporting documentation containing recent market research data (a m ni num of
three (3) quotes) or cost and pricing data supporting the proposed rate. The
supporting documentation shall be submtted in a format that is acceptable to
the CO. Rei mbur senent shall be subject to the followi ng conditions:

(a) Rates for |abor may be negotiated by the FOSC on a site by site
basis, provided that the total estimated cost of the | abor and/or equi pment
items being negotiated for the site does not exceed $25,000. 00. Rat es for
| abor that have been negotiated by the FOSC will not be applicable to the task
order without subsequent approval by the CO and incorporation into the
contract and/or task order via nodification. Wen the estimated total cost of
the | abor being negotiated for the site exceeds $25,000.00, the rates will be
negoti ated by the CO and incorporated into the contract and/or task order via
nodi fication on a site by site basis. The |abor shall be fully |oaded rates
i ncluding direct costs, indirect costs, and profit. The Contractor shal
submt a proposed fixed rate to the CO, acconpanied by witten docunentation
within five (5) cal endar days for CO approval. A copy shall also be provided
to the FOSC. All additional |abor rates to be incorporated into the contract
via modification on a contract wi de basis will be negotiated by the CO. To
the maxi mum extent feasible, the Governnment will attempt to definitize these
rates within 90 cal endar days from recei pt of an acceptabl e package

(b) Rates may be conditionally negotiated and accepted for a
specific task order by the FOSC, regardless of the total estimted cost of the
| abor and/or equi pment item for the site, in the event that the CO is not

available (i.e., after normal duty hours, weekends, and holidays). The
Contractor shall submit a proposed fixed rate to the CO, acconpanied by
written documentation, within five (5) cal endar days for CO approval. A copy

shall also be provided to the FOSC. To the maxi mum extent feasible, the
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Government will attenpt to definitize these rates within 90 cal endar days from
recei pt of an acceptable package

(c) A final fixed rate is subject to the approval of the CO and
will be incorporated into the contract and/or task order by issuance of a
nodi fication. To the maxi mum extent feasible, the Government will attenpt to
definitize these rates within 90 cal endar days from receipt of an acceptable
package. If the final fixed rate is different fromthe FOSC assigned rate and
the Contractor has already billed for this item the Contractor shall make the
appropriate adjustnment on his next invoice for the task order and the
appropriate 1900-55.

B.5 ADJUSTMENTS TO THE LOADED FI XED HOURLY RATES- DAVI S BACON ACT

(a) Fromtinme to time, a task order or other contractual document
will be issued which stipulates that some portion of the work will require the
Contractor to provide construction-type |abor as defined in General Wage
Det erm nati ons i ssued under the Davis-Bacon Act (DBA), and which designates
those portions of the work as substantial and segregabl e tasks. For the
purposes of this contract, substantial and segregable tasks are defined as
construction-type work in excess of $2,000.00 where there is a definitive
begi nni ng and endi ng which separates the work fromactivities which are
covered by the Service Contract Act. The CO will make the final determ nation
when there are differing view points regardi ng what constitutes substantia
and segregable tasks subject to the DBA.

(b) Upon receipt of a task order or other contractual notification
whi ch stipul ates some portion of the work as being subject to the DBA, the
Contractor shall conplete the DBA Compensation Worksheet (Attachment 4) for
each type of construction | abor expected to be utilized. The work sheets shal
be submtted to the FOSC with a copy to the Project Officer and Contracting
Of ficer for concurrence before proceeding with the construction work, except
in emergency situations. In emergency situations, the work sheets shall be
submtted to the FOSC not |ater than two work days after receipt of the task
order or other contractual notification. As described in the Section |I clause
entitled PAYROLLS AND BASI C RECORDS paragraph (b) (1), the Contractor shal
submt to the CO a copy of all payrolls for each week in which any contract
work subject to the DBA is performed. A copy of the applicable worksheets
shall be attached to the payroll copies.

(c) The following procedures shall be used:

(1) The Contractor shall ascertain the applicable DBA General Wage
Det er mi nati on based upon the | ocation of the site.

(2) The Contractor shall select DBA | abor categories that most closely
fit the work to be performed and obtain the concurrence of the OSC and CO.

(3) The Contractor shall conplete a DBA Conpensation Worksheet for each
| abor category and submt themto the FOSC for concurrence as to the DBA | abor
categories selected and the accuracy of the cal cul ati ons.
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(4) The FOSC will respond within two workdays. If the cal cul ati ons
result in an adjusted | oaded fixed hourly rate for the task order, it shall be
entered into the RCMS (reference the Section H clause, REMOVAL COST MANAGEMENT
SYSTEM SOFTWARE. )

(5) |If the Contractor and the FOSC cannot agree concerning an adjusted
| oaded fixed hourly rate, the Contractor shall refer the matter to the CO in
accordance with Section H clause, DAVIS BACON ACT (DBA) AND SERVI CE CONTRACT
ACT (SCA) APPLI CATI ON TO TASK ORDERS.

(6) The adjusted | oaded fixed hourly rate shall only be used on the
severabl e portion of the work defined as construction. The task order will be
modi fied by the CO to show the adjustment in the hourly rate for each | abor
category and the Contractor shall invoice for the adjustment in accordance
with the task order.

(7) In those instances where the wage plus non-cash fringe benefit
component of the contract schedul e | oaded fixed hourly rate equals or exceeds
the DBA required wage plus fringe benefits, there will be no adjustment to the
contract schedul e | oaded fixed hourly rate. However, if any individua

enpl oyee’' s wage plus non-cash fringe benefits is |less than the DBA required
wage plus non-cash fringe benefits, the Contractor is responsible for
compensating such enployee to at | east the DBA required anount.

(d) The Contractor is responsible for conmpliance with the DBA
requirements pursuant to the Section | clause entitled DAVIS BACON ACT (FAR
52.222-6)(FEB 1995), as it relates to individual enployees.

(e) This clause also applies to team subcontractors and their
enpl oyees.

B. 6 EQUI PMENT

(1) (a)Fixed equipnment rates constitute billable charges to the
Government for use of equipment items. Equipment is billable at the fixed
rate amount starting at the point equipment arrives on the site up to the time
equi pment is denmobilized fromthe site. The Contracting Officer may negotiate
a different billing arrangenment for a site or a task order with unusua
circumstances or unusual duration

(b) Fixed rates established for equipment items shall represent the
maxi mum ceiling or cap for such items, whether contractor-owned or based on
rental /|l ease quotes. In the event that the contractor obtains equipment
through a short-term | ease or rental arrangement (i.e. less than 12 nonths),
the contractor shall obtain conpetitive bids fromthe geographical area in
which the work is taking place. Conpetitive bids shall be docunmented using
the formin the attachment entitled, Fair and Reasonabl e Equi pment Rate
Anal ysis Form  \While the government may pay |ess than the fixed rate for
equi pment items due to conpetition, the contractor may not exceed the rate
specified in the contract unless authorized by the Contracting Officer
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(c) Fixed rates are exclusive of operators and fuel unless
ot herwi se specified. All equipment nmust be provided in good working order
routi ne mai ntenance and any repairs necessitated by equi pnent breakdown or
failure shall be acconplished in a timely manner and at the contractor’s
expense. Thus, repairs and mai ntenance performed on site by fixed rate |abor
personnel will be excluded fromthe | abor charged during such occurrences.

(2) (a) The daily rate for equi pment shall not be charged to the
contract when the equipnent is not available for use. Exanmples of “not
avail able for use” are schedul ed mai ntenance, breakdowns, and repairs and time

| ost awaiting shipment for the convenience of the Contractor. The Contractor
shall prorate the daily charges so that the Government is not charged for
equi pment downti me. Al'l equi pment usage must be approved in advance by the
FOsC

(b) 1f, after the OSC or RPM informs the Contractor that the
equi pment is no |longer needed at the site and the contractor elects for his
conveni ence to store the equi pment on site, the equi pment shall not be charged
to the contract.

(c) The contractor shall coordinate with the OSC/RPMto utilize
equi pment resources in the nost cost effective manner. Due consi deration
shall be given to the known requirenments of the removal action, in order to
reduce equi pment idle-time.

(d) When the contractor elects to remove an item of equi pment from
the site during the period of the task order, such removal shall be permtted
subject to the consent of the OSC or RPM provided that the equipnment is
returned to its location for use when required by the OSC/ RPM No charge
shall be incurred by the governnent, while the equipment is off site

(3) Repairs or maintenance necessitated by extraordinary
circumstances beyond the control of the contractor and outside the normal
course of doing business and not due to negligence or carelessness on the
contractor's part, may be allowed as a direct charge at the discretion of the
OSC, RPM and/or Contracting Officer. This approval by EPA nust be docunented
on the 1900-55 or other mechanism verifying approval. In such cases, damaged
equi pment will be eval uated based on the followi ng general guidelines: 1)

i ssues raised by the contractor prior to damage or actual usage, 2)
extraordi nary circunstances/conditions, 3) emergency conditions, and 4)
carel essness/ negligence

(4) Method of Charging for contractor-owned equi pment

(a) The maxi num charge for each contractor-owned specific
equi pment item used on this contract shall not exceed the contractor's average
purchase price/average capital value for all pieces of equipnment in that
category in his inventory. |In the event that the average purchase price is
reached, a usage rate must be negotiated with the Contracting Officer before
any additional costs are incurred. The usage rate is to reinburse the
contractor for operating costs such as maintenance, |icense, insurance, etc

(b) \Where itens of equipment are shared at concurrent or
consecutive response actions between two or nore sites, the contractor shal
charge rates as though it were a single task order. For exanple, if an item
of equi pment were shared on two sites in one day, the government should be
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charged for only one day use instead of two days use. For purposes of this
cl ause, concurrent and consecutive response action sites are those sites
within 100 mles of the original site.

(c) The Contractor will only be reimbursed for the equi pnment
itemthat neets the EPA's m ni mum needs. For exanple, if the EPA requires a
two- wheel drive pickup truck, and the Contractor provides a four-wheel drive
pi ckup truck, the Contractor will only be reinmbursed at the fixed rate for a
t wo-wheel drive pickup truck. For RCMS purposes, the Contractor will enter
the hours utilized for the equipnment item under the RCMS Nunmber for a two-
wheel drive pickup truck

(5) The Contractor’s primary mobilization point(s) for equipnment is
(are):

Irving (Fort Worth), TX

Houston, TX

Bat on Rouge, LA

(a) The Contractor agrees to make every effort to mobilize
equi pment from the nearest available |location to the site of the cleanup

However, in no event shall the charge for nobilization exceed the charge that
woul d be incurred if the equipnment was nobilized fromthe Contractor’s primry
mobi l'i zati on point(s). The cost for mobilization will be conputed on the

basis of the actual geographic mobilization point, or nearest designated
reference nobilization point, whichever represents the | owest cost to the
government. Once nobilized, the Contractor may elect to substitute identica
equi pment types for what is already on site. However, EPA will not pay any
associ ated mobilization charges for any such itemns.

(b) The Governnment will not reimburse the contractor for
mobi | i zati on and denobilization costs, except when the equipment is utilized
for its intended function. For exanmple: |If an over-the-road tractor and
| owboy trailer are utilized in transporting a bulldozer to or froma site,

only the tractor and trailer would be paid at the applicable negotiated rate
listed in Clause B-1 above since its function is nob/denob. The bull dozer

woul d be billable at the point it arrives on the site up until the time of
demobilization. The truck driver |abor during mobilization or denobilization
will be reimbursed at the applicable fixed rate specified in the pricing
schedul e.

(c) Mobilization shall not apply to equi pment and/or personnel which
are nmutually determ ned to be "uniquely" specialized. The Contractor shal
receive prior verbal or witten approval fromthe Contracting Officer before
mobi l'i zi ng equi pment and/ or personnel determ ned to be "uniquely specialized".

(6) The contractor shall not direct charge expendable items or any
other items that are normally part of its inventory or are included in its
indirect cost structure in accordance with the contractor’s accounting system

(7) STANDBY
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No standby rates are authorized under this contract. The EPA wil
not order equi pment to be on-site or off-site, in a standby status.

(8) APPLI CABI LI TY

This clause also applies to team subcontractors.

For items not identified in the attachment entitled, Pricing Schedul e,
but required to acconplish tasks within the task order, the contractor may
provi de owned, rented, or |eased equipment. Where the cost of the equi pment
to be charged to the task order exceeds $2,500, the equi pment shall be
obt ai ned conmpetitively. In cases where the contractor owns the equipnent, the
contractor may submit a quotation/bid for that owned equi pment along with
gquot ati ons/ bids from ot her sources. In order to provide the best value to the
government, the evaluation of the quotes/bids submtted nmust include the
addition of G&A to the quotes/bids of outside sources, if appropriate, any
mobi l'i zati on and demobilization costs for owned or rented equi pment, and any
ot her factors necessary to reflect total costs to the task order for that
particul ar piece of equipment. When other sources are avail able, owned
equi pment rates nmust be conpetitive with market rates and the price determ ned
to be reasonabl e.

B. 7 MATERI AL, OTHER DI RECT COSTS, AND SUBCONTRACTS LI NE | TEMS

1) The amounts specified in the schedule for materials, other
direct costs, and subcontracts are ESTI MATES only. The estimated amount for
mat eri al s and other direct costs may be greater or |less than the amounts
specified as long as the maxi mum program ceiling amunt is not exceeded

(2) The material and other direct costs estimates contained in the
pricing schedule are based upon the followi ng types/exanples (not al
inclusive) of items which are inherent to adequate contract performance

Materials: containers, building materials and supplies, fill material,
bul k chemi cals, disposable protective equi pment, decontam nation materials,
restoration materials, etc.

Ot her Direct Costs: permts and fees, utilities, relocation of
residences, in accordance with Attachment 1, Performance Work Statenent.

Costs for expendable materials such as general office supplies and
equi pment, uniforms, and tools, or other common business expenses such as
computer time, reproduction costs, mailing costs shall be reimbursed
consistent with the contractor’s established accounting practices. The
Contractor shall not direct charge expendables or other itens that are
normal ly part of their inventory or are included in their indirect cost
structure in accordance with the contractor’s accounting system Should any
addi tional direct charges beyond those identified above be proposed for
rei mbursement under the material/other direct costs |line item the offeror
shall submt a realistic cost estimate conplete with the rationale for the
items’ necessity. Failure to identify and estimate these costs may result in
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a determ nation where additional direct costs are not allowable.

The offeror hereby certifies that it has:

N/ A

In addition, the offeror shall provide with its proposal a conplete
listing of items included in the company’s indirect rate pools and conmpany
inventory and how i nventory are priced and charged.

(3) Materials, other direct costs (ODCs), and subcontracts
determ ned to be payable under a task order issued under this contract shal
be treated in accordance with Section G clause entitled, PAYMENTS - Fl XED- RATE
SERVI CES CONTRACT. Such items shall be charged in accordance with the
contractor's established and accepted accounting practices and in accordance
with FAR cl ause 52.232-7, PAYMENTS UNDER TI ME- AND- MATERI ALS AND LABOR HOUR
CONTRACTS. In the event that a purchase of consumable items is drop-shipped to
a site (in lieu of providing fromthe Contractor’s inventory), reimbursement
will be made on an as-used basis; i.e., a box or unit of materials is opened
it may be considered used and charged to the site. I mmedi ate charging of a
Il arge shipment of itenms to be used over a period of time is not acceptable.

(4) Low capital value, non-consumable items (i.e., items valued at
$1,500.00 or less) will not be allowable as separate direct costs to the
contract. They are considered to be included in the fixed rates for |abor,

equi pment, and other itenms identified in Section B clause, FIXED RATES FOR
SERVI CES- - TI ME AND MATERI ALS CONTRACT, or included in the Contractor’s

al l owabl e indirect costs in accordance with the Contractor’s usual accounting
practices. The CO will make the final determ nation as to whether or not an
itemis a |low capital value, non-consumable item

Not wi t hst andi ng the above |ow capital, non-consumable items that are
expected to be included in the contractor’s inventory, for any individual Task
Order which is of unusual magnitude or circumstances, the contractor may
request the Contracting Officer to approve direct reinbursement of a specific
item for that Task Order only by submtting a written request which has been
concurred upon by the OSC

B. 8 | NCREASED CAPACI TY POOL

In case of catastrophic event(s) e.g., terrorist attack(s), man-made
di saster(s), or natural disaster(s), a cost pool enabling additional contract
effort shall be available. The increased capacity available for the
catastrophic events shall be no less than fifty percent (50% of the tota
contract value for all years of the contract. The Government shall only be
l'iable for the increased capacity incurred.

B.9 M NI MUM AND MAXI MUM AMOUNTS OF CLEAN- UP SERVI CES
During the period specified in Clause F, EFFECTIVE PERI OD OF

CONTRACT-TI ME AND MATERI ALS, LABOR HOUR, OR | NDEFI NI TE DELI VERY/ | NDEFI NI TE
QUANTI TY CONTRACT, the Governnment will place orders for clean-up services
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totaling a m ni mum of $500, 000 per contract. The total dollar value of al
orders placed on all contracts awarded as a result of this solicitation shal
not exceed:

- $ 354,547,265.28 which is inclusive of the 50% increased capacity
- $ 236,364,843.52 which is not inclusive of the 50% increased capacity

a programceiling that will be shared between the contracts awarded
under this solicitation

The Contractor shall not make expenditures or incur obligations in the
performance of this contract which exceed the ceiling price specified herein,
except at the Contractor's own risk.

The dollar amount of orders placed on any one contract can not be
determ ned in advance. Task Orders will be placed in accordance with the
terms of this solicitation/contract.

B. 10 USE OF GALLEY TRAI LERS

Approval for the use of galley trailers nmust be obtained in advance from
the Contracting Officer. The costs associated with the use of a galley
trailer shall be considered in determ ning the allowable per diem and other
travel costs in accordance with FAR 31.205-46.
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SECTI ON C - DESCRI PTI ON/ SPECI FI CATI ONS/ WORK STATEMENT

C.1 NOTI CE REGARDI NG PROHI Bl TED CONTRACTOR ACTI VI TI ES ON ENVI RONMENTAL
PROTECTI ON AGENCY ( EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not perform any of the following activities on
behal f of EPA in connection with this contract:

1. The actual preparation of Congressional testinony.
2. The interviewing or hiring of individuals for enployment at EPA.

3. Devel opi ng and/or writing of Position Descriptions and Performance
St andar ds.

4., The actual determ nation of Agency policy.

5. Partici pating as a voting menmber on a Performance Eval uati on Board,;
participating in and/or attending Award Fee meeti ngs.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Pl ans.

8. The preparation of documents on EPA Letterhead other than routine
adm ni strative correspondence

9. Revi ewi ng vouchers and invoices for the purposes of determ ning
whet her costs, hours, and work performed are reasonabl e

10. The preparation of Statements of Whrk, Wrk Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document
under a contract that the contractor is performng or may perform Such a
wor k issuance document, prepared by an EPA prime contractor under an EPA prine
contract for its subcontractor, is exempt fromthis prohibition

11. The actual preparation of responses to audit reports fromthe
I nspect or General, General Accounting Office, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act
requests, other than routine, non-judgmental correspondence

14. Any contract which authorizes a contractor to represent itself as
EPA to outside parties.

15. Conducting adm nistrative hearings.
16. Revi ewi ng findings concerning the eligibility of EPA enployees for

security clearances.
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17. The actual preparation of an office's official budget request.
C. 2 STATEMENT OF WORK/ SPECI FI CATI ONS (EP 52.210-100) (APR 1984)

The Contractor shall furnish the necessary personnel, materi al
equi pment, services and facilities (except as otherwi se specified), to perform
the Statement of Wbork/ Specifications included as an attachment entitled,
Performance Work Statement.

C.3 COMPLI ANCE W TH EPA POLI CI ES FOR | NFORMATI ON RESOURCES MANAGEMENT
(EPAAR 1552.211-79) (OCT 2000)

(a) Definition. I nformati on Resources Managenent (IRM) is defined as
any planning, budgeting, organizing, directing, training, pronoting,
controlling, and managing activities associated with the burden, collection
creation, use and dissem nation of information. |RMincludes both information
itself, and the managenment of information and rel ated resources such as
personnel, equipnment, funds, and technol ogy. Exanpl es of these services
include but are not limted to the follow ng

(1) The acquisition, creation, or modification of a conputer program
or automated data base for delivery to EPA or use by EPA or contractors
operating EPA prograns.

(2) The analysis of requirements for, study of the feasibility of,
eval uation of alternatives for, or design and devel opnent of a conputer
program or automated data base for use by EPA or contractors operating EPA
prograns.

(3) Services that provide EPA personnel access to or use of conputer
or word processing equi pnment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communi cations; electronic messaging services or capabilities; electronic
bull etin boards, or other forns of electronic information dissem nation
el ectronic record-keeping; or any other automated information services.

(b) General. The Contractor shall performany IRMrelated work under
this contract in accordance with the IRM policies, standards and procedures
set forth in this clause and noted bel ow. Upon recei pt of a work request
(i.e. delivery order or work assignnment), the Contractor shall check this
listing of directives (see paragraph (d) for electronic access). The
applicable directives for performance of the work request are those in effect
on the date of issuance of the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-
2199) of the Agency's Directive System contains the majority of the Agency's
I RM policies, standards and procedures.

(2) Groundwater Program | RM Requirement. A contractor performng
any work related to collecting Groundwater data; or devel oping or enhancing
data bases containing Groundwater quality data shall conply with EPA Order
7500.1A - Mnimum Set of Data Elenments for Groundwater
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(3) EPA Conputing and Tel ecommuni cati ons Services. The Enterprise
Technol ogy Services Division (ETSD) Operational Directives Manual contains
procedural information about the operation of the Agency's conmputing and
tel ecommuni cations services. Contractors perform ng work for the Agency's

Nati onal Conputer Center or those who are devel oping systems which will be
operating on the Agency's national platform must conply with procedures
established in the Manual. (This document may be found at:

http://basin.rtpnc. epa.gov/etsd/directives.nsf.)

(c) Printed Docunents. Docunents listed in (b)(1) and (b)(2) may be
obt ai ned from

U.S. Environnmental Protection Agency

Office of Adm nistration

Facilities Management and Services Division
Di stribution Section

Mai | Code: 3204

Ariel Rios Building

1200 Pennsyl vani a Avenue, N. W

Washi ngton, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access. Electronic access. A conplete listing
including full text, of documents included in the 2100 Series of the Agency's
Directive Systemis maintained on the EPA Public Access Server on the Internet
at http://epa.gov/docs/irnpoli8/.

C.4 ACQUI SI TI ON AND USE OF ENVI RONMENTALLY PREFERABLE PRODUCTS AND
SERVI CES (EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of September 14, 1998, entitled “Greening
the Governnment through WAste Prevention, Recycling, and Federal Acquisition”
and Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976
as amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federa
agencies to procure designated items with the highest recovered materials
content practicable.

(b) I'n the performance of this contract, the Contractor shall conmply
with the requirements of the followi ng i ssuances:

(1) Title 40 of the Code of Federal Regul ations, Part 247,
Compr ehensi ve Gui deline for Procurement of Products Containing Recovered
Materials (CPG), which designates items that are or can be made with recovered
mat eri als, and its compani on pieces, the Recovered Materials Advisory Notices
(RMANs). The CPG and RMANs provide recommended procurement practices,
i ncluding recommended recovered material content levels, for purchasing
products designated in the CPG. The Contractor shall conply with these
recommendati ons, and such other CPG revisions and RMANs as the Environmental
Protection Agency (EPA) may issue with respect to the procurenment of products
that contain recovered materials. (Copies of the CPG or RMANs, as well as
i nformati on on manufacturers and vendors of designated itens may be obtained
by calling EPA'"s RCRA Hotline at (800) 424-9346, or, in the Washington, D.C.,
metropolitan area, at (703) 412-9810.)

(2) In complying with the requirements of paragraph (b), the
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Contractor shall coordinate its concerns and program gui dance with EPA's
Recycling Coordinator.

(c) The Contractor shall prepare and submt reports on the purchase
of products containing recovered materials fromtime to time in accordance
with witten direction (e.g., in specified format) from the EPA Recycling
Coordi nator through the Contracting Officer. Reports shall be submtted to
the EPA Recycling Coordinator, with a copy to the Contracting Officer, Mail
Code 3204, Washington, D.C. 20460.

C.5 PERSONNEL QUALI FI CATI ONS
The contractor shall provide personnel with the m ni mum

qualifications and experience as stated in the attachment, entitled Personnel
Responsibilities and M nimum Qualifications.
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SECTI ON D - PACKAGI NG AND MARKI NG

D.1 SHI PMENT AND MARKI NG (EP 52.247-100) (APR 1984)

(a) The contract nunmber shall be placed on or adjacent to all exterior
mai |l i ng or shipping | abels of deliverable items called for by the contract,
except for reports.

D.2 F.O.B. PO NT (EP 52.247-110) (APR 1984)

Al'l supplies, services and deliverable items required or requested
under this contract should be delivered FOB destination. Shipment of
deliverable items, other than reports, shall be to the site specified on the
Task Order or as specified by the On-Scene Coordi nator, Remedi al Project
Manager, Project Officer or Contracting Officer.
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SECTI ON E - | NSPECTI ON AND ACCEPTANCE

E.1 NOTICE Listing Contract Clauses |Incorporated by Reference

NOTI CE:

The followi ng solicitation provisions and/or contract clauses pertinent
to this section are hereby incorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER DATE TITLE
52.246-6 MAY 2001 | NSPECTI ON- - TI ME- AND- MATERI AL AND
LABOR- HOUR

E. 2 HI GHER- LEVEL CONTRACT QUALI TY REQUI REMENT ( GOVERNMENT SPECI FI CATI ON)
(FAR 52.246-11) (FEB 1999)

The Contractor shall conmply with the higher-level quality standard
sel ected bel ow.

Title Nunberi ng Dat e Tailoring
Speci fications and ANSI / ASQC E4 1994 See bel ow
Gui delines for Quality
Systems for Environ
ment al Data Coll ection
and Environment al
Technol ogy Prograns

As authorized by FAR 52.246-11, the higher-level quality standard ANSI/ASQC
E4 is tailored as follows:

The solicitation and contract require the offeror/contractor to demonstrate
conformance to ANSI/ASQC E4 by submtting the quality docunmentation described
bel ow.

In addition, after award of the contract, the Contractor shall revise, when
applicable, quality docunentation submtted before award to address specific
comments provided by EPA and submt the revised docunmentation to the
Contracting Officer’s Representative.

After award of the contract, the Contractor shall also inmplenment al
qual ity documentation approved by the Governnent.

A. Pre-award Documentation: The offeror nust submt the followi ng quality

system docunmentation as a separate and identifiable part of a binder entitled
“Pl ans and Procedures”: (CO, select one or nmore)
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Document ati on Specifications
Qual ity Managenment Pl an EPA Requirements for Quality
Management Pl ans (QA/ R-2)
This docunmentation will be prepared in accordance with the specifications
identified above, or equival ent specifications defined by EPA. Work involving
envi ronment al data generation or use shall not commence until the Government

has approved this docunentation and incorporated it into the contract.

B. Post-award Documentation: The Contractor shall submt the follow ng
quality system docunentation to the Contracting Officer’s Representative at
the time frames identified below. (CO, select one or nore)

Document ati on Specification Due After
Qual ity Management Pl an EPA Requirenments for Awar d of
Quality Managenment Pl ans contract

(QA/R-2) [dated 03/20/01]

Qual ity Assurance EPA Requirenents for Awar d of
Project Plan for the Quality Assurance Project contract
contract Plans (QA/R-5 [dated
03/ 20/ 01]
This docunmentation will be prepared in accordance with the specifications

identified above or equival ent specifications defined by EPA.

The Government will review and return the quality documentation, with
comments, and indicating approval or disapproval. If necessary, the
contractor shall revise the documentation to address all coments and shall
submt the revised docunentation to the government for approval.

The Contractor shall not conmmence work involving environmental data
generation or use until the Government has approved the quality docunentation.

(Note: Statenment of work includes statements of work to perform projects
under work assignnments, task orders, delivery orders, etc.)
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E.3 | NSPECTI ON AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Officer or the duly authorized representative will
perform inspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, the Federal On-Scene Coordi nator,
Remedi al Project Manager, and Project Officer are the authorized
representatives of the Contracting Officer.

(c) Inspection and acceptance will be performed as specified in individual
Task Orders.
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SECTI ON F - DELI VERI ES OR PERFORMANCE

F. 1 NOTI CE Listing Contract Clauses |Incorporated by Reference

NOTI CE:

The followi ng solicitation provisions and/or contract clauses pertinent to
this section are hereby incorporated by reference

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)
NUMBER DATE TI TLE

52.242-15 AUG 1989 STOP WORK ORDER

F.2 REPORTS OF WORK ( EPAAR 1552.210-70) (APR 1984) ALTERNATE | (APR 1984)
DEVI ATI ON

The Contractor shall prepare and deliver the reports identified in the
Attachment entitled, Reports of Whrk, to the designated addressees. Each
report shall cite the contract number and identify the Environnental
Protection Agency as the sponsoring agency.

Required reports are listed in the attachnment entitled, Reports of Work.

F.3 RATE DI SK

Wthin ten (10) working days after the initial award of a contract and
on each anniversary date of the contract, the contractor shall notify the CO
if the rate disk (Compact Disk CD) for that period has not been received. The
contractor shall supply the contractor’s average purchase price/average
capital value for all pieces of equipment which have fixed rates for inclusion
into the RMCS rate disk to the Contracting Officer.

F.4 USE OF RECOVERED MATERI ALS | N PAPER AND PAPER PRODUCTS (EP 52.210- 150)
(JUN 1991)

(a) If the Contractor is required under this contract to deliver any of the
paper and paper products |listed below, all such items delivered shall neet the
m ni mrum cont ent standards for recovered materials, postconsumer recovered
mat eri al s, or waste paper set forth below in paragraph (b).

(1) Recovered materials are defined as waste material and by- products
t hat have been recovered or diverted from solid waste, not including those
mat eri al s and by-products generated from and comonly reused within, an
original manufacturing process.
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(2) Postconsunmer recovered materials are defined as waste materials
recovered fromretail stores, office buildings, homes, and so forth after they
passed through their end usage as a consunmer item

(3) Waste paper is defined as all items fromthe first two categories
above in addition to forest residues, and manufacturing and ot her wastes.

(b) Unless otherwi se directed by the Contracting Officer, the Contractor
shall use "High Grade Bl eached Printing and Witing Papers"” as defined in this
clause to produce all progress reports, draft reports, final reports, any
ot her products required to be delivered to the Government under this contract.

EPA M NI MUM CONTENT STANDARDS FOR SELECTED PAPER
AND PAPER PRODUCTS

Mnimm % M nimum % M ni munb
Recovered Post consumer Wast e
Mat eri al s Recovered Paper
Mat eri al s
NEMBPRI NT . 40
HI GH GRADE BLEACHED PRI NTI NG AND WRI TI NG PAPERS:
Offset printing ........... ... 50
M meo and duplicator paper ........ . . . . ... e 50
Witing (stationery) . ... .. ... 50
Office paper (e.g., note pads).............. ... ... ..... 50
Paper for high speed copiers ....... . . . . . . ... .. ... 50
Envel opes . .. ... 50
Form bond including computer ....... ... . . . . . . ... ... ..., 50
paper and carbonl ess
BOOK paper s . ... 50
BONd paper s ... 50
Ledger . 50
Cover StOCK . ... 50
Cotton Fiber papers .......... 25 50
Tl SSUE PRODUCTS:
Toilet tissue ..... ... ... .. 20
Paper towels ... ... .. . .. . . . .. 40
Paper napkins ........ . .. . . ... 30
Facial tissue ........ . ... . . ... . . . ... ... 5
Doilies ... ... .. 40
I ndustrial wipes ...... ... ... .. . ... . . ... 0

UNBLEACHED PACKAGI NG

Corrugated boxes ........ ... ... ... .. ... 35
Fi ber boxes ........ .. . . .. ... 35
Brown papers (e.g. bags).................. 5
RECYCLED PAPERBOARD:

Recycl ed paperboard products ............. 80
Pad backing .......... . ... . . ... . . 90

F.5 MONTHLY PROGRESS REPORT ( EPAAR 1552.211-72) (JUN 1996) DEVI ATI ON
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(a) The Contractor shall furnish 2 copies of the combined nonthly technica
and financial progress report stating the progress made, including the
percentage of the project conpleted, and a description of the work
acconmpl i shed to support the cost. If the work is ordered using work
assignments or delivery orders, include the estimated percentage of task
compl eted during the reporting period for each work assignment or delivery
order.

(b) Specific discussions shall include difficulties encountered and renmedi al
action taken during the reporting period, and anticipated activity with a
schedul e of deliverables for the subsequent reporting period.

(c) The Contractor shall provide a |list of outstanding actions awaiting
Contracting Officer authorization, noted with the correspondi ng work
assignment, such as subcontractor, overtime approvals, and work plan
approval s.

(d) The report shall specify financial status at the contract |evel as
follows:

(1) For the current reporting period, display the anmount cl ai med.

(2) For the cunulative period and the cunulative contract life display:
the amount obligated, anmount originally invoiced, amount paid, anount
suspended, amount disallowed, and remaining approved amount. The remaining
approved amount is defined as the total obligated amount, less the tota

amount originally invoiced, plus total amount disall owed.
(3) Labor hours.

(i) Alist of enployees, their |abor categories, and the nunbers of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
| abor hours(by EPA contract |abor category), and the total |oaded direct |abor
costs.

(iii) For the cunulative contract period display: the negotiated and
expended direct |abor hours(by EPA | abor category) and the total | oaded direct
| abor costs.

(iv) Display the estimated direct |abor hours and costs to be expended
during the next reporting period.

(4) Display the current dollar ceilings in the contract, net anount
invoi ced, and remai ning amounts for the follow ng categories: Direct | abor
hours, total estimated cost, award fee pool (if applicable), subcontracts by
i ndi vi dual subcontractor, travel, program management, and Ot her Direct Costs
(ODCs) .

(5) Unbilled allowable costs. Di splay the total costs incurred but
unbilled for the current reporting period and cumul ative for the contract.

(6) Average total cost per |abor hour. For the current contract period

conmpare the actual total cost per hour to date with the average total cost per
hour of the approved workpl ans.
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(e) The report shall specify financial status at the work assignment or
delivery order level as follows:

(1) For the current period, display the amount cl ai med.
(2) For the cunul ative period display: amunt shown on workpl an, or

| atest work assignnment/delivery order amendment amount (whichever is |ater);
amount currently claimed; amount paid; amount suspended; anount disall owed;

and remai ni ng approved anmount. The remaining approved amount is defined as:
t he workplan ampunt or | atest work assignment or delivery order anount
(whi chever is later), less total amounts originally invoiced, plus tota

amount disal |l owed.
(3) Labor hours.

(1) A list of enployees, their |abor categories, and the nunber of
hours worked for the reporting period.

(ii) For the current reporting period, display the expended direct
| abor hours (by EPA contract |abor hour category) and the total | oaded direct
| abor hours.

(iii) For the cunulative reporting period and cumul ative contract
peri od display: the negotiated and expended direct |abor hours (by EPA
contract | abor hour category) and the total |oaded direct |abor costs.

(iv) Display the estimted direct |abor hours and costs to be expended
during the next reporting period.

(v) Display the estimtes of remaining direct |abor hours and costs
required to conplete the work assignment or delivery order

(4) Unbilled allowable costs. Display the total costs incurred but
unbilled for the current reporting period and cunmul ative for the work
assi gnment .

(5) Average cost per |abor hour. For the current period, compare the
actual total cost per hour of the approved workpl ans.

(6) Alist of deliverables for each work assignment or delivery order
during the reporting period.

(f) This submi ssion does not change the notification requirements of the
"Limtation of Cost" or "Limtation of Funds" clauses requiring separate
written notice to the Contracting Officer

(g) The reports shall be submtted to the followi ng addresses on or before
the 20 of each month following the first conmplete reporting period of the
contract. See EPAAR 1552.232-70, Subm ssion of Invoices, paragraph (e), for
details on the tim ng of submttals. Di stribute reports as follows:

1 copy to the Project Officer
1 copy to the Contracting Officer

*Delivery Order is any tasking document such as task order
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F.6 WORKI NG FI LES (EPAAR 1552.211-75) (APR 1984)

The Contractor shall maintain accurate working files (by task or work
assignment) on all work documentation including calculations, assunptions,
interpretations of regulations, sources of information, and other raw data
required in the performance of this contract. The Contractor shall provide
the information contained in its working files upon request of the Contracting
Officer.

F.7  EFFECTI VE PERI OD OF CONTRACT--TI ME AND MATERI ALS, LABOR HOUR, OR
| NDEFI NI TE DELI VERY/ | NDEFI NI TE QUANTI TY CONTRACT (EP 52.212-155) (APR
1984)

The effective period of this contract is from date of award with a base
period of four (4) years and a possible four (4) annual award terns for a
possi bl e total of 96 nonths.

F.8 ELECTRONI C DELI VERABLES

The contractor shall follow the Guidelines for Creating Files in Adobe
Port abl e Document Format (PDF) 03/28/2002
Revi sed: 5/30/2004

Adobe PDF is a universal file format that preserves all of the fonts,
formatting, colors, and graphics of any source docunent, regardless of the
application and platformused to create it. Scanned paper can al so be
converted to Adobe PDF. Because Adobe PDF files can be shared, viewed,
navi gated, and printed exactly as intended by anyone with the free Adobe
Acr obat ® Reader software, this file format has beconme a standard for
el ectronic docunent distribution. In addition to the advantages of preserving
the format of the source docunent, PDF files are relatively easy and fast to
create. Thus there are many “creators / authors” of information products in
PDF f ormat.

These information products are then distributed to the public via OPP' s
Web Site. Unfortunately most PDF files, created by conversion from
Wor dPerfect, are not enhanced to provide the structure or elements to optimze
accessibility for the end users of our information. This nakes it especially
difficult for users relying on screen readers. Making information accessible
is the focus of Section 508 of the Rehabilitation Act as anmended by Congress
in 1998, to which the Agency must conmply. These “Guidelines for Creating Files
in Adobe Portable Docunent Format (PDF)” are a step toward creating a
st andardi zed and accessi bl e support structure for PDF files. Many involve
usi ng the Adobe Acrobat software, not just printing to Adobe PDF, to achieve
the desired results. An additional incentive for the Agency to use a viable
el ectronic docunent format is the passage of the Governnment Paperwork
El i m nation Act (P.L. 105-277, 1998).

As technol ogy advances to better address standardi zation and accessibility
i ssues, this document will be revised
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Gui del i nes for Source Documents Intended for PDF Format:

For tables, use the word processor’'s "table" function. Tabul ar data
initially created in true tables and then converted to PDF readily exports to
other formats such as Excel. Use of tabs to create the | ook of a table does
not result in readily exportable data

Font type, use Arial 10-12 point or other Sans Serif font for body of
text or Adobe Type 1.

Gui del i nes for PDF Documents:

® Adobe Acrobat 6.0X or higher. Not e: Some PDF documents that contain
TrueType fonts and that were created with earlier versions of Acrobat for

W ndows are not fully accessible. Adobe Acrobat 6 and the | atest Adobe

Post Scri pt drivers help optim ze PDF documents that contain TrueType fonts for
accessibility. If you have PDF documents that contain TrueType fonts that were
created with earlier versions of Acrobat for W ndows, open it using Acrobat 6
and save the PDF as a Mcrosoft Word (.doc) or rich text (.rtf) file. Then
re-save that file to PDF using Acrobat 6. Do not sinply re-save the origina
PDF using Acrobat 6 or font errors may occur.

File Format: Adobe Portable Document Format (PDF) - Version 6.0x or higher
Note: This file format is produced by saving the file using Adobe Acrobat.

File nam ng convention
Do not use spaces in the file name.

Use all |lowercase letters for the file nane.

Page Orientation
Use source document orientation

Page Nunberi ng:
Same as source document

Title:

US EPA - add the exact title of the docunent. Note: If a title is not
speci fied, a default nane appears in this field. The search engine on the
Agency’s Web Site uses this field in presenting search results. It is
problematic for users to see docunent titles as
“/ public/datal/oppsrrdl/ web/ REDs/ ol d_reds/ zea. pdf” or
“/ public/datal/oppfeadl/ web/annual / 1994/ 94annual . pdf ”

Subj ect :

Subj ect of the docunent, include 2-3 terns, if applicable. Exanple: Five Year
Revi ew; dioxin; public meeting

Aut hor:
US EPA - Office of Pesticide Programs, Division acronym

Keywor ds:

Use for docunent date (mm dd/yyyy).
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Open:

Bookmar ks and Page - use this setting as the default initial view for
documents with bookmarks.

View - | eave as “Default” or set to “Fit width”. These settings for the entire
document may be made thru “File > Document Properties > Initial View >
Magni fi cation”.

Save/ Save As:

“Save As” has a default setting of “Optim zes for Fast Web View,” which

m nimzes the file size and restructures the file to prepare for page-at-a-
time downl oading from Web servers. |In Acrobat 6 this setting can be found
under Edit > Preferences > General, and to the right of the dial ogue box under
“M scel | aneous, check the “Save as optim zes for Fast Web View) box.

Security Method:

None. Do not set a Security Method. In current versions of Adobe Acrobat this
setting interferes with a user’s ability to use a screen reader on the
document. It will also be problematic to edit the file in order to enhance
usability features that may be added in the future

Bookmar ks:

Create Bookmarks for each itemin the table of contents. If a table of
contents doesn't exit, and the document is greater than 10 pages, create
bookmar ks based on the document's major headi ngs. Bookmarks are a usability
el ement for both sighted and non-si ghted users.

In setting bookmarks, |eave the view as “Default” or set to “Fit Wdth”.
(Settings for the entire document may be made through “File > Docunent
Properties > Initial View > Magnification”.) Do not change the view when
creating bookmarks. It is problematic for users to encounter different views
t hroughout the document.

Li nks:

Create links, within the docunment, that reference URLs on the |nternet
/intranet.

Set the link color to blue using the “Touch Up” tool. Note: If a URL is
specified in a WordPerfect source file, in PDF the URL will appear in
underlined blue text as if it were a hyperlink. Use Adobe Acrobat to renove
this formatting if no hyperlink is to be made so that the user is presented
with something that |ooks like a l'ink but is not.

For ms:
Forms created in PDF format intended for internal or public use should be
provided with “fill and print” capability. Elements to maxim ze accessibility

will be included in the devel opment of the form

Document Summary:
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Open File > Docunent Properties > Description. This opens a table into which
Title, Subject, Author and Keywords may be entered. Enter Title and

Aut hor(s). Author should be | ast name, first name. M ddle names should not
be entered. For Subject, enter 2-3 ternms which characterize the contents,
apart from what may be contained in the title. Under Keyword enter the
document date in format: mY dd/ yyyy. If the precise day is mssing fromthe
date then use the first day (01) in the dd position.

Scanni ng Docunments into PDF Format:

Scan docunments either to Adobe format (one approach is to use Adobe Capture
Region 6 Superfund is currently using Abbyy FineReader® 5.0). |In Adobe
Capture, use "lmage with Text" or "Normal" settings when converting scanned
paper documents to PDF. This provides full text indexing of the docunment and
reduces the file size. 300 dpi for text provides a good resol ution. Pl ace
OCR text behind the imge rather than overlaying it.

If the scanned material involves a heavy use of graphics, an opti mal
resolution will have to be determ ned for the item PDF Docunment Subject field
shoul d be used to describe the graphics.

Ref erences:
access. adobe.com - “Additional Information and Resources”
http://access. adobe. com i nformati on. ht nml

“Office of Pesticide Prograns - Electronic Subm ssion and Review Pil ots;
Specifications for Creating PDF Version of Study Reports.”
http://www. epa. gov/ oppfeadl/ pdf _spec_7_6_00. pdf

Est abl i shing Formats for R6 Superfund El ectronic Deliverables Steven Wman, R6
Superfund Records/ Systens Coordi nator
03/ 05/ 2002

Handout s:

1. "Guidelines for Creating Files in Adobe Portable Document Format (PDF)"
Draft version December 1, 2000. EPA Office of Pesticide Prograns.

2. R6 Superfund Metadata Guidelines

Met adat a gui del i nes, R6 Superfund

Level | - Collection

I ndex of container content (Table of Contents format)
Contract #
Task#
Site Name

CERCLI S /| SSID #s

Submi tter(s)

Dat e of Subm ssion

TOC (PDF bookmarks)

Rel easabl e or Confidenti al
Level 11 - Document
Document Title

Document Dat e

Aut hor (s)
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Arial 10-12 point font

OPA = FPN#

Draft / Final

Use docunent settings specified in OPPT draft (attached) - Update to Adobe
6.0/7.0.

Level 11l -- Medium

Medi um of transm ssion (CD-ROM)

File Nanme (32-bit OK)

PDF & ... any native formats SVG, ARC, Word, WordPerfect, Excel, Access, etc.
Each name should be unique
Label = TOC, unique identifier matched to confidential CD(s), when applicable

F.9 ELECTRONI C SUBM SSI ON OF DELI VERABLES

(a) The Contractor shall follow this clause as the standard for submtting
the task order (TO), Technical Direction Document (TDD) deliverables and task
order close-out deliverables. The admnistrative and technical deliverables
shall be submtted separately in electronic format and will be packaged in
accordance with standard commercial practice for ADP software. The electronic
packages shall be | abeled to indicate the followi ng information:

1) Nane of Deliverable

2) Contractor Nane

3) Contract Nunber

4) Task Order Number

5) Date Witten

6) Indication of Draft or Final Version

7) Sequential Nunber of Electronic Package

(b) For each deliverable, data shall be separated by category and
subm tted on el ectronic packages conpatible with the follow ng categories:

Dat a Cat egory EPA St andard Applications
1) Narratives M crosoft Word

2) Spreadsheets M crosoft Excel

3) Data Managenment M crosoft Access

4) E-mail/ Groupware Lot us Not es

5) Graphics M crosoft Power Poi nt

(c) Al data or docunents submtted in accordance with this clause shall be
compatible with the software applications as used by EPA at the time of
subm ssion or as directed by the Contracting Officer. The electronic files
shall be appropriately | abeled with file extensions identifying the software
such as .wpd for WordPerfect.

(d) The internet does not provide for secure data transmi ssion via e-mail.
The Contractor should use an encryption system such as provided in Lotus
Not es or conpatible system to transmt sensitive information to the
gover nment .

(e) Contractor may be required to submt deliverables in accordance with

standard applications or non-standard applications as directed by the
contracting officer in accordance with paragraph “c” above.
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SECTI ON G - CONTRACT ADM NI STRATI ON DATA

G1 I NVOI CE SUBM SSI ON TI ME FRAMES

The normal time frame subm ssion for invoices shall be no nore
frequently than once per nonth. If authorized in the task order, invoices may
be submi tted nore than nonthly. (This will normally be authorized only on

|l arge task orders.) The contractor may request to submt invoices nore than
nmont hly by submtting a witten request to the Contracting Officer with a copy
to the Project Officer. This request shall explicitly request how often the
contractor proposes to submt invoices, rationale as to why nore than nonthly
subm ssion is requested, the task order number, and period for which greater

than mont hly subm ssion of invoices is requested. I nvoi ces shall NOT be
subm tted more than monthly prior to witten recei pt of approval fromthe
Contracting Officer. The Contracting Officer will issue a decision on this

issue within 7 working days fromrecei pt of request.
G 2 ORDERI NG- - BY DESI GNATED ORDERI NG OFFI CERS ( EPAAR 1552.216-72) (APR 1984)

(a) The Government will order any supplies and services to be furnished under
this contract by issuing Task Orders (TOs) and/or Technical Direction
Docunments (TDDs)from the effective date of the contract through the expiration
date of the contract. In addition to the Contracting Officer, the foll ow ng
On- Scene Coordi nators (OSCs) are authorized Region 6 ordering officers:

As listed at http://ww. epa. gov/ oansrpod/ ersc/ osc/ oscdat abase. pdf
In a catastrophic event, when the Contracting Officer is unavail able, the
contractor may be directed to respond by one of the warranted OSCs |isted at

the following URL authorized to utilize this contract:

http://www. epa. gov/ oansr pod/ ersc/osc/index. htm

In such situations, the contractor shall notify the Contracting Officer as
soon as practicable.

These authorized ordering officers are limted to issuing work, provided
such work is within the scope of the contract Performance Work Statenment.
However, only the Contracting Officer may change the terms and conditions of
the contract.

(b) Each TDD will have a ceiling price and conpletion date, which the
Contractor may not exceed. When the Contractor has reason to believe that the
| abor payment and support costs for the TDD, which will accrue in the next
seven(7) days, will bring total cost to over 85 percent of the ceiling price

specified in the TDD, the Contractor shall notify the Ordering Officer.
(c) If the Contractor considers the ceiling price or specified work

compl etion date to be unreasonable, he/she shall promptly notify the Ordering
Officer and Contracting Officer in witing within seven (7) cal endar days,
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stating why the estimted | abor hours or specified conpletion date is
consi dered unreasonabl e.

G 3 SUBCONTRACTI NG REPORTS- - SMALL BUSI NESS AND SMALL DI SADVANTAGED BUSI NESS
CONCERNS (EP 52.219-120) (OCT 1991)

The Contractor shall submit Standard Form (SF) 294, Subcontracting Report
for Individual Contracts, and/or SF 295, Sunmmary Contract Report, through the
El ectroni c Subcontracting Subcontracting Reporting System (eSRS) at
http://ww. acqnet. gov/ eSRS _news. pdf.

G.4  SUBM SSION OF | NVOI CES ( EPAAR 1552.232-70) (JUN 1996) ALTERNATE | (SEP
1990)

In order to be considered properly submtted, an invoice or request for
contract financing payment must meet the following requirements in addition to
the requirements of FAR 32.905

(a) Unless otherwi se specified in the contract, an invoice or request for
contract financing paynent shall be submtted as an original and four copies.
The contractor shall submt the invoice to the followi ng offices/individuals
in the contract: original and one copy to the accounting operations office;
two copies to the project officer (the project officer may direct one of these
copies to a separate address); and one copy to the Contracting Officer

(b)(1) If this is a cost-reimbursement contract, the contractor shal
prepare the invoice or request for contract financing payment in accordance
with EPA Form 1900-34, "Guide for the Preparation of Contractor's Clainms for
Rei mbur sement of Costs and Fees Under Cost Rei nbursenment Type Contracts" or
EPA Form 1900- 34A, "Guide for the Preparation of Contractor's Clainms for
Rei mbur sement of Costs and Fees Under Cost-Pl us-Award-Fee (CPAF) Type

Contracts." If the contract is a cost-reimbursement termform contract under
whi ch contract work is authorized by individual work assignments, the invoice
or request for contract financing payment shall include a sunmary of amounts

cl ai med agai nst each work assignment.

(b)(2) The invoice for a cost-reimbursement contract shall include current
and cumul ati ve charges by maj or cost element such as direct |abor, overhead,
travel, equipment, and other direct costs. The charges for subcontracts shall
be further detailed in a supporting schedule showing the major cost el ements
for each subcontract.

(c)(1) If this is an indefinite delivery/indefinite quantity contract, the
invoice or request for contract financing payment shall include a summary of
ampunt s cl ai med agai nst each delivery order, unless otherwi se specified

(c)(2) The invoice for an indefinite delivery/indefinite quantity contract
shall indicate charges by major categories such as |labor, travel, equipnent,
subcontracts, and consultants. The charges for subcontracts shall be further
detailed in a supporting schedule showing the major cost elenments for each
subcontract.
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(d) Invoices nust clearly indicate the period of performance for which
payment is requested and include EPA accounting information necessary to
process paynments. Separate invoices are required for charges applicable to
the basic contract and for each option period. |If contract work is ordered
t hrough individual work assignments or delivery orders, invoices must show
current and cunul ative charges by work assignment or delivery order number and
EPA accounting information. When contracts, work assignments or delivery
orders contain nmultiple lines of accounting data, charges that cannot be
assigned to a single line of accounting information should be allocated based
on the percentage of total dollars, unless otherwi se specified. Requi red
accounting information includes the account number shown in block 14 of the SF
26, block 21 of the SF 33, block 12 of the SF 30, or on the individual work
assi gnment or delivery order (separate invoices shall be submtted for each
delivery order).

(e) When the contractor invoices on a nmonthly basis, the period covered by
requests for contract financing payments nust be the same as the period for
mont hly progress reports required under this contract. If, in accordance with
FAR 52.216-7, the contractor submts requests for contract financing payments
more frequently than monthly, one payment request each nonth must have the
same ending period of performance as the monthly progress report. \here
cumul ati ve anounts on the nmonthly progress report differ fromthe aggregate
amounts contained in the request(s) for contract financing payments covering
the same period, the contractor nust provide a reconciliation of the
di fference as part of the payment request.

G 5 PAYMENTS- - FI XED RATE SERVI CES CONTRACT

The Government shall pay the Contractor as follows upon the subm ssion of
invoi ces or vouchers approved by the Project Officer:

(a) Hourly rate.

(1) The amounts shall be computed by nmultiplying the appropriate hourly
rates prescribed in the Schedule by the number of direct |abor hours

performed. The rates shall include wages or salaries, |abor costs, fringe
benefits, overhead, report preparation, program managenment*, training, genera
and adm ni strative expenses, profit. Fractional parts of an hour shall be

payabl e on a prorated basis. Vouchers may be submitted once each nmonth (or at
more frequent intervals, if approved by the Contracting Officer) to the paying
office. The Contractor shall substantiate vouchers by evidence of actua
payment and by individual daily job, timecards, or other substantiation
approved by the Contracting Officer. Pronptly after receipt of each

substanti ated voucher, the Government shall, except as otherwi se provided in
this contract and subject to the terns of (e) below pay the voucher as
approved by the Contracting Officer

(2) Unless otherwi se prescribed in the Schedule, the Contracting Officer
shall withhold 5 percent of the anounts due under this paragraph (a), but the
total amount withheld shall not exceed $50, 000. The amounts withheld shall be
retained until the execution and delivery of a release by the Contractor as
provided in paragraph (f) bel ow.

(3) Unless the Schedul e prescribes otherwi se, the hourly rates in the

Schedul e shall not be varied by virtue of the Contractor having performed work
on an overtime basis. If no overtime rates are provided in the Schedul e and
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overtime work is approved in advance by the Contracting Officer, overtime
rates shall be negotiated. Failure to agree upon these overtinme rates shall be
treated as a dispute under the "Disputes" clause of this contract. If the
Schedul e provides rates for overtime, the prem um portion of those rates will
be rei mbursable only to the extent the overtime is approved by the Contracting
Officer.

(b) Materials, other direct costs, and subcontracts.

(1) The allowability of direct materials and other direct costs shall be
determ ned by the Contracting Officer in accordance with Subpart 31.2 of the
Federal Acquisition Regulation in effect on the date of this contract.
Reasonabl e and all ocable material handling costs or indirect costs may be
included in the charge for material or other direct costs to the extent they
are clearly excluded fromthe hourly rate. Mat eri al handling and/or indirect
cost rates are specified in the "Indirect Costs" clause. Material handling
costs are conprised of indirect costs, including, when appropriate, genera
and adm ni strative expense allocated to direct materials in accordance with
the Contractor's usual accounting practices consistent with Subpart 31.2 of
the FAR. Direct materials or other direct costs, as used in this clause, are
those items which enter directly into the end product, or which are used or
consumed directly in connection with the furnishing of the end product.

(2) Subcontracted effort may be included in the fixed hourly rates
di scussed in paragraph (a)(1) of this clause and will be reinmbursed as
di scussed in that paragraph. Otherwi se, the cost of subcontracts that are
aut hori zed under the subcontracts clause of this contract shall be
rei mbursabl e costs under this clause provided that the costs are consistent
wi th subparagraph (3) of this clause. Rei mbur sabl e costs in connection with
subcontracts shall be payable to subcontractors consistent with FAR 32.504 in
the same manner as for items and services purchased directly for the contract
under paragraph (a)(1) of this clause. Reimbursable costs shall not include
any costs arising fromthe letting, adm nistration, or supervision of
performance of the subcontract, if the costs are included in the hourly rates
payabl e under paragraph (a)(1) of this clause

(3) To the extent able, the Contractor shall (i) obtain materials at the
nmost advant ageous prices available with due regard to securing prompt delivery
of satisfactory materials; and (ii) take all cash and trade discounts,
rebates, allowances, credits, salvage, comm ssions, and other benefits. VWhen
unabl e to take advantage of the benefits, the Contractor shall pronptly notify
the Contracting Officer and give the reasons. Credit shall be given to the
Government for cash and trade discounts, rebates, allowances, credits,
sal vage, the value of any appreciable scrap, comm ssions, and other anounts
t hat have accrued to the benefit of the Contractor, or would have accrued
except for the fault or neglect of the Contractor. The benefits | ost without
fault or neglect on the part of the Contractor, or |lost through fault of the
Government, shall not be deducted from gross costs.

(4) If the nature of the work to be performed requires the Contractor to
furnish material which is regularly sold to the general public in the normal
course of business by the Contractor, the price to be paid for such materi al
not wi t hst andi ng (b) (1) above, shall be on the basis of an established catal og
or list price, in effect when the material is furnished, less all applicable
di scounts to the Governnent; provided, that in no event shall such price be in
excess of the Contractor's sales price to its mpst favored custonmer for the
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same itemin like quantity, or the current market price, whichever is |ower.

(c) Contracting Officer notification: For contract adm nistration purposes,
the Contractor shall notify the Contracting Officer in writing when the tota
value of all delivery orders issued exceeds 85 percent of the maxi mum price
specified in the schedul e.

(d) Maxi mum anount. The Government shall not be obligated to pay the
Contractor any anmount in excess of the maxi mum ampunt in the Schedul e, and the
Contractor shall not be obligated to continue performance if to do so would
exceed the maxi mum amount set forth in the Schedule, unless or until the
Contracting Officer shall have notified the Contractor in writing that the
maxi mum amount has been increased and shall have specified in the notice a
revised maxi num t hat shall constitute the maxi mum amount for performance under
this contract. \When and to the extent that the maxi num amount set forth in
the Schedul e has been increased, any hours expended, and material or other
direct costs incurred by the Contractor in excess of the maxi num anount before
the increase, shall be allowable to the same extent as if the hours expended
and material costs had been incurred after the increase in the maxi num anount.

(e) Audit. At any tinme before final payment under this contract, the
Contracting Officer may request audit of the invoices or vouchers and
substantiating material . Each paynent previously made shall be subject to

reduction to the extent of amounts, on preceding invoices or vouchers, that
are found by the Contracting Officer not to have been properly payable and
shall also be subject to reduction for overpayments or to increase for

under payment s. Upon recei pt and approval of the voucher or invoice designated
by the Contractor as the "completion voucher"” or "conpletion invoice" and
substantiating material, and upon conpliance by the Contractor with all terns
of this contract (including, without limtation, terms relating to patents and
the terms of (f) and (g) below), the Government shall promptly pay any bal ance
due the Contractor. The conmpletion invoice or voucher, and substantiating
material, shall be submtted by the Contractor as pronptly as practicable
followi ng completion of the work under this contract, but in no event, |ater
than one year (or such longer period as the Contracting Officer may approve in
writing) fromthe date of conpletion

(f) Assignment. The Contractor, and each assignee under an assignnment
entered into under this contract and in effect at the time of final payment
under this contract, shall execute and deliver, at the tinme of and as a
condition precedent to final payment under this contract, a rel ease
di scharging the Governnent, its officers, agents, and enployees of and from
all liabilities, obligations, and claims arising out of or under this
contract, subject only to the follow ng exceptions:

(1) Specified clains in stated amounts, or in estimated anounts if the
ampunts are not susceptible of exact statement by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the
liabilities of the Contractor to third parties arising out of performng this
contract, that are not known to the Contractor on the date of the execution of
the release, and of which the Contractor gives notice in witing to the
Contracting Officer not nore than 6 years after the date of the release or the
date of any notice to the Contractor that the Governnent is prepared to make
final payment, whichever is earlier.
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(3) Claims for reinmbursement of costs (other than expenses of the
Contractor by reason of its indemification of the Governnment agai nst patent
liability), including reasonable incidental expenses, incurred by the
Contractor under the terns of this contract relating to patents.

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits
(including any related interest) accruing to or received by the Contractor or
any assignee, that arise under the materials portion of this contract and for
whi ch the Contractor has received reinbursenent, shall be paid by the
Contractor to the Government. The Contractor and each assignee, under an
assignment entered into under this contract and in effect at the time of fina
payment under this contract, shall execute and deliver, at the tinme of and as
a condition precedent to final payment under this contract, an assignnment to
the Government of such refunds, rebates, or credits (including any interest)
in form and substance satisfactory to the Contracting Officer

(h) *Program managenent costs vs. costs included in the fixed rates. |If the
contractor bills EPA for a cost as part of a “program management” el enent, it
shall not also bill for those costs as part of a fixed rate element, and vice
versa. For exanple, if a technician performs a site-specific accounting
function and which is billed in the fixed rates, it will not be included in
the program management function. Conversely, if the same technician perforns
a program management accounting function, those costs shall be included in the
program management function and not as part of the technician’s fixed rate
hour s.

* Program Management costs, as a general rule, can be defined as the
technical, management, adm nistrative, and clerical activities performed by
managenment personnel and those support functions to be performed by the
corporate office which are allocable to office personnel. They are non-site
specific in nature; their costs are necessary for managing the overal
contract regardless of the amount of specific site work; their costs may be
relevant to nultiple task orders; they consist of staff time relative to
pl acement and management of subcontracts; and they include creation,

i mpl ement ati on, and monitoring of Standard Operating Procedures (SOPs). The
following exanpl es represent activities that include components of both

adm ni strative and technical cleanup costs which are considered “program
managenment” activities. Some examples include, but are not limted to
personnel management, proposal/work plan preparation, preparation of monthly
reports, neetings concerning contract operations, financial accounting
activities, invoicing/voucher preparation, computer support, updates to
communi cati on/ coordi nati on between EPA and the contractor, audit support,
subcontractor management activities, maintenance of corporate conflict of
interest plan, |abor standards conpliance, clerical activity in support of
adm ni strative functions, records retention and management activities, close-
out activities, contractor-owned equi pment/warehouse management, hel ath and
safety activities, quality assurance/quality control, training, CO

i nvestigations, (prelimnary).

Some exampl es of the types of personnel who would |likely be involved in
accompl i shing these activities are: program manager, accountant, contract
adm ni strator, reports nmanager, subcontract manager, secretary, QA officer
equi pment manager, health and safety officer

Page G-6 of 35



EP- S6-07-02

G. 6 ERRORS AND OM SSI ONS

(a) The Contractor shall be responsible for the professional quality,
technical accuracy, and the coordination of all designs, drawi ngs,
specifications, and other services furnished by the Contractor under this
contract. The Contractor shall, without additional conpensation, correct or
revise any errors or deficiencies in its designs, drawi ngs, specifications,
and ot her services.

(b) Neither the Governnment's review, approval or acceptance of, nor
payment for, the services required under this contract shall be construed
to operate as a waiver of any rights under this contract or of any cause
of action arising out of the performance of this contract, and the Contractor
shall be and remain liable to the Government in accordance with applicable | aw
for all damages to the Government caused by the Contractor's negligent
performance of any of the services furnished under this contract.

(c) The rights and renedi es of the Government provided for under this
contract are in addition to any other rights and remedi es provided by | aw.

(d) If the Contractor is conmprised of more than one |legal entity, each
such entity shall be jointly and severally |iable hereunder

G 7 ANNUAL ALLOCATI ON OF NON- SI TE SPECI FI C COST REPORT

The contractor shall submit an Annual All ocation of Non-Site Costs report
in accordance with the attachment entitled, “Reports of Wrk” and the
instructions entitled, “Annual Allocation |Instructions.”

G 8 | NDI RECT COSTS ( EPAAR 1552.242-70) (APR 1984) DEVI ATI ON

(a) In accordance with paragraph (d) of the "All owable Cost and Payment"
clause, the final indirect cost rates applicable to this contract shall be
establ i shed between the Contractor and the appropriate Gover nnment
representative (EPA, other Government agency, or auditor), as provided by FAR
42.703-1(a). EPA's procedures require a Contracting Officer determ nation of
indirect cost rates for its contracts. In those cases where EPA is the
cogni zant agency (see FAR 42.705-1), the final rate proposal shall be
subm tted to the cognizant audit activity and to the follow ng

Envi ronment al Protection Agency

Chi ef, Cost and Rate Negotiation Service Center
Of fice of Acquisition Management (3802R)

Ariel Rios Building

1200 Pennsyl vani a Avenue, N. W

Washi ngton, D. C. 20460

The Contractor shall also follow the notification and cost impact procedures
prescribed in paragraph (b) bel ow

Where EPA is not the cognizant agency, the final rate proposal shall be
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subm tted to the above-cited address, to the cognizant audit agency, and to
the designated Contracting Officer of the cognizant agency. Upon
establishment of the final indirect cost rates, the Contractor shall submt an
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2)
applicable to the data furnished in connection with the final rates to the
cogni zant audit agency. The final rates shall be contained in a witten
under st andi ng bet ween the Contractor and the appropriate Gover nnment
representative. Pursuant to the "All owabl e Cost and Paynment" cl ause, the

al l owabl e indirect costs under this contract shall be obtained by applying the
final agreed upon rate(s) to the appropriate bases.

(b) Until final annual indirect cost rates are established for any period,
the Government shall reinburse the Contractor at billing rates established by
the appropriate Government representative in accordance with FAR 42. 704, by
means of a separate indirect cost rate agreement or a contract modification
subject to adjustment when the final rates are established. The established
billing rates are currently as follows:

Cost Center: G&A
Peri od Ef fective date of contract for Year 1
Rat e 5. 19%
Base Total Cost |nput Excludi ng G&A Expenses
Cost Center: G&A
Peri od Ef fective for Years 2 through Year 8
Rat e 5.14%
Base Total Cost |nput Excluding G&A Expenses
* Unl ess superseded by a new negotiated indirect rate agreement at which
time this clause will be nodified to reflect the revised rate
These billing rates may be prospectively or retroactively revised by nutua

agreement, at the request of either the Government or the Contractor, to
prevent substantial overpayment or underpaynent.

(1) For any retroactive indirect cost rate adjustments (i.e.,indirect
costs already billed), including final indirect cost rate adjustnents, the
Contractor shall provide to the Cost Policy and Rate Negotiation Section, with
copies to the current EPA Contracting Officers of active contracts, a cost
i mpact statement showing the effect of the indirect cost rate changes for each
contract. This statenment shall conmpare the cost billed to the cost the
Contractor proposes to bill.

(2) For prospective indirect cost rate adjustments only, the Contractor
shall notify the current EPA Contracting Officers of the new proposed rates
when it proposes rates to the Cost Policy and Rate Negotiation Section

(3) For either prospective or retroactive indirect cost rate
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation
Section with the nanmes of the current EPA Contracting Officers for the
af fected contracts.

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings
are hereby established on indirect costs reinmbursable under this contract.
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The Government shall not be obligated to pay the Contractor any additiona
amount on account of indirect costs in excess of the ceiling rates listed
bel ow:

Cost Center N A
Peri od

Rat e

Base

The ceiling rates specified above are applicable fromthe effective date of
the contract through the end of the period of performance including any option
peri ods.

G 9 FI NANCI AL ADM NI STRATI VE CONTRACTI NG OFFI CER ( EPAAR 1552.242-72) (OCT
2000) DEVI ATI ON

(a) A Financial Adm nistrative Contracting Officer (FACO) is responsible
for performng certain post-award functions related to the financial aspects
of this contract when the EPA is the cognizant federal agency. These functions
include the following duties:

(1) Review the contractor's conpensation structure and insurance
pl an.

(2) Negotiate advance agreements applicable to treatment of costs and to
I ndependent Research & Devel opment/Bid and Proposal costs.

(3) Negotiate changes to interimbilling rates and establish fina
indirect cost rates and billing rates.

(4) Prepare findings of fact and issue decisions related to financial
matters under the Di sputes clause, if appropriate.

(5) In connection with Cost Accounting Standards:
(A) Determ ne the adequacy of the contractor's disclosure statenents;

(B) Determ ne whether the disclosure statements are in conpliance
wi th Cost Accounting Standards and FAR Part 31;

(C) Determi ne the contractor's conmpliance with Cost Accounting
St andards and di scl osure statements, if applicable; and

(D) Negotiate price adjustnments and execute suppl emental agreenments
under the Cost Accounting Standards clauses at FAR 52.230-3, 52.230-4, and
52.230-5.

(6) Review, approve or disapprove, and maintain surveillance of the
contractor's purchasing system

(7) Perform surveillance, resolve issues, and establish any necessary

agreements related to the contractor's cost/schedule control system including
travel policies/procedures, allocation and cost chargi ng methodol ogy,
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ti mkeeping and | abor distribution policies and procedures, subcontract
payment practices, matters concerning relationshi ps between the contractor and
its affiliates and subsidiaries, and consistency between bid and accounting
classifications.

(8) Review, resolve issues, and establish any necessary agreenents
related to the contractor's estimating system

(b) The FACO shall consult with the contracting officer whenever necessary
or appropriate and shall forward a copy of all agreements/decisions to the
contracting officer upon execution.

(c) The FACO for this contract is:

Tangela W Iliams

USEPA Headquarters

Ariel Rios Building

1200 Pennsyl vania Avenue, N. W
Mai | Code: 3802R

Washi ngt on, DC 20460

Tel ephone No. 202-564-4717

G. 10 CONTRACT ADM NI STRATI ON REPRESENTATI VES (EP 52.242-100) (AUG 1984)

Project Officer(s) for this contract:

Project Officer: Jo Ann Gee
1445 Ross Ave.
Dal I as, TX 75202
Tel ephone No. 214-665-8138

Contract Specialist(s)/Adm nistrative Contracting Officer
responsi ble for adm nistering this contract:

Georgi a Okst el
1445 Ross Ave.

Dal  as, TX 75202
Tel ephone No. 214-665-8310

G. 11 ERRS | NVOl CE REQUI REMENTS

a. Separate invoices nust be submtted for each Task Order issued under

this contract. Invoices for paynent shall be submtted in an original and four
(4) copies distributed in accordance with the instructions set forth in
Paragraph c., below, and shall include the contract nunmber, order number,

accounting and appropriation data as set forth in each Task Order, description
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of services, and anount of payment requested. Each invoice submtted for a
particul ar Task Order shall be numbered consecutively. (See attachnment
entitled, “lInvoice Preparation Instructions.”)

b. In addition to the special requirenments described in Paragraph d,

bel ow, all invoices for payment under any Task Order shall be acconpanied by a
summary of costs claimed by major cost element: |abor, equipment usage
sanmpl i ng/ anal ysis, transportation, disposal, travel and subsistence

mat eri als, subcontracts, and any other charges. I nvoi ces must be broken down

further as follows:

1. Each invoice shall contain a "Cost Sunmary Report" which will give current
and cumul ative totals listed by major cost element category.

2. A "Project Daily Sunmary" is to be included with each invoice. This
portion of the invoice shall have the charges for each major category |listed
by date with daily totals and separately show costs for each corporate entity
provi ding response services on the site. Costs incurred off-site nust be
clearly identified.

3. Invoices are to include "Project Daily Detail" sheets with each |ine
itemlisted giving a description, source of item quantity, unit of measure,
dollar rate, and total for the day. There shall be a subtotal for each major
category and a total of charges for that day (See exanmple in Attachment 3).
The "Project Daily Detail" sheets should be consistent with EPA Form 1900-55s
prepared each day with any difference explained fully by individual line item

EXCEPTI ON:  Where only maintenance activity is occurring at a site (e.g.,
bottl ed water, site security, etc.), only a monthly EPA Form 1900-55 may be
requi red by the OSC

4. A Cost Reinmbursable Materials/Subcontract Log shall be included with the
invoice and shall item ze all items purchased and/or provided at cost.
Subcontract services provided at fixed rates listed in Section B of the
contract should be excluded

5. Copies of hotel receipts are required to be submtted by the contractor

along with nmonthly invoices. Lack of hotel receipts shall result in
deductions for unsupported amounts until copies of hotel receipts are
provi ded.

C. Di stribution shall be as follows:

1. The original and one (1) copy of each invoice to the Finance Office
specified in the contract.

2. One copy to the Contracting Officer. This copy shall be acconpani ed by
| egi bl e signed copies of the Contractor Daily Cost Reports (RCMS generated
Form 1900-55) required under Section F clause entitled "Reports of Wrk" and
any documentation supporting subcontracting deci sions.

3. Two (2) copies to the Project Officer to be distributed to the OSC or OSC
Support Specialist. One copy shall be the invoice; the second copy shall be
accompani ed by the RCMS archive disk and |egible signed copies of the
Contractor Daily Cost Reports (RCMS generated Form 1900-55) required under
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clause entitled "Reports of Work", subcontract consent docunentation, and

ot her docunmentation (sales receipts, charge tickets, invoices, etc.) to
substantiate all costs for which reimbursement is requested. This copy shal
include, on the reverse side or in an attachment thereto, the foll ow ng
statements:

Contractor Certification

I hereby certify in accordance with FAR 52.232-7 that costs included in
this invoice have been paid by Shaw Environmental, Inc. prior to submtting
the invoice to EPA for paynment, except as allowed in FAR 52.232-7 (b) (4) for
subcontractors.

DATE Name and Title of Authorized
Representative
EPA Representative Certification

I certify, to the best of my know edge and belief, that the services
shown on the invoice have been performed and are accepted

DATE *Name and Title of Authorized
Representative

* NOTE - Authorized representatives include the Contracting Officer, the
cogni zant EPA On-Scene Coordi nator or Remedi al Project Manager or other
desi gnated Ordering Officer and the Project Officer

4. Each copy referenced in paragraphs 2, and 3 above should be forwarded to
t he address bel ow.

US EPA Region 6

1445 Ross Avenue

Dal | as TX 75202

Attn: (Name of Contracting Officer, 6MD-RT)
OR Project Officer 6SF-PC)

d. The contractor agrees that no invoice submtted for any particul ar
Task Order shall be marked “FINAL | NVOI CE” unless and until such time as the
Task Order has been finalized in accordance with the provision in Section H,
“CLOSE OUT OF TASK ORDERS”. If no additional amounts are due and payable to
t he Contractor after the final total cost of that Task Order, the | atest
invoice submtted shall be considered to have been the “Final Invoice”. I f
addi ti onal ampunts remain unpaid, the Contractor shall submt a final invoice
for that Task Order and mark it accordingly. If the finalization results in
excess amounts having been paid by the Government, the Contractor agrees to
submt a final invoice within thirty (30) cal endar days, showing a credit,
accompani ed by a check or noney order payable to the Environnmental Protection
Agency.

e. VWhen a Project Officer (PO), Contracting Officer (CO, or a
Contracting Officer’s Representative (COR) identifies costs in a voucher that
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are to be suspended or disallowed, the Form 1900-68 is used to identify those
costs, the associated reasons, and to comunicate the action to all necessary

parties. The PO, CO, and /or COR must fill out the Form 1900-68 expl ai ning
the suspended ampunt, sign and date the Form and send it to the contractor
The contractor nmust fill out the acknow edgment of the receipt on the

applicable area on Form 1900-68 and return a copy of it to the PO and CO

f. The contractor is rem nded that all invoices shall be generated from
the contractor’s accounting system

g. Fi nal invoices for costs other than transportation and disposal must
be received within 120 days after site work is conmpleted unless a | onger
period of time is preauthorized by the CO. Fi nal invoices for costs
associated with transportation and disposal shall be submtted within 120 days
after the transportation and di sposal has been conpleted unless a | onger
period of time is preauthorized by the CO. Requirenments are included in the
Reports of Work, Mandatory Reports Contractor’'s Final Cost.

G. 12 ANNUAL ALLOCATI ON OF NON-SITE COSTS (EP 52.242-310) (OCT 1991)

(a) The contractor shall submt an allocation report annually on a Federa
fiscal year (FY) basis. The purpose of this report is to allocate al
payments made by EPA to the contractor for non-site-specific activities to the
sites worked on by the contractor during the FY. Exanpl es of
non-site-specific activities include program managenment, contract fees (base
fixed, and award), and other tasks given to the contractor for
non-site-specific work.

(b) Wthin 90 days after the end of each FY, EPA will provide the contractor
the total amount of all invoices for the annual allocation period. The
contractor shall submt two draft copies of the Annual Allocation Report to
EPA within 60 days after receipt of the invoice amounts. The paragraph bel ow
titled, "Annual Allocation Report", lists the required subm ssions for the
Annual Allocation Report. The attachment entitled, “Annual Allocations
Instructions” provides a detailed explanation of each schedule type and steps
for completing each schedul e.

(c) The Superfund Accounting Branch of the Financial Managenment Division
(FMD) will review the draft report and notify the contractor in writing of any
corrections required for the final report. Two copies of the final report
incorporating all of the necessary corrections are due 30 days after receipt
of this notice. The final report shall also include a signed statenent
certifying that the data provided to EPA is supported by the contractor's
accounting records. NOTE: These all ocations represent changes to EPA's
accounting system No changes should be made to the contractor's accounting
system

(d) In addition to the two copies of the final reports, the contractor shal
al so submt the Summary of Allocation report on a 5 1/4" or 3 1/2" DOS
conputer disk in a Lotus 1-2-3 or ASCI| format. The reports shall be sent to

Chi ef, Superfund Accounting Branch
Envi ronnmental Protection Agency

Fi nanci al Management Division (3303F)
Ariel Rios Building
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1200 Pennsyl vania Avenue, N. W
Washi ngton, D.C. 20460

(e) When the contract performance period ends at other than the end of the
FY, EPA will provide the amount to be allocated 90 days after subm ssion of
the last invoice followi ng contract expiration. The time requirements for
subm ssion of draft and final reports noted in the paragraphs above wil

apply.

(f) If the contractor is submtting Annual Allocation Reports on costs
incurred during FY 1991 and earlier, the contractor may conbi ne each FY's
report into one report. Approval nust be granted by the Chief, Superfund
Accounting Branch, FMD before the reports can be combi ned.

Al | ocati on Met hodol ogy
Initial Steps:

Bef ore begi nning the allocation process, the contractor must perform four
t asks:

1) Reconcil e the paid amounts provided by EPA with contractor records,

2) Identify costs charged to sites with SSIDs and without SSIDs,

3) Redi stri bute costs for sites which initially did not have SSI Ds, but
whi ch were subsequently assigned an EPA SSID, and

4) Identify which of the non-site activity costs should be allocated to
sites:

The contractor shall delineate the amount of non-site- specific costs
into the following non-site categories:

Program Management - (National & Regional, if applicable) -
Payments made to the contractor for the specific managenment
and adm ni stration of the contract as a whole. This
includes contract fees except for fees applicable to

i ndi vidual sites.

Site Support Non-Site Activities - payments for activities
which relate to, support, and/or benefit the sites worked on
by the contractor.

Program W de Non-Site Activities - payments for activities
whi ch support the overall Superfund program beyond the sites
wor ked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the
annual allocation process.

Capital Equipnment - equipment with an individual cost over
$5, 000. 00 and a useful life of greater than one year

Start-up Costs - costs incurred generally in the first year
and associated with efforts benefiting the entire contract
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contractor shall allocate the non-site activity costs to sites,
de non-site costs, and other appropriations using an allocation
met hod that reflects the causal/beneficial relationship of the non-site costs
to site costs. The preferred allocation method is a total cost base

However, with the approval of the Chief, Superfund Accounting Branch, FMD,

may use an alternate nethodol ogy.

In addition, special allocations may be required as foll ows:

Annual Al

Requi r ed:

Required i

(h) The

illustrati
any Annual

Al'l equi pment with a unit value of $5,000.00 or greater
and a useful life of greater than one year shall be
depreci ated over its useful life and allocated to
sites. The allocation of anortized equi pment costs
shoul d reflect equipment usage on the sites. The
preferred depreciation procedure is either a straight-
line or actual usage basis. A depreciation schedule
shall be maintained and submitted to EPA at contract
expiration.

Start-up costs, if applicable, shall be amortized over
the life of the contract.

Payments made for costs incurred in previous fisca
years, if material, shall be allocated in a separate
report. If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Chi ef, Superfund Accounting Branch, FMD.

ocati on Report

Summary of Allocation

Master Allocation Schedul e

Statement of Allocation Methodol ogy

Listing of all invoices paid during the Federal fisca
year (with invoice nunmbers and anounts)

Certification of Contractor Records - (final report

only)

f applicable:

Schedul e of Start-up Costs
Schedul e of Capital Equi pment Depreciation
Schedul e of Non-Site Activities

t he

contractor should refer to "Instructions for Perform ng the Annua
Al l ocation of Non-Site-Specific Costs" for a detail ed explanation and
on of the allocation process and methodol ogy. Questions regarding
Superfund

Al l ocation requirements should be referred to the Chief,

Accounting Branch, FMD at (202) 260-9268.
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G. 13 SUBCONTRACT CONSENT (EP 52.244-100) (APR 1984)

The Contractor shall submt the information required by the "Subcontracts,"
clause to the Contracting Officer. The Contracting Officer will provide
written notice to the Contractor of his decision

Consent is given for the followi ng team subcontracts subject to
subm ssion and review of the final subcontracts by the Contracting Officer of
the signed contracts between Shaw Environnmental Inc. and team subcontractors:

Eagl e Construction & Environmental Services, L.P

New Mexico State University, Carlsbad Environnmental
Moni toring & Research Center (CEMRC)

Ener gy Sol utions

G. 14 DECONTAM NATI ON OF GOVERNMENT PROPERTY ( EPAAR 1552.245-70) (APR 1984)

In addition to the requirements of the "Governnment Property" clause, the
Contractor shall certify in witing that any Government-furni shed property or
Contractor-acquired property is returned to the Governnment free from
contam nation by any hazardous or toxic substances.

G. 15 GOVERNMENT PROPERTY (JUN 03) (EPAAR 1552.245-73) (JUN 2003) DEVI ATI ON

(a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item of
property without witten approval fromthe Contracting officer.

(b) In accordance with paragraph (a) above, the contractor is authorized to
acquire and/or fabricate the equi pment |isted below for use in the performance
of this contract. The equi pment is subject to the provisions of the
“Government Property” clause

(c) The Governnment will provide the following item(s) of Governnment
property to the contractor for use in the performance of this contract. This
property shall be used and mai ntained by the contractor in accordance with the
provi sions of the “Government Property” clause

(d) The “EPA Contract Property Adm nistration Requirements” provided bel ow
apply to this contract.

U.S. Environnental Protection Agency
Property Adm nistration Requirements (PAR)

1. PURPOSE. This document sets forth the requirenments for Environmenta
Protection Agency (EPA) contractors in the performance of their Government
property managenment responsibilities under contracts with EPA. These

requi rements suppl enent those contained in the Government property clause(s)
in this contract, and part 45 of the Federal Acquisition Regulation (FAR).

2. DELEGATI ON OF CONTRACT PROPERTY ADM NI STRATI ON.
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a. Upon award of a contract, the EPA CO del egates the functions of property
adm ni stration and plant clearance (disposal) for the contract to the EPA
Property Adm nistration Office

b. For contracts containing significant dollar ampunts of Governnment
property or contracts that present a high risk to the Governnment, the EPA
Contract Property Coordinator (CPC) will re-delegate the contract to the
Def ense Contract Management Agency (DCMA) for property adm nistration and
pl ant cl earance. Upon acceptance of that delegation, DCMA will provide
notification to the contractor, identifying the assigned property
adm ni strator (PA) and plant clearance officer (PLCO). Once delegated to
DCMA, the DCMA PA is available to the contractor for assistance in all matters
of property adm nistration.

c. If the contract is not delegated to DCMA for adm nistration and/or plant
cl earance, any reference to PA and/or PLCO shall be construed to nean EPA CPC

d. Notwithstanding the del egati on, as necessary, the contractor may contact
t he cogni zant EPA CO. In the event of disagreement between the contractor and
t he EPA CPC or the DCMA PA/ PLCO, the contractor should seek resolution from
t he cogni zant EPA CO

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish all property
required for perform ng Government contracts. |If a contractor believes that
Government facilities are required for performance of the contract, the
contractor shall submt a witten request to the CO. At a mninmum the request
shall contain the following el enents:

1. Contract number for which the facilities are required

2. An item(s) description, quantity and esti mated cost.

3. Certification that no like contractor facilities exist which could be
utilized.
4. A detailed description of the task-related purpose of the facilities.

5. Expl anation of negative impact if facilities are not provided by the
Gover nment .

6. |f applicable, recomend the exception under FAR 45.302-1(a) or any
applicable EPA class deviation (avail able upon request), and provide any other
informati on which would support the furnishing of facilities, including
contractor-acquired property (CAP).

7. Except when the request is for material, a |ease versus purchase
anal ysis shall be furnished with the request to acquire property on behal f of
t he Government.

The contractor may not proceed with acquisition of facilities on behalf of the
Government until receipt of witten authorization fromthe EPA CO

4, TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Governnent -
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furni shed property (GFP), the contractor should receive, fromthe transferor
(either EPA or another contractor) all of the applicable data el ements
(Attachment 1 of this clause) needed to maintain the required records. If this
information is not provided at the time of receipt of the property, the
contractor shall request it fromthe EPA CO. The COwill attenpt to obtain the
data from the previous property holder, or, if data does not exist, wil

assi st the current property holder in estimating the elements. Prior to
signing an acceptance docunent for the property, the receiving contractor
shoul d performa conplete inventory of the property. Responsibility, as well
as accountability, passes with the signed acceptance

When, at the written direction of the EPA CO, the contractor transfers GFP
to another contractor, or another Agency, the contractor shall provide the
applicable data elenments (Attachment 1 of this clause). Upon return of the
property to EPA, the same data must be provided by the contractor to the EPA
CO.

5. RECORDS OF GOVERNMENT PROPERTY.

a. In accordance with FAR 45. 505 and 45.505-1, the contractor shall
establish and mai ntain adequate property records for all Governnment property,
regardl ess of value, including property provided to and in the possession of a
subcontractor. Material (supplies) provided by the Government or acquired by
the contractor and billed as a direct charge to the Government is Governnment
property and records nust be established as such.

b. The contractor shall establish and maintain the official Governnent
property record. (If the contract contains the FAR Clause 52.245-1, the
Government will maintain the official Government property records.) Such
records shall contain the applicable data elements (Attachnment 1 of this
clause) for all itens of Government property regardless of cost.

c. The Contractor shall identify all Superfund property and designate it as
such both on the item and on the official Governnent property record. If it is
not practicable to tag the item the contractor shall write the |ID nunmber on a
tag, card or other entity that may be kept with the itemor in a file.

d. Support docunentation used for posting entries to the property record
shall provide conmplete, current and auditabl e data. Entries shall be posted
to the record in a timely manner foll owi ng an action.

e. For Governnent vehicles, in addition to the data elenments required by
EPA, the contractor shall also comply with the General Services Adm nistration
(GSA) and Departnent of Energy (DOE) record and report requirenments supplied
with all EPA provided motor vehicles. If the above requirements were not
provided with the vehicle, the contractor shall notify the EPA CO

f. When Government property is disclosed to be in the possession or contro
of the contractor but not provided under any contract, the contractor shall
record and report the property in accordance with FAR 45.502(f) and (h).

6. | NVENTORI ES OF GOVERNMENT PROPERTY. The contractor shall conduct a conplete
physical inventory of EPA property at |east once per year, unless otherwi se
directed by the PA. Reconciliation shall be completed within 30 cal endar days
of inventory conpletion. The contractor shall report the results of the
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inventory, including any discrepancies, to the DCMA PA upon conpletion of the
reconciliation. The contractor's records shall indicate the conpletion date
of the inventory.

See section 9 herein, Contract Closeout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA
requi res an annual sunmary report, for each contract, by contract number, of
Government property in the contractor's possession as of Septenber 30 each
year.

a. For each classification listed in FAR 45.505-14(a), except material, the
contractor shall provide the total acquisition cost and total quantity. If
there are zero items in a classification, or if there is an ending bal ance of
zero, the classification nust be listed with zeros in the quantity and
acqui sition cost colums.

b. For material, the contractor shall provide the total acquisition cost
only.

c. Property classified as equi pment, Superfund site equipment, and specia
test equi pment, for the purpose of this report, nmust be reported on two
separate lines. The first line shall include the total acquisition cost and
quantity of all items or systems with a unit acquisition cost of $25,000 or
more. The second line shall include the total acquisition cost and quantity of
all items with a unit acquisition cost of less than $25, 000.

d. For items conprising a system which is defined as “a group of
interacting items functioning as a conplex whole,” the contractor nmay maintain
the record as a system noting all conponents of the system under the main
component or maintain individual records for each item However, for the
annual report of Governnment property the components must be reported as a
system with one total dollar anmount for the system if that systemtotal is
$25, 000 or nore.

e. These reports are due at EPA no | ater than October 5 of each year. I f
October 5 is not a business day, the report is due on the first business day
foll owing October 5.

f. Distribution shall be as follows:

Original to: EPA CPC
1 copy: DCMA PA, if contract is adm nistered by DCVA

g. EPA Contractors are required to conmply with GSA's and DOE's specia
reporting requirenments for motor vehicles. A statement of these requirements
will be provided by the EPA Facility Managenment and Services Division (FMSD)

concurrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis, as
may be requested by the CO or the PA

8. DI SPOSI TI ON OF GOVERNMENT PROPERTY. The disposition process is conposed of
three distinct phases: identification of excess property, reporting of excess
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property, and final disposition.

a. ldentification of Excess Property. The disposition process begins with
the contractor identifying Governnment property that is excess to its contract.
Ef fective contractor property control systenms provide for disclosing excesses
as they occur. Once inactive Government property has been determ ned to be
excess to the contract to which it is accountable, it nmust be screened agai nst
the contractor's other EPA contracts for further use. If the property may be
reutilized, the contractor shall notify the COin writing. Governnment
property will be transferred to other contracts only when the COs on both the
current contract and the receiving contract authorize such a transfer in
writing.

b. Reporting Excess Government Property. Excess Governnment property shal
be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF
Forms 1426-1434) provide the format for reporting of excess Government
property. Instructions for completing the fornms are |ocated at FAR 45.606-5
and sanples may be found in FAR 53.301-1426 thru 1434. Inventory schedul es
shall be forwarded to the DCMA PLCO with a copy to the EPA CO. The cover
letter, which acconpanies the inventory schedules, nust include the EPA CO s
name, address and tel ephone number. Inventory schedul es must also contain
a notification if the property is Superfund property. If the property is
Superfund property, the contractor must also promnently include the foll ow ng
| anguage on the inventory schedule: “Note to PLCO: Rei mbursenment to the EPA
Superfund is required.” When requested, by the PLCO or the CO, the contractor
will provide the fair market value for those itens requested

c. Disposition Instructions.

1. If directed in witing by the EPA CO, the contractor will retain al
or part of the excess Government property under the current contract for
possi ble future requirenments. The contractor shall request, fromthe PLCO
wi t hdrawal from the inventory schedule of those items to be retained

2. If directed in witing by the EPA CO, the contractor shall transfer
the property to another EPA contractor. The contractor will transfer the
property by shipping it in accordance with the instructions provided by the
CO. The contractor shall request, fromthe PLCO, withdrawal from the inventory
schedul e of those items to be transferred. Further, the contractor shal
notify the CO when the transfer is conplete.

3. If directed in witing by the EPA CO, the contractor shall transfer
the property to EPA. The contractor shall ship/deliver the property in
accordance with the instructions provided by the CO. The contractor will
request, fromthe PLCO, withdrawal fromthe inventory schedule of those itens
to be transferred to EPA. Further, the contractor shall notify the CO when the
transfer is conplete.

4. The contractor will ship the property elsewhere if directed, in
writing, by the PLCO

5. The PLCO will either conduct the sale or instruct the contractor to

conduct a sale of surplus property. The contractor will allow prospective
bi dders access to property offered for sale.
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6. Property abandoned by the PLCO on the contractor's site nmust be
di sposed of in a manner that does not endanger the health and safety of the
public.

7. To effect transfer of accountability, the contractor shall provide
the recipient of the property with the applicable data elements set forth in
Attachment 1 of this clause. The contractor shall also obtain either a signed
receipt fromthe recipient, or proof of shipment. The contractor shall update
the official Government property record to indicate the disposition of the
itemand to close the record.

9. CONTRACT CLOSEOUT. The contractor shall conplete a physical inventory of
all Government property at contract conpletion and the results, including any
di screpancies, shall be reported to the DCMA PA. In the case of a term nated
contract, the contractor shall comply with the inventory requirements set
forth in the applicable term nation clause. The results of the inventory, as
well as a detailed inventory listing, nust be forwarded to the CO. For

term nated contracts, the contractor will conduct and report the

inventory results as directed by the CO

However, in order to expedite the disposal process, contractors may be
required to, or may elect to submt to the CO, an inventory schedule for
di sposal purposes up to six (6) months prior to contract conpletion. If such
an inventory schedule is prepared, the contractor must indicate the earliest
date that each item may be di sposed

The contractor shall update all property records to show disposal action.
The contractor shall notify the DCMA PA, in writing, when all work has been
conmpl eted under the contract and all Government property accountable to the
contract has been disposed.
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Attachment 1

REQUI RED DATA ELEMENTS. \here applicable (all elenments are not applicable to
material) the contractor is required to maintain, at a mnimm the
information related to the following data elements for EPA Gover nnment
property:

Contractor ldentification/ Tag Number;
Descri ption;

Manuf act urer;

Model

Seri al Nunber;

Acqui sition Dat e;

Date recei ved

Acqui sition Cost*;

Acqui sition Document Number;
Locati on;

Contract Nunber;

Account Number (if supplied);
Superfund (Yes/ No);

I nventory Performance Dat e;
Di sposition Date.

* Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item

NOTE: For items conprising a system which is defined as, “a group of
interacting itenms functioning as a conplex whole,” the contractor may maintain
the record as a system noting all conponents of the system under the main
component or maintain individual records for each item However, for the
Annual Report of Government Property, the conponents must be reported as a
system with one total dollar anount for the system if that systemtotal is
$25, 000 or nore.

G. 16 ERRS SUBCONTRACT CONSENT REQUI REMENTS

a. The Contractor shall submt the information required by the clause
entitled "Subcontracts” (AUG 1998)(FAR 52.244-2, incorporated by reference in
Section |I) to the On-Scene Coordi nator and obtain consent to subcontract from
the On-Scene Coordinator, or Contracting Officer in accordance with the
following: *NOTE: OSC as used in this clause is limted to the |ist of
APPROVED Ordering Officers provided in Section Clause G, ORDERING --BY
DESI GNATED ORDERI NG OFFI CERS.

DESCRI PTI ON ACTI ON APPROVI NG
OFFI CI AL

1. Subcontracts over $100, 000 &
under $200, 000 Revi ew & Consent osC
Except as stated in
paragraph “b” bel ow)
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a. If the contractor does not have Review & Consent OoscC
an approved purchasing system
and the subcontract is for one
of the following type contracts:
cost rei mbursement, time-and-
mat eri als, | abor-hour and sub-
contracts; and fixed price sub-
contracts that exceed the
Simplified Acquisition Threshold or
5 percent of estimted cost of prime contract.

b. If the contractor has an Advance notification osC
approved purchasing system
and the Contracting Officer
has affirmed in witing that
it is applicable to this
contract, review and consent is not
required for the subcontracts
under $200, 000.

c. Sole Source Subcontracts over Revi ew OSsC
the Sinmplified Acquisition Revi ew & Consent (6(0)
Threshol d

2. Al'l Actions Over Revi ew OSC
$200, 000. 00 Revi ew & Consent CcO

3. Al'l Dol |l ar Anounts

a. I nnovative and Emerging Revi ew OsC
Al ternative Technol ogy Revi ew & Consent CO
b. Conflict of Interest Revi ew osC
Revi ew & Consent CO

c. Case-by-case Decision Revi ew & Consent CO/ OsC

at CO/ OSC di scretion

I nnovative Alternative Technology is defined as any fully devel oped
technol ogy for which cost or performance information is inconplete, thus
hi ndering routine use at Conprehensive Environmental Response, Conpensation
and Liability Act (CERCLA) sites. An innovative alternative technol ogy may
require field testing before it is considered proven and avail able for routine
and/or site specific use. Emerging Alternative Technology is defined as
alternative technology in an earlier stage of devel opment than innovative
alternative technol ogy, where performance research has not yet successfully
passed | aboratory or pilot testing.

OSCs have authority to consent to subcontractor selection regardless
of the dollar anount in instances where Contracting Officer consent cannot be
obt ai ned due to time constraints. Such actions require that a request for
ratification be submitted by the contractor to the Contracting Officer within
five working days in instances where the action exceeds the authority of the
OSC as specified above.
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b. In instances where the subcontract exceeds the sinplified
acquisition threshold or is of a number of subcontracts with a single
subcontractor for the same or related supplies or services that in the
aggregate are expected to exceed the sinmplified acquisition threshold, the
Contractor shall provide in Block 23 of the EPA Form 1900-55 (or as an
attachment thereto) prepared for the day on which the consent for the
subcontract is given, information on how the subcontractor was sel ected and
the conpetition obtained. For nonconpetitive subcontracts, the Contractor
shall provide a sole source justification which states why there is only one
source and what efforts were made to obtain conmpetition. A copy of the
informati on upon which the subcontractor selection was made and/or the sole
source justification nmust be attached to the EPA Form 1900-55

c. The following are designated as "Team Subcontractors” with the same
rates established in the contract:

Energy Sol utions

Eagl e Construction and Environmental Services

New Mexico State University, Carlsbad Environnment al
Moni tori ng & Research Center (CEMRC)

Addi ti onal team subcontractors must be approved by the Contracting
Officer by issuance of an official modification to the contract.

The proposed contractor SHALL provide within five (5) cal ender days of
i ssuance of a notice of award, two (2) copies of each proposed team
subcontract agreement - one to the CO and one to the PO
d. Subcontract consent given under this clause
(1) Subcontract consent given under this clause is conditional upon the
prime contractor providing the required information to support the proposed

subcontract;

(2) A copy of the signed subcontract shall be sent to the
reviewi ng and consenting officials);

(3) EPA consent to the subcontract does not relieve the
prime contractor of any obligations or responsibilities under the prime
contract;

(4) EPA consent to the subcontract does not create any obligation for
EPA relative to the subcontractor;

(5) EPA consent to the subcontractor does not create any "privity of
contract" between EPA and the subcontractor;

(6) EPA consent to the subcontract does not constitute a determ nation
as to the acceptability of the subcontract price or the allowability of cost;

(7) EPA consent to the subcontract does not constitute approval of the

terms and conditions of the subcontract.

G. 17 URGENT REQUI REMENTS
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The contractor is required to respond to the Response Times set forth in
the attachment titled, “Performance Work Statement.” In the event that there
exi sts a bona fide urgent need for immediate services in a time frame which is
less than the tinme limts specified in the Response Plan provided by the
contractor, the Government reserves the exclusive right to make other
arrangements for those services or until such time as the Contractor can
arrive on scene and take responsibility for the response action. In such a
situation, the OSC/ Ordering Officer shall verbally contact the Contractor to
determ ne how pronpt a response can be made. If the Contractor agrees to
respond within a shorter time than that specified in Contractor’s Response
Pl an, such |lesser time shall then constitute the required response time for
t hat individual Task Order.

Regardl ess of whether or not the Contractor indicates that response can
be made in less than the mnimumrequired time, if the response tinme offered
by the Contractor does not meet the needs of the Government, the *Ordering
Of ficer has the exclusive authority to contract with another party to perform
the initial services determned to be necessary to mtigate a threat to public
heal th and wel f are. When the Contractor's personnel arrive on site,
arrangements shall be made with the On-Scene Coordi nator or Renedial Project
Manager for an orderly transition of responsibility. The Contractor may el ect
to subcontract any or all of the remainder of the response services at that
site to the party which has already commenced the work. In any event,
however, it shall be mutually agreed upon between the Contractor's
representative and the OSC or RPM as to when the Contractor shall begin
performance at that site.

G. 18 POST AWARD CONFERENCE

A post-award conference shall be held in the EPA Dallas office within
thirty (30) cal endar days after contract award to (1) achieve a clear and
mut ual understanding of all contract requirements and (2) to identify and
resol ve potential problems. The post-award conference shall not be a
substitute for the contractor fully understanding the work required at the
time offers are submtted, nor is it to be used to alter the final agreenment
arrived at in any negotiations |leading to contract award.

Attendance shall be required by representatives of the Contractor and the
Envi ronnmental Protection Agency.

G. 19 CONTRACTOR PERFORMANCE DI SCUSSI ONS

The Contracting Officer will schedule mandatory meetings to discuss
contractor performance and contract management issues. The neetings will be
hel d at EPA Dallas Office or at the contractor’s facility or by conference
call. The first year’s nmeetings shall be quarterly; or as needed. The

Contracting Officer reserves the right to initiate intermttent
performance/ contract management meetings as situations warrant during
performance of the contract. At t endance/ Participation by the Contractor
shall be required.

G. 20 PERFORMANCE ASSESSMENT PLAN
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Perf ormance Assessment Pl an (PAP)

l. I ntroduction: The Purpose of this PAP for the (formally called Quality
Assurance Surveillance Plan or QASP) Energency and Rapid Response Services
Contract for EPA Region 6 is to layout in advance what this agency will do to
assure that the Contractor’s performance neets the baseline established by the
contract in terms of technical requirements, schedule, quality and cost. This
Pl an provides the basis for the Contracting Officers’'s Representative (COR) to
evaluate the Contractor’s performance. The oversight provided for in the PAP
and in the contract will help to ensure that the performance | evels nmandated
by the Performance Work Statement are attained throughout the contract term
and/or by its end. Further, this Plan provides the COR with a proactive way
to avoid unacceptable or deficient performance, and provides verifiable input
for the required annual past performance evaluations. A copy of this PAP wil
be furnished to the Contractor so that any concerns the Contractor may have
can be addressed prior to the firm s beginning the effort.

Al so, information collected from surveillance activities will be the basis for
determ ning award termincentives and disincentives for the ERRS contractor

. Functi ons of the PAP: The PAP is composed to convey the followi ng

A. The roles and responsibilities of Government officials

B. The evaluation methods that will be enployed by the Government in
assessing the Contractor’s performance and

C. The nonitoring forms used to evaluate and docunment the Contractor’s
per f or mance.

. Government Roles and Responsibilities

The “technical” Government personnel who will use this Scheme are: the
Contracting Officer Technical Representative (COR). The COR has main
technical responsibility for overall performance management of the contract.
He or she has the lead in nmonitoring, assessing, recording and reporting the
technical performance of the Contractor. The COR will be the main interface
with the Contractor about performance and work closely with the Contractor’s
Proj ect Manager. On the other hand, the Contracting Officer makes all the key
contractual decisions in obligating the Government. Thus, the COR al so wil
keep the Contracting Officer (CO) informed about the emerging performnce and
seek the CO s advice and input for non-technical issues that arise

In carrying out performance nmonitoring, the followi ng responsibilities
are to be noted

A. I nspection can be done at all times and places so long as not to
di srupt the Contractor’s effort.

B. If the COR discovers performance deficiencies, the Contractor is
given the first right to make the corrections.

C. If the Contractor is not able to nmake corrections, either

1. The Government or a third party can do so at the Contractor’s
expense or
2. The Governnment can accept the performance and seek an
equi t abl e adj ust nent.
D. Acceptance acknow edges that the performance conforns to the
requi rements and that the Government will take title and ownership
of the outputs.
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E. The ultimte determ nant of performance is what is in the contract.

NOTE: The Contractor has a key responsibility here as well: namely, to have a
quality control scheme in place and be using it to assure the proper

performance by correcting deficiencies as performance emerges.
V. Performance Eval uation Met hods:

The primary functions that the COR will carry out are: doing inspection
handl i ng nonconformance and acceptance. These functions will be done to the
tasking and deliverable facets of the effort. Specifically, such duties will

entail the followi ng:

1. Carry out periodic inspections by establishing an Inspection
Schedul e using the Quality checklists fromthe contractor’s Quality
Control Plan (as appropriate) and/or the set of Government Performance
Requirements Summaries (in the PAP).

2. Report findings obtained fromthe periodic inspections to the
Contracting Officer.

3. The Contractor shall maintain a presence within the Region as
specified in Section of the Performance Work Statement (PWS). The EPA
has the right to performon-site inspections to insure conformance with
this requirement. The Governnment will give no notice prior to on-site
inspection and may performthis inspection at any tinme for the life of
the contract.

4. Use the ERRS 3 Contract Task Order Surveillance Activity Checklist,
which will be provided to the contractor, to: 1.) communicate

di screpanci es discovered during the periodic inspections, 2) note the

i mpacts of what was not conmpl eted, and any recomrendation for rework or
re-performance, and 3) follow up to ensure non-conformances are

corrected.
5. Hol d nonthly In Process Review (IPR) nmeetings. Contractor
performance will be assessed to date as detailed by the Performance Work

Statement. The Monthly Progress Report and the PAP will be used as a
basis for the IPR Contractor shall first submt witten status -
compl et ed, ongoi ng, and planned - as well as a report on the
contractor’s costs. Recommendati ons for actions on current issues and
consensus for future activities will occur. COR wi Il then conduct
conference call and then follow through to ensure agreed to actions are
taken by the contractor.

6. Provide tinmely feedback on subm tted deliverables. Get feedback to
the contractor in time to incorporate coments for re-submttal

7. Revi ew changes to the Quality Control Plan before having the
Contracting Officer sign off. And

8. Perform annual and final Performance Eval uations using the
Performance Criteria and Their Ratings form (see bel ow).

V. Performance Requirement Summari es:

In general, the Tasking and Deliverables done by the Contractor will be
evaluated in terns of how well the requirements of the contract are satisfied
The COR will periodically perform Inspection on the Tasking and Deliverables
to ensure there is a match between actual and expected performance. If there
are di screpancies, the Task Order Surveillance Activity Checklist Form (see
bel ow) will be used to communicate these performance concerns to the
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Contractor, and follow through to ensure performance gaps are closed. The
Contracting Officer will be kept in the loop often in ternms of the Inspection
findings and means to resolve identified performance concerns. Not e: the

peri odi c performance feedback given to the Contractor by the COR doing

I nspection can be “golden” in terms of providing timely and insightfu

f eedback about any “m d-course corrections” the Contractor may need to make to
ultimately achieve the contract requirements. In addition, the information
obt ained from such incremental surveillance activities will formthe basis for
the COR conpleting the Performance Criteria and Their Ratings Form (see

bel ow) .

The actual Inspection that is done by the COR includes using Performnce
Requi rement Summari es (PRSs). These charts describe three performance facets:

A. Requirenment/Task Element: This is a Task or Deliverable or an aspect
of Task or Deliverable that will be evaluated by the COR. Generally, separate
PRS charts are devel oped for each set of Task and each set of Deliverables.

B. Performance I ndicator (Pl): The Performance Work Statement (PWS)

delineates the levels of performance expected fromthe Contractor. During the
actual Contractor performance, the COR will evaluate the current |evel of
performance, by using one or more Performance |Indicators given herein. I'n

many i nstances, these indicators come frominternal or external standards.
The basic reason for using Indicators is to know whether the Contractor is or
is not moving toward attaining the required |level of performance. A major
chall enge is ensuring that there is a match between the discovered Indicators
and the feedback about actual performance. Then, over time, use of these
I ndi cators can, where needed, inmprove the expected versus actual performance
“fit.” In addition, some pointers about using Performance |ndicators include
1. The nore critical the finding, the more thorough the Pl use and
interpretation.
2. If have described a “common” set of Tasks (like analyses) or a
“common” set of
Deliverables (like reports) can use a “common” set of PlI's to
eval uate them
3. Yet, the Indicator |level can vary dependi ng whet her the Task or
Deliverable is critical or noncritical
4. Can have one or nmore indicators in use for any Task or Deliverable.
5. The clearer the PWS, the better the PI match.
6. Ensure PIs are consistently used

C. Moni toring Method: This is the means by which the COR will verify
that the Performance Indicators are providing effective performance feedback
information.

Exanmpl es of Monitoring Methods are shown in the chart bel ow.
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ERRS 3 Performance Assessnment Plan (PAP) - Performance Requirements Summary
Task Element Performance Surveillance Performance Ratings | Surveillance Monitoring
Deliverable M ethodol ogy Frequency Performed
Monitored
(SeeFootnotel | (SeeFootnote
& 2) 3& 4)
Emergency Response Support 1. Timeliness of Periodic & Customer | O-unsatisfactory Semiannually Conduct Full or 100%
Response Feedback 1- poor Review of selected
2- fair deliverables for
2. Personnel and 3- good Emergency Response
Equipment 4- excellent Support by COR
utilization 5- outsanding (OSC/RPM)
3. Transportation
and Disposal
4. Cost
Documentation
Field Activities and Financial Monthly Status Periodic 0-unsatisfactory Monthly Conduct Review of

Cost Documentati on

Report/ Invoice

1- poor

2- fair

3- good

4- excellent
5- outgtanding

Monthly Status
Report/Invoice (s) by
COR (OSC/RPM/PO)
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Removal/Remedial Site Response
Support

All Task Orders
&
Contract Reports of

Periodic & Customer
Feedback

O-unsatisfactory
1- poor
2- fair

Annually
&
Randomly

Conduct Annual
performance feedback
to contractor on all
Task Ordersand

Work 3- good
4- excellent Contract Reports of
5- outganding Work.

Provide immediate
performance feedback
to contractor on all
Task Ordersand
Contract Reports of
work.

Reviews of contractor
self-reporting
requirementsas
described in the
Contract Reports of
Work.

Footnotes:

1. The performanceratings for ERRS-3 are: 0 (unsatisfactory), 1 (poor), 2 (fair), 3 (good), 4 (excellent) and 5 (outstanding.) Definitions
are presented in footnote 1. These performances ratings ar e given by EPA for the performance categories (quality, timeliness of
performance, cost control and businessrelations) for work performed during thelife of the contract. Information on contract
performance evaluation ispresented in Section H or EPAAR 1552.209-76 (2002.) Please note that an overall contract performance
ratings of 4 (excellent) or 5 (outstanding) may contribute to a contractor receiving a possible incentive (an award term) under the
ERRS-3 contract. The contract will end at the completion of the contract base period, if a performance rating of 3.9 or lessisreceived.
For mor e details on award term incentives and disincentives, refer to Section H of the ERRS-3 contract and EPAAR 1552.217-76 (April
1984.)

6. Thecontractor shall be evaluated based on the following ratings and performance categories:
Ratings 0 = unsatisfactory 1 = poor 2 = fair 3 = good 4 = excellent 5 = outstanding

Performance Categories:

A. Quality of Product or Service

unsatisfactory: Non-conformance(s) are jeopardizing the achievement of contract requirements, despite use of Agency resour ces.
Recovery isnot likdy. If performance cannot be substantially corrected, it constitutes a significant impediment in consideration for
future awar ds containing similar requirements.

Poor: Overall compliance requires significant Agency resour ces to ensur e achievement of contract requirements.

Fair: Overall compliancerequires minor Agency resour ces to ensur e achievement of contract requirements

Good: Thereareno, or very minimal, quality problems, and the Contractor has met the contract requirements.

Excellent: Thereare no quality issues, and the Contractor has substantially exceeded the contract performance requirements without
commensur ate additional coststo the Gover nment.

Outstanding: The contractor has demonstrated an outstanding performance level that was significantly in excessof anticipated
achievementsand is commendable as an example for others, so that it justifies adding a point to the score. It is expected that thisrating
will be used in those rare circumstances wher e contractor performance clearly exceedsthe performance levels described as" Excellent" .

B. Cost Control:

Unsatisfactory: Ability to manage cost issuesisjeopardizing performance of contract requirements, despite use of Agency resour ces.
Recovery isnot likely. If performance cannot be substantially corrected, thislevel of ability to manage cost issues constitutes a
significant impediment in consideration for future awards.

Poor: Ability to manage cost issues requires sgnificant Agency resour ces to ensure achievement of contract requirements.

Fair: Ability to control cost issues requires minor Agency resour ces to ensur eachievement of contract requirements.

Good: Thereareno, or very minimal, cost management issuesand the Contractor has met the contract requirements.

Excellent: There are no cost management issues and the Contractor hasexceeded thecontract requirements, achieving cost savings
to the Gover nment.

Outstanding: The contractor has demonstrated an outstanding performance level that justifies adding a point to thescore. It is
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expected that thisrating will be used in those rar e drcumstances wher e the contractor achieved cost savings and per formance clearly
exceeds the performance levels described as " Excellent"” .

C. Timeliness of Performance:

Unsatisfactory: Delays ar e jeopardizing the achievement of contract requirements, despiteuse of Agency resour ces. Recovery is not
likdy. If perfor mance cannot be substantially corrected, it constitutes a significant impediment in consideration for future awards.

Poor: Delays require significant Agency resour ces to ensur e achievement of contract requirements Fair: Delaysrequire minor Agency
resour ces to ensur e achievement of contract requirements

Good: Thereareno, or minimal, delaysthat impact achievement of contract requirements.
Excellent: Thereare no delays and the contractor has exceeded the agreed upon time schedule.

Outstanding: The contractor has demonstrated an outstanding performance level that justifies adding a point to thescore. It is
expected that thisrating will be used in those rare drcumstances wher e contractor performance clearly exceeds the performance levels
described as" Excellent" .

D. Business Relations

Unsatisfactory: Responsetoinquiriesand/or technical, service, administrative issuesisnot effective. If not substantially mitigated or
corrected it should congitute a significant impediment in consider ations for future awards.

Poor: Responsetoinquiriesand/or technical, service, administrative issuesis marginally effective.

Fair: Responsetoinquiriesand/or technical, service, administrative issuesis somewhat effective.

Good: Responsetoinquiriesand/or technical, service, administrative issuesis consistently effective.

Excellent: Responsetoinquiriesand/or technical, service, administrative issues exceeds Gover nment expectation.

Outstanding: The contractor has demonstrated an outstanding performance level that justifies adding a point to thescore. It is
expected that thisrating will be used in those rare drcumstances wher e contractor performance clearly exceeds the per formance levels
described as" Excellent" .

2. EPA reservestheright to modify surveillancefrequency during the life of thecontract to ensurethat the right outcomes are being
assessed under the PAP.

3. Aspart of the EPA surveillance activity, full or 100% reviews will be conducted semiannually by EPA ERRS-3 CORs for Emergency
Response Support. In addition, EPA ERRS-3 CORswill conduct monthly reviewsof the Monthly Status Reports and I nvoices for
activitiesinvolving Field activitiesand Financial Cost Documentation. All deliverablesfrom the ERRS-3 Task Ordersand Contract
Reports of Work will be evaluated annually by EPA ERRS-3 CORs. Randomly, any deiverable from the Contract Reportsof Work or
Removal/Remedial Site Response Support could be selected any time for monitoring and/or evaluation as part of the EPA Surveillance
activity for the ERRS-3 contract.

4. Thereviewsand customer feedback will be documented on the EPA Contractor Performance Evaluation Form aspart of the
Contractor Per formance System administered by National Institutes of Health (CPS.) Ht t p: / / cps. ni h. gov/
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ERRS 3 Task Order Surveillance Activity Checklist for:

(Site Name)

Prepared by (T O M onitor): Date: “ADD” O Number:

Date: “ADD” Evaluation Period: [/ / to [ [/

Reviewed by (Project Officer):

ontract: Performance Categories Ratings Overall
(Ratings for deliverableswill be straight-line averaged to determine Deliverable
annual NIH ratings and annual Contract Rating) Rating

itle of Deliverable/ ype of review Cost Timeliness
Outcome i Control
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verage monthly rating for each performance

To be completed by Project Officer and

hared with contractor during performance
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omments including any monthly customer feedback, noteworthy accomplishments, and discrepancies from expectations:
“PROVIDE INFORMATION TO JUSTIFY RATINGS”

he TO Monitor has/ has not provided verbal feedback to the contractor related to the above comments.

“Should provide immediate verbal feedback to the contractor... so performance is recognized.”

uidance on Performance Categories to be used in determining ratings

uality of Product or Service
Compliance with contract requirements
accuracy of Reports
Effecti veness of Personnel
Technical Excellence

Ratings:

- Contractor is not in compliance and is
eopardizing achievement of contract
bjectives

- Major problems have been encountered

- Some problems have been encountered

- Minor inefficiencies/ errors have been

 dentified

- Contractor is in compliance with

Record of forecasting and controlling target

0ost

Current, accurate and complete hillings

Comparison of negotiated cogts to actual
penditures

Costs efficiencies or deficiencies

Ratings (based on contractor
f-reporting):
- lessthan 70% of deliverables on-budget
1 - 70 - 79% of deliverables on -budget
- 80 - 89% of deli verables on-budget
- 90-93% of deliverables on-budget
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imeliness of Performance

Met interim Milestones

Reliability

Completed on time, including wrap-up and
ontract admi nistration

Met delivery schedules

Ratings (based on contractor
f-reporting):

- less than 64% of deliverables on-time
- 65 - 74% of deliverables on -time

-75 - 84% of deliverables on-time

- 85-89% of deliverables on-time

- 90 - 94% of ddiverables are on-time and no

Business Relations
Effective Management, including
bcontracts

Reasonabl &'cooperative behavior w/external
ustomers

Responsiveto contract requirements
Notification of problems

Flexibility

Pro-active vs. reactive

Ratings:

Rating:

D - Management of outcome and
ommunications related to deliverable is not

- Management of outcome and




ontract requirements and/or delivers
uality products/services
- The contractor has demonstrated an
utstanding performance level that justifies
ding a point to the score.

- 94 - 96% of ddiverables are on-budget and
0 significant impact to projects due to budget
verages

-97% or more deliverables are on-budget and
0 significant impact to projects due to budget
verages
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i gnificant impact to projects due to lateness ommunicationsrelated to deliverable is
-95% or more deliverables are on-time and no [@marginally effective

ignificant impact to projects due to lateness P - Management of outcome and
ommunications related to deliverableis

somewhat effective

3 - Management of outcome and
ommunicationsrelated to deliverable is
sually effective

Yl - Management of outcome and
ommunicationsrelated to deliverable is

b - The contractor has demonstrated an
putstanding performance level that justifies
ing a point to the score.
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COMPLETE THISSECTION ONLY FOR MONTHLY PROGRESS REPORT/INVOICE SURVEILLANCE:

| have reviewed the contractor’ s monthly progress report and invoice and have determined:
Site specific monthly progress report is acceptable as presented. No changes or modifications are required at thistime.
Services performed by the contractor support payment of the dollars invoiced and appear to be reasonable for the work
performed.
Additiond supporting data was requested from the contractor and adequately supports payment of the invoiced amount
(attach copy of telephone conversation memo to document).
Costs are recommended for suspension since they cannot be verified. See attached comments.

Task Order Monitor Date
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SECTI ON H - SPECI AL CONTRACT REQUI REMENTS

H 1 DI SPLAY OF EPA OFFI CE OF | NSPECTOR GENERAL HOTLI NE POSTER ( EPAAR 1552.203-71) (AUG 2000) DEVI ATI ON

(a) For EPA contracts valued at $1,000,000 or more including all contract options, the contractor shal
prom nently display EPA Office of |Inspector General Hotline posters in contractor facilities where the work
is performed under the contract.

(b) Office of Inspector General hotline posters may be obtained fromthe EPA Office of Inspector General
ATTN: Ol G Hotline (2443), 1200 Pennsylvania Avenue, NW MWAashi ngton, DC 20460, or by calling 1-888-546-8740

(c) The Contractor need not conmply with paragraph (a) of this clause if it has established a mechani sm
such as a hotline, by which enployees may report suspected instances of inproper conduct, and provided
instructions that encourage enployees to make such reports

H. 2 PRI NTI NG ( EPAAR 1552.208-70) (OCT 2000)

(a) Definitions.

“Printing” is the process of conposition, plate making, presswork, binding and mcroform or the end
items produced by such processes and equi pment. Printing services include newsletter production and
periodicals which are prohibited under EPA contracts.

“Conmposition” applies to the setting of type by hot-metal casting, photo typesetting, or electronic
character generating devices for the purpose of producing camera copy, nhegatives, a plate or imge to be
used in the production of printing or mcroform

“Camera copy” (or “canera-ready copy”) is a final docunent
suitable for printing/duplication

“Desktop Publishing” is a method of composition using conputers with the final output or generation of
camera copy done by a color inkjet or color laser printer. This is not considered “printing.” However, if
the output from desktop publishing is being sent to a typesetting device (i.e., Linotronic) with camera copy
bei ng produced in either paper or negative format, these services are considered “printing”
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“Mcroforn’ is any product produced in a mniaturized i mge format, for mass or general distribution and
as a substitute for conventionally printed material. Mcroform services are classified as printing services
and includes mcrofiche and mcrofilm The contractor may make up to two sets of mcroformfiles for
archival purposes at the end of the contract period of performance.

“Duplication” means the making of copies on photocopy machi nes enpl oying electrostatic, thermal, or
ot her processes without using an intermediary such as a negative or plate.

“Requi rement” means an individual photocopying task. (There may be nultiple requirements under a Work
Assi gnment or Delivery Order. Each requirement would be subject to the photocopying Ilimtation of 5,000
copi es of one page or 25,000 copies of multiple pages in the aggregate per requirement).

(b) Prohibition.

The contractor shall not engage in, nor subcontract for, any printing in connection with the performance
of work under this contract. Duplication of more than 5,000 copies of one page or more than 25,000 copies of
mul ti pl e pages in the aggregate per requirement constitutes printing. The intent of the l[imtation is not to
allow the duplication of final documents for use by the Agency. In conpliance with EPA Order 2200.4a, EPA
Publ i cati on Revi ew Procedure, the Office of Conmunications, Education, and Media Relations is responsible
for the review of materials generated under a contract published or issued by the Agency under a contract
intended for release to the public.

(c) Affirmative Requirements.
(1) Unless otherwise directed by the contracting officer, the contractor shall use doubl e-sided
copying to produce any progress report, draft report or final report.

(2) Unless otherwise directed by the contracting officer, the contractor shall use recycled paper for
reports delivered to the Agency which meet the m ni num content standards for paper and paper products as set
forth in EPA's Web site for the Conprehensive Procurement Guidelines at: http://www. epa. gov/cpg/.

(d) Permtted Contractor Activities.
(1) The prohibitions contained in paragraph (b) do not preclude writing, editing, or preparing
manuscri pt copy, or preparing related illustrative material to a final document (camera-ready copy) using
deskt op publi shing.

(2) The contractor may perform a requirement involving the duplication of |less than 5,000 copies of
only one page, or less than 25,000 copies of multiple pages in the aggregate, using one color (black), so
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Il ong as such pages do not exceed the maxi mum i mage size of 10\3/4\ by 14\1/4\ inches, or 11 by 17 paper
stock. Duplication services below these thresholds are not considered printing. If performance of the
contract will require duplication in excess of these limts, contractors must immediately notify the
contracting

officer in witing. EPA may then seek a waiver fromthe Joint Commttee on Printing, U S. Congress. The
intent of the limtation is to allow ““incidental'' duplication (drafts, proofs) under a contract. The
intent of the limtation is not to allow the duplication of copies of final documents for use by the Agency
or as distributed as instructed by the Agency.

(3) The contractor may perform a requirement involving the multi-color duplication of no nore than 100
pages in the aggregate using color copier technology, so |l ong as such pages do not exceed the maxi num i mage
size of 10\3/4\ by 14\ 1/4\ inches, or 11 by 17 paper stock. Duplication services below these threshol ds are
not considered printing. |If performance of the contract will require duplication in excess of these |limts
contractors must imediately notify the contracting officer in witing. EPA may then seek a
wai ver fromthe Joint Committee on Printing, U S. Congress

(4) The contractor may perform the duplication of no nore than a total of 100 di skettes or CD-ROM s
Duplication services below these threshol ds are not considered printing. |If performance of the contract wil
require duplication in excess of these |limts, contractors nmust immediately notify the contracting officer
in witing. EPA may then seek a waiver fromthe Joint Conmttee on Printing, U S. Congress.

(e) Violations.

The contractor may not engage in, nor subcontract for, any printing in connection with the performance
of work under the contract. The cost of any printing services in violation of this clause will be
di sal |l owed, or not accepted by the Government.

(f) Flowdown Provision
The contractor shall include in each subcontract which may involve a requirement for any
printing/duplicating/copying a provision substantially the same as this clause.
H. 3 ORGANI ZATI ONAL CONFLI CTS OF | NTEREST ( EPAAR 1552.209-71) (MAY 1994)
(a) The Contractor warrants that, to the best of the Contractor's know edge and belief, there are no

rel evant facts or circumstances which could give rise to an organi zational conflict of interest, as defined
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in FAR Subpart 9.5, or that the Contractor has disclosed all such relevant information

(b) Prior to comencement of any work, the Contractor agrees to notify the Contracting Officer inmmediately
that, to the best of its know edge and belief, no actual or potential conflict of interest exists or to
identify to the Contracting Officer any actual or potential conflict of interest the firm may have. In
emergency situations, however, work may begin but notification shall be made within five (5) working days

(c) The Contractor agrees that if an actual or potential organizational conflict of interest is identified
during performance, the Contractor will inmmediately make a full disclosure in witing to the Contracting
Officer. This disclosure shall include a description of actions which the Contractor has taken or proposes
to take, after consultation with the Contracting Officer, to avoid, mtigate, or neutralize the actual or
potential conflict of interest. The Contractor shall continue performance until notified by the Contracting
Officer of any contrary action to be taken.

(d) Renedies - The EPA may term nate this contract for convenience, in whole or in part, if it deens such
term nation necessary to avoid an organizational conflict of interest. If the Contractor was aware of a
potential organizational conflict of interest prior to award or discovered an actual or potential conflict
after award and did not disclose it or m srepresented relevant information to the Contracting Officer, the
Government may term nate the contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permtted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, except
for subcontracts or consultant agreenments for well drilling, fence erecting, plunbing, utility hookups
security guard services, or electrical services, provisions which shall conform substantially to the
| anguage of this clause, including this paragraph (e), unless otherwi se authorized by the Contracting
Officer.

H.4  NOTI FI CATI ON OF CONFLI CTS OF | NTEREST REGARDI NG PERSONNEL ( EPAAR 1552.209-73) (MAY 1994) ALTERNATE |
(JUN 1994) DEVI ATI ON

(a) In addition to the requirements of the contract clause entitled "Organizational Conflicts of
Interest,” the followi ng provisions with regard to enmpl oyee personnel perform ng under this contract shal
apply until the earlier of the following two dates: the term nation date of the affected enployee(s) or the
expiration date of the contract.
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(b) The Contractor agrees to notify immediately the EPA Project Officer and the Contracting Officer of
(1) any actual or potential personal conflict of interest with regard to any of its enployees working on or
havi ng access to information regarding this contract, or (2) any such conflicts concerning subcontractor
enmpl oyees or consultants working on or having access to information regarding this contract, when such
conflicts have been reported to the Contractor. A personal conflict of interest is defined as a
rel ationship of an empl oyee, subcontractor enployee, or consultant with an entity that may inpair the
objectivity of the enployee, subcontractor employee, or consultant in perform ng the contract work

(c) The Contractor agrees to notify each Project Officer and Contracting Officer prior to incurring costs
for that enployee's work when an enpl oyee may have a personal conflict of interest. In the event that the
personal conflict of interest does not become known until after performance on the contract begins, the
Contractor shall immediately notify the Contracting Officer of the personal conflict of interest. The
Contractor shall continue performance of this contract until notified by the Contracting Officer of the
appropriate action to be taken.

(d) The Contractor agrees to insert in any subcontract or consultant agreement placed hereunder
provi sions which shall conform substantially to the | anguage of this clause, including this paragraph (d),
unl ess ot herwi se authorized by the Contracting Officer

H. 5 LI M TATI ON OF FUTURE CONTRACTI NG (ERRS) (EPAAR 1552.209-74) (APR 2004) ALTERNATE | (APR 2004)
DEVI ATI ON

(a) The parties to this contract agree that the Contractor will be restricted in its future contracting
in the manner described bel ow. Except as specifically provided in this clause, the Contractor shall be free
to compete for contracts on an equal basis with other conpanies.

(b) I'f the Contractor, under the terms of this contract, or through the performance of work pursuant to
this contract, is required to devel op specifications or statements of work and such specifications or
statements of work are incorporated into an EPA solicitation, the Contractor shall be ineligible to perform
the work described in that solicitation as a prime Contractor or subcontractor under an ensuing EPA
contract.

(c) Unless prior wwitten approval is obtained fromthe cogni zant EPA Contracting Officer, the Contractor
during the life of the delivery order or tasking document and for a period of five (5) years after the
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conpl etion of the delivery order or tasking document, agrees not to enter into a contract with or to
represent any party, other than EPA, with respect to: (1) any work relating to CERCLA activities which
pertain to a site where the Contractor previously performed work for EPA under this contract; or (2) any
wor k that may jeopardize CERCLA enforcement actions which pertain to a site where the Contractor previously
performed work for the EPA under this contract.

(d) During the life of this contract, including any options, the Contractor agrees that unless otherwi se
aut hori zed by the Contracting Officer

(1) It will not provide any Superfund Technical Assistance and Renmoval Team (START); type activities
(e.g., START contracts) to EPA within the Contractor's ERRS assi gned geographical area(s), either as a
prime contractor, subcontractor, or consultant.

(2) I't will not provide any START type activities (e.g., START contracts) to EPA as a prine
contractor, subcontractor or consultant at a site where it has performed or plans to perform ERRS
wor K.

(3) It will be ineligible for award of START type activities contracts for sites within its respective
ERRS assigned geographical area(s) which result froma CERCLA adm nistrative order, a CERCLA or RCRA
consent decree or a court order

(e) The Contractor and any subcontractors, during the life of this contract, shall be ineligible to enter
into an EPA contract or a subcontract under an EPA contract, which supports EPA's performance of Superfund
Headquarters policy work, including support for the analysis and devel opment of regul ations, policies, or
gui dance that govern, affect, or relate to the conduct of response action activities, unless otherw se
aut hori zed by the Contracting Officer. Exanpl es of such contracts include, but are not limted to
Superfund Managenment and Anal ytical support contracts, and Superfund Technical and Analytical support
contracts.

(f) The Contractor agrees in advance that if any bids/proposals are submtted for any work that would
require written approval of the Contracting Officer prior to entering into a contract subject to the
restrictions of this clause, then the bids/proposals are submtted at the Contractor's own risk. Therefore
no claimshall be made against the Government to recover bid/proposal costs as a direct cost whether the
request for authorization to enter into the contract is denied or approved
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(g) To the extent that the work under this contract requires access to proprietary or confidentia
busi ness or financial data of other conpanies, and as |long as such data remains proprietary or confidenti al
the Contractor shall protect such data from unauthorized use and disclosure

(h) The Contractor agrees to insert in each subcontract or consultant agreement placed hereunder, except
for subcontracts or consultant agreements for nondiscretionary technical or engineering services, including
treatability studies, well drilling, fence erecting, plumbing, utility hookups, security guard services, or
electrical services, provisions which shall conform substantially to the | anguage of this clause, including
this paragraph (h) unless otherwi se authorized by the Contracting Officer. The Contractor may request in
writing that the Contracting Officer exempt fromthis clause a particular subcontract or consultant
agreement for nondiscretionary technical or engineering services not specifically listed above, including
| aboratory analysis. The Contracting Officer will review and evaluate each request on a case-by-case basis
bef ore approving or disapproving the request.

(i) I'f the Contractor seeks an expedited decision regarding its initial future contracting request, the
Contractor may submit its request to both the Contracting Officer and the next adm nistrative |level within
the Contracting Officer's organization

(j) A review process available to the Contractor when an adverse determ nation is received shall consi st
of a request for reconsideration to the Contracting Officer or a request for review submtted to the next
adm ni strative level within the Contracting Officer's organization. An adverse determ nation resulting from
a request for reconsideration by the Contracting Officer will not preclude the Contractor fromrequesting a
review by the next admnistrative |evel. Ei ther a request for review or a request for reconsideration must
be submtted to the appropriate level within 30 cal endar days after receipt of the initial adverse
determ nati on.

H. 6 ANNUAL CERTI FI CATI ON ( EPAAR 1552.209-75) (MAY 1994)

The Contractor shall submt an annual conflict of interest certification to the Contracting Officer. In
this certification, the Contractor shall certify annually that, to the best of the Contractor's know edge
and belief, all actual or potential organizational conflicts of interest have been reported to EPA. I'n

addition, in this annual certification, the Contractor shall certify that it has informed its personnel who
perform work under EPA contracts or relating to EPA contracts of their obligation to report personal and
organi zational conflicts of interest to the Contractor. Such certification must be signed by a senior
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executive of the conpany and submtted in accordance with instructions provided by the Contracting Officer
The initial certification shall cover the one-year period fromthe date of contract award, and al

subsequent certifications shall cover successive annual periods thereafter, until expiration or term nation
of the contract. The certification must be received by the Contracting Officer no |later than 45 days after
the close of the certification period covered

H. 7 CONTRACTOR PERFORMANCE EVALUATI ONS ( EPAAR 1552.209-76) (OCT 2002)

The contracting officer shall conplete a Contractor Performance Report (Report) within ninety (90)
busi ness days after the end of each 12 months of contract performance (interim Report) or after the last 12
mont hs (or |ess) of contract performance (final Report) in accordance with EPAAR 1509.170-5. The contractor
shall be eval uated based on the followi ng ratings

0 = Unsatisfactory,
1 = Poor,

2 = Fair,

3 = Good

4 = Excel |l ent,

5 = Qutstanding,

N/ A = Not Applicable.

The contractor may be eval uated based on the followi ng performance categories:

Quality,

Cost Control,

Ti meliness of Performance,

Busi ness Rel ations,

Compl i ance with Labor Standards

Compl i ance with Safety Standards, and

Meeti ng Smal | Di sadvantaged Busi ness Subcontracting Requirenents.

(a) The contracting officer shall initiate the process for conpleting interim Reports within five (5)

busi ness days after the end of each 12 months of contract performance by requesting the project officer to
eval uate contractor performance for the interim Report. In addition, the contracting officer shall initiate
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the process for conmpleting final Reports within five (5) business days after the last 12 months (or |ess) of
contract performance by requesting the project officer to evaluate contractor performance for the fina
Report. The final Report shall cover the last 12 nonths (or |ess) of contract performance. Wthin thirty
(30) business days after the project officer receives a request fromthe contracting officer to conplete an
eval uation, the project officer shall

(1) Conplete a description of the contract requirenents;

(2) Evaluate contractor performance and assign a rating for quality, cost control, timeliness of
performance, conpliance with |abor standards, and conpliance with safety standards performance categories
(including a narrative for each rating);

(3) Provide any information regarding subcontracts, key personnel, and customer satisfaction

(4) Assign a recommended rating for the business relations performance category (including a narrative
for the rating); and

(5) Provide additional information appropriate for the evaluation or future evaluations
(b) The contracting officer shall

(1) Ensure the accuracy of the project officer's evaluation by verifying that the information in the
contract file corresponds with the designated project officer's ratings;

(2) Assign a rating for the business relations and neeting small di sadvantaged busi ness subcontracting
requi rements performance categories (including a narrative for each rating).

(3) Concur with or revise the project officer's ratings after consultation with the project officer
(4) Provide any additional information concerning the quality, cost control, timeliness of
performance, conpliance with |abor standards, and conpliance with safety standards performance categories if

deemed appropriate for the evaluation or future evaluations (if any), and provide any information regarding
subcontracts, key personnel, and customer satisfaction; and
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(5) Forward the Report to the contractor within ten (10) business days after the contracting officer
receives the project officer's evaluation

(c) The contractor shall be granted thirty (30) business days fromthe date of the contractor's receipt
of the Report to review and provide a response to the contracting officer regarding the contents of the
Report. The contractor shall:

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on conpany |letter head or electronically;
(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated thirty (30) business days.

(d) The contractor's response to the Report may include witten coments, rebuttals (disagreements), or
additional information. If the contractor does not respond to the Report within the designated thirty (30)
busi ness days, the specified ratings in the Report are deemed appropriate for the evaluation period. In this
instance, the contracting officer shall conplete the Agency review and sign the Report within three (3)
busi ness days after expiration of the specified 30 business days.

(e) If the contractor submts comments, rebuttals (disagreenments), or additional information to the
contracting officer which contests the ratings, the contracting officer, in consultation with the project
officer, shall initially try to resolve the disagreement(s) with the contractor.

(f) If the disagreenent(s) is (are) not resolved between the contractor and the contracting officer, the
contracting officer shall provide a witten recommendation to one |evel above the contracting officer for
resolution as pronptly as possible, but no later than five (5) business days after the contracting officer
is made aware that the disagreement(s) has (have) not been resolved with the contractor. The individual who
is one |evel above the
contracting officer shall

(1) Review the contracting officer's witten recommendati on; and
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(2) Provide a written determ nation to the contracting officer for summary ratings (ultimte
conclusion for ratings pertaining to the performance period being evaluated) within five (5) business days
after the individual one | evel above the contracting officer receives the contracting officer's witten
recommendat i on.

(g) If the disagreenent is resolved, the contracting officer shall complete the Agency review and sign
the Report within three (3) business days after consultation.

(h) The contracting officer shall conplete the Agency review and sign the Report within three (3)
busi ness days after the contracting officer receives a witten determ nation for summary ratings from one
|l evel above the contracting officer

(i) An interimor final Report is considered conmpleted after the contracting officer signs the Report.
The contracting officer nust provide a copy of conpleted Reports (interimand final) to the contractor
within two (2) business days after conpletion

H. 8 SMALL DI SADVANTAGED BUSI NESS TARGETS ( EPAAR 1552.219-73) (OCT 2000)
(a) In accordance with FAR 19.1202-4(a) and EPAAR 52.219-72, the following small disadvantaged busi ness

(SDB) participation targets proposed by the contractor are hereby incorporated into and made part of the
contract:

|
NAI CS i ndustry|

subsector(s) | Dol | ars

Per cent age of
Total Contract
Val ue

Contractor

Targets
Total Prinme
Contractor
Targets
(I'ncl udi ng
joint venture
partners and
t eam menbers)
Tot al
Subcontract or

562

562
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| _Targets |

(b) The following specifically identified SDB(s) was (were) considered under the Section - SDB
participation evaluation factor or subfactor (continue on separate sheet if more space is needed):

New Mexico State University, Carlsbad Environmental Monitoring
Research Center (HBCU)

The contractor shall pronptly notify the contracting officer of any substitution of firms if the new
firms are not SDB concerns.

(c) In accordance with FAR 52.219-25, Small Di sadvantaged Busi ness Participation Program - Di sadvant aged
Status and Reporting, the contractor shall report on the participation of SDB concerns in the performnce of
the contract no less than thirty (30) cal endar days prior to each annual contractor performance eval uation
[contracting officer may insert the dates for each performance evaluation (i.e., every 12 nonths after the
effective date of contract)] or as otherwi se directed by the contracting officer.

H. 9 UTI LI ZATI ON OF RURAL AREA SMALL BUSI NESS CONCERNS (EP 52.219-110) (APR 1990)

(a) (1) "Rural area small business concern,"” as used in this clause, means a small business concern that
is located and conducts its principal operations in a rural geographic area (county or parish) listed in the
Smal | Business Adm nistration's Listing of Non-Metropolitan Rural Counties by State

(2) "Small business concern," as used in this clause, means a concern, including its affiliates, that
is independently owned and operated, not domnant in the field of operation in which it is bidding on

government contracts, and qualified as a small business under the criteria and size standard in 13 CFR 121

(b) It is the policy of the Environmental Protection Agency (EPA) that rural area small business concerns
shall have the maxi mum practicable opportunity to participate in perform ng contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area small business concerns the opportunity
to participate in the subcontracts it awards to the fullest extent consistent with efficient performance of
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this contract.

(d) The contractor shall incorporate the substance of this clause in any subcontract that may provide for
addi ti onal subcontracting opportunities.

H. 10 UTI LI ZATI ON OF HI STORI CALLY BLACK COLLEGES AND UNI VERSI TIES (EP 52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agency that historically black coll eges and
uni versities shall have the maxi mum practicable opportunity to participate in perform ng contracts awarded
by the Agency.

(b) The Contractor shall use its best efforts to give historically black coll eges and universities the
opportunity to participate in any subcontracts awarded to the full est extent consistent with efficient
performance of this contract.

(c) The contractor shall incorporate the substance of this clause in any subcontract which may provide for
addi ti onal subcontracting opportunities.

H. 11 PROJECT EMPLOYEE CONFI DENTI ALI TY AGREEMENT ( EPAAR 1552.227-76) (MAY 1994)

(a) The Contractor recognizes that Contractor employees in perform ng this contract may have access to
data, either provided by the Government or first generated during contract performance, of a sensitive
nature which should not be released to the public without Environmental Protection Agency (EPA) approval
Therefore, the Contractor agrees to obtain confidentiality agreenments from all of its employees working on
requi rements under this contract.

(b) Such agreenments shall contain provisions which stipulate that each enpl oyee agrees that the enployee
will not disclose, either in whole or in part, to any entity external to EPA, the Department of Justice, or
the Contractor, any information or data (as defined in FAR Section 27.401) provided by the Government or
first generated by the Contractor under this contract, any site-specific cost information, or any
enforcement strategy without first obtaining the witten perm ssion of the EPA Contracting Officer. If a
contractor, through an enpl oyee or otherwi se, is subpoenaed to testify or produce documents, which could
result in such disclosure, the Contractor must provide i nmedi ate advance notification to the EPA so that the
EPA can authorize such disclosure or have the opportunity to take action to prevent such disclosure. Such
agreements shall be effective for the life of the contract and for a period of five (5) years after
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conmpl etion of the contract.

(c) The EPA may term nate this contract for convenience, in whole or in part, if it deenms such term nation
necessary to prevent the unauthorized disclosure of information to outside entities. |f such a disclosure
occurs without the witten perm ssion of the EPA Contracting Officer, the Government may term nate the
contract, for default or convenience, or pursue other renmedies as may be permtted by |law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant agreenment placed hereunder
except for subcontracts or consultant agreements for well drilling, fence erecting, plumbing, utility
hookups, security guard services, or electrical services, provisions which shall conform substantially to
the | anguage of this clause, including this paragraph, unless otherwi se authorized by the Contracting
Officer.

H. 12 | NSURANCE LI ABILITY TO THI RD PERSONS ( EPAAR 1552.228-70) (OCT 2000)

(a) (1) Except as provided in subparagraph (2) below, the Contractor shall provide and maintain workers
compensation, enployer's liability, comprehensive general liability (bodily injury), and comprehensive
automobile liability (bodily injury and property damage) insurance, and such other insurance as the
Contracting officer may require under this contract.

(2) The Contractor may, with the approval of the Contracting officer, maintain a self-insurance
program provided that, with respect to workers' conmpensation, the Contractor is qualified pursuant to
statutory authority.

(3) AIl insurance required by this paragraph shall be in a form and amount and for those periods as
the Contracting officer may require or approve and with insurers approved by the Contracting officer

(b) The Contractor agrees to submt for the Contracting officer's approval, to the extent and in the
manner required by the Contracting officer, any other insurance that is maintained by the Contractor in
connection with the performance of this contract and for which the Contractor seeks reinmbursement.

(c) The Contractor shall be reimbursed for that portion of the reasonable cost of insurance allocable to

this contract, and required or approved under this clause, in accordance with its established cost
accounting practices.
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H. 13 | NTERNATI ONAL | NSURANCE

The contractor is responsible for obtaining all insurance requirenments for efforts outside the U S. borders.
The contractor shall obtain all of the necessary insurance (i.e. general liability, vehicle liability,
health liability, etc.) for work done across the borders through the applicable international government
approved carrier.

H. 14 COMPLI ANCE W TH | NTERNATI ONAL LAWS AND REGULATI ONS

The contractor shall be responsible for conmpliance with all relevant international |aws and
regul ati ons while perform ng efforts under this contract internationally, including licensing requirenents,
transportation, etc. The contractor may be subject to international |aws and regul ations regardi ng any work
performed outside U. S. borders.

H. 15 STATE AND LOCAL TAXES ( EPAAR 1552.229-70) (NOV 1989)

In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any subcontractor under this contract
shall not be reimbursed for payment of any State and |ocal taxes for which an exemption is available. The
Contractor is responsible for determ ning the availability of State and | ocal tax exemptions and obt ai ning
such exemptions, if available. The Contractor shall include this clause, suitably modified to identify the
parties, in all subcontracts at any tier. The Contractor shall notify the Contracting Officer if problens
arise in obtaining a State and | ocal tax exenption. The contractor may seek a waiver by the Contracting
Officer fromthis requirement if the adm nistrative burden of seeking an exenption appears to outweigh the
potential savings to the Government.

H. 16 LI M TATI ON ON REI MBURSEMENT FOR RENTAL EQUI PMENT (EP 52.231-305) (APR 1992)

(a) If a fixed rate for equi pment has been included in the contract but the contractor provides that
equi pment through a third-party subcontract or short-termrental/lease, reimbursement for that equipnment
shall be at cost plus any applicable indirect costs not to exceed the fixed rate specified in the contract
for that itemfor the prime contractor or team subcontractor, depending upon which (prime contractor or

subcontractor) |l eases or rents the equi pment.

(b) If it is determined by the contracting officer to be in the best interest of the Government to suspend
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this limtation, reimbursenment for rented/|l eased equi pment may be at a cost which exceeds the fixed rate
Such consideration shall be made on a case-by-case basis. A request for approval of a higher cost shall be
made by the contractor in witing to the contracting officer in advance of charging the higher rate

Witten documentation supporting the request shall include the description of the item CLIN number,
proposed cost, an explanation of why the contractor is proposing to rent/l|lease the equipment, and such ot her
informati on as may be consi dered necessary by the contracting officer to evaluate the proposal

(c) In the event of an emergency, the On-Scene Coordi nator (OSC) may approve a higher rate with witten
documentation to be forwarded by the contractor to the contracting officer through the OSC within ten (10)
cal endar days thereafter. |In addition to the information required in the proceedi ng paragraph, details on
the nature of the emergency shall be included

(d) The final determ nation on reimbursement for a cost for rented/| eased equi pment for which the contract
includes a fixed rate shall be the responsibility of the contracting officer except in an emergency during
whi ch the OSC' s approval shall be accepted by the contracting officer until the emergency situation is
stabilized provided the required docunentation is submtted to the contracting officer within the time
specified above.

(e) In determning the allowability of reimbursement for the cost of rented/| eased equi pment for which the
contract includes a fixed rate and which results in a cost in excess of the fixed rate, the Government nmay
consi der incremental charges incurred in connection with rental equi pment for excessive usage and peak
seasons during which time all of the contractor's owned equi pment is dedicated to other EPA sites. The
Government may al so take into consideration instances where the contractor's equi pment has been in use on a
Il ong-term basis on non- EPA jobs before being required by EPA and the | ength of the EPA job.

H. 17 SCREENI NG BUSI NESS | NFORMATI ON FOR CLAI MS OF CONFI DENTI ALI TY ( EPAAR 1552.235-70) (APR 1984)

(a) Whenever collecting information under this contract, the Contractor agrees to comply with the
foll owing requirements:

(1) If the Contractor collects information from public sources, such as books, reports, journals,
periodicals, public records, or other sources that are available to the public without restriction, the
Contractor shall submt a list of these sources to the appropriate programoffice at the time the
information is initially submtted to EPA. The Contractor shall identify the information according to
source.
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(2) If the Contractor collects information froma State or |ocal Government or from a Federal agency,
the Contractor shall submt a list of these sources to the appropriate programoffice at the time the
information is initially submtted to EPA. The Contractor shall identify the information according to
source.

(3) If the Contractor collects information directly from a business or froma source that represents a
busi ness or businesses, such as a trade associ ation

(i) Before asking for the information, the Contractor shall identify itself, explain that it is
perform ng contractual work for the Environmental Protection Agency, identify the information that it is
seeking to collect, explain what will be done with the information, and give the followi ng notice

(A) You may, if you desire, assert a business confidentiality claimcovering part or all of
the information. If you do assert a claim the information will be disclosed by EPA only to the extent, and
by means of the procedures, set forth in 40 CFR Part 2, Subpart B.

(B) If no such claimis nade at the time this information is received by the Contractor, it
may be nmade available to the public by the Environnmental Protection Agency without further notice to you.

(C) The Contractor shall, in accordance with FAR Part 9, execute a written agreement regarding
the limtations of the use of this information and forward a copy of the agreement to the Contracting
Of ficer

(ii) Upon receiving the information, the Contractor shall make a written notation that the notice
set out above was given to the source, by whom in what form and on what date

(iii) At the time the Contractor initially submts the information to the appropriate program
office, the Contractor shall submt a |list of these sources, identify the information according to source
and indicate whether the source made any confidentiality claimand the nature and extent of the claim

(b) The Contractor shall keep all information collected from nonpublic sources confidential in accordance
with the clause in this contract entitled "Treatnment of Confidential Business Information" as if it had been
furnished to the Contractor by EPA.

(c) The Contractor agrees to obtain the written consent of the Contracting Officer, after a written
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determ nation by the appropriate programoffice, prior to entering into any subcontract that will require

t he subcontractor to collect information. The Contractor agrees to include this clause, including this
paragraph (c), and the clause entitled "Treatment of Confidential Business Information" in all subcontracts
awarded pursuant to this contract that require the subcontractor to collect information.

H. 18 TREATMENT OF CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR 1552.235-71) (APR 1984)

(a) The Contracting Officer, after a witten determ nation by the appropriate program office, may disclose
confidential business information (CBlI) to the Contractor necessary to carry out the work required under
this contract. The Contractor agrees to use the CBlI only under the followi ng conditions:

(1) The Contractor and Contractor's enployees shall: (i) use the CBlI only for the purposes of carrying
out the work required by the contract; (ii) not disclose the information to anyone other than properly
cl eared EPA enpl oyees without the prior written approval of the Assistant General Counsel for Contracts and
Information Law;, and (iii) return to the Contracting Officer all copies of the information, and any
abstracts or excerpts therefrom upon request by the Contracting Officer, whenever the information is no
Il onger required by the Contractor for the performance of the work required by the contract, or upon
compl eti on of the contract.

(2) The Contractor shall obtain a witten agreement to honor the above limtations from each of the
Contractor's enployees who will have access to the information before the enployee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of CBlI are
included for the benefit of, and shall be enforceable by, both EPA and any affected businesses having a
proprietary interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained during performance hereunder to
compete with any business to which the CBI relates.

(b) The Contractor agrees to obtain the witten consent of the CO after a witten determ nation by the

appropriate program office, prior to entering into any subcontract that will involve the disclosure of CB
by the Contractor to the subcontractor. The Contractor agrees to include this clause, including this
paragraph (b), in all subcontracts awarded pursuant to this contract that require the furnishing of CBI to

t he subcontractor.
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H.19 ACCESS TO FEDERAL | NSECTI Cl DE, FUNGI Cl DE, AND RODENTI Cl DE ACT CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR
1552. 235-73) (APR 1996)

In order to perform duties under the contract, the Contractor will need to be authorized for access to
Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) confidential business information (CBlI). The
Contractor and all of its enmployees handling CBlI while working under the contract will be required to foll ow
the procedures contained in the security manual entitled "FIFRA Information Security Manual." These
procedures include applying for FIFRA CBlI access authorization for each individual working under the
contract who will have access to FIFRA CBI, execution of confidentiality agreements, and designation by the
Contractor of an individual to serve as a Document Control Officer. The Contractor will be required to

abi de by those clauses contained in EPAAR 1552. 235-70, 1552.235-71, and 1552.235-77 that are appropriate to
the activities set forth in the contract.

Until EPA has approved the Contractor's security plan, the Contractor may not be authorized for FIFRA CBI
access away from EPA facilities.

H. 20 TREATMENT OF CONFI DENTI AL BUSI NESS | NFORMATI ON ( TSCA) ( EPAAR 1552.235-76) (APR 1996)

(a) The Project Officer (PO) or his/her designee, after a witten determ nation by the appropriate program
office, may disclose confidential business information (CBI) to the Contractor necessary to carry out the
wor k required under this contract. The Contractor agrees to use the CBlI only under the followi ng
conditions:

(1) The Contractor and Contractor's enployees shall (i) use the CBlI only for the purposes of carrying
out the work required by the contract; (ii) not disclose the information to anyone other than properly
cl eared EPA enployees without the prior written approval of the Assistant General Counsel for Information
Law or his/her designee; and (iii) return the CBI to the PO or his/her designee, whenever the information is
no | onger required by the Contractor for performance of the work required by the contract, or upon
compl etion of this contract.

(2) The Contractor shall obtain a witten agreement to honor the above limtations from each of the
Contractor’s enployees who will have access to the information before the enployee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the use and disclosure of CBlI are
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included for the benefit of, and shall be enforceable by, both EPA and any affected businesses having a
proprietary interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained during performance hereunder to
compete with any business to which the CBI relates.

(b) The Contractor agrees to obtain the written consent of the CO after a witten determ nation by the

appropriate program office, prior to entering into any subcontract that will involve the disclosure of CB
by the Contractor to the subcontractor. The Contractor agrees to include this clause, including this
paragraph (b), in all subcontracts awarded pursuant to this contract that require the furnishing of CBI to

t he subcontractor.

H. 21 DATA SECURI TY FOR FEDERAL | NSECTI CI DE, FUNGI CI DE, AND RODENTI CI DE ACT CONFI DENTI AL BUSI NESS
I NFORMATI ON ( EPAAR 1552. 235-77) (DEC 1997)

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide Act (FIFRA) confidenti al
busi ness information (CBI) in accordance with the contract clause entitled "Treatment of Confidentia
Busi ness I nformation" and "Screening Business Information for Clainms of Confidentiality,"” the provisions set
forth below, and the Contractor's approved detail ed security plan.

(a) The Project Officer (PO) or his/her designee, after a witten determ nation by the appropriate program
office, may disclose FIFRA CBI to the contractor necessary to carry out the work required under this
contract. The Contractor shall protect all FIFRA CBI to which it has access (including CBlI used in its
comput er operations) in accordance with the followi ng requirenments:

(1) The Contractor and Contractor's enployees shall follow the security procedures set forth in the
FI FRA I nformation Security Manual. The manual may be obtained fromthe Project Officer (PO or the Chief,
I nformati on Services Branch (1SB), Program Managenment and Support Division, Office of Pesticide Progranms
(OPP) (H7502C), U.S. Environmental Protection Agency, Ariel Rios Building, 1200 Pennsylvania Avenue, N. W,
Washi ngt on, DC 20460.

(2) The Contractor and Contractor's enployees shall follow the security procedures set forth in the
Contractor's security plan(s) approved by EPA.
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(3) Prior to receipt of FIFRA CBlI by the Contractor, the Contractor shall ensure that all enployees
who will be cleared for access to FIFRA CBI have been briefed on the handling, control, and security
requi rements set forth in the FIFRA Information Security Manual

(4) The Contractor Docunment Control Officer (DCO) shall obtain a signed copy of the FIFRA "Contractor
Enpl oyee Confidentiality Agreement” from each of the Contractor's enployees who will have access to the
informati on before the enployee is allowed access.

(b) The Contractor agrees that these requirements concerning protection of FIFRA CBlI are included for the
benefit of, and shall be enforceable by, both EPA and any affected business having a proprietary interest in
the information.

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not be disclosed except as
aut hori zed by the Act, and that any unauthorized disclosure by the Contractor or the Contractor's enployees
may subject the Contractor and the Contractor's enployees to the crimnal penalties specified in FIFRA (7
U.S.C. 136h(f)). For purposes of this contract, the only disclosures that EPA authorizes the Contractor to
make are those set forth in the clause entitled "Treatnent of Confidential Business |Information."

(d) The Contractor agrees to include the provisions of this clause, including this paragraph (d), in all
subcontracts awarded pursuant to this contract that require the furnishing of CBI to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor shall return to the EPA PO or

hi s/ her designee all docunents, |ogs, and magnetic media which contain FIFRA CBI. In addition, each
Contractor enployee who has received FIFRA CBI clearance will sign a "Confidentiality Agreement for
Contractor Enployees Upon Relinquishing FIFRA CBlI Access Authority.” The Contractor DCO will also forward

those agreenments to the EPA PO or his/her designee, with a copy to the CO at the end of the contract.
(f) 1If, subsequent to the date of this contract, the Governnent changes the security requirements, the CO
shall equitably adjust affected provisions of this contract, in accordance with the "Changes" clause when
(1) The Contractor submts a timely witten request
for an equitable adjustment; and

(2) The facts warrant an equitabl e adjustnment.
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H.22 DATA SECURI TY FOR TOXI C SUBSTANCES CONTROL ACT CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR 1552. 235- 78)
(DEC 1997)

The Contractor shall handle Toxic Substances Control Act (TSCA) confidential business information (CBI) in
accordance with the contract clause entitled "Treatment of Confidential Business Information" and "Screening
Busi ness Information for Clainms of Confidentiality."

(a) The Project Officer (PO) or his/her designee, after a witten determ nation by the appropriate program
office, may disclose TSCA CBI to the contractor necessary to carry out the work required under this
contract. The Contractor shall protect all TSCA CBI to which it has access (including CBl used in its
comput er operations) in accordance with the followi ng requirenents:

(1) The Contractor and Contractor's enployees shall follow the security procedures set forth in the
TSCA CBI Security Manual. The manual may be obtained fromthe Director, Information Management Division
(IMD), Office of Pollution Prevention and Toxics (OPPT), U.S. Environnental Protection Agency (EPA), Ariel
Ri os Buil di ng, 1200 Pennsylvania Avenue, N.W , Washi ngton, DC 20460. Prior to receipt of TSCA CBI by the
Contractor, the Contractor shall ensure that all employees who will be cleared for access to TSCA CBlI have
been briefed on the handling, control, and security requirenents set forth in the TSCA CBlI Security Manual

(2) The Contractor shall permt access to and inspection of the Contractor's facilities in use under
this contract by representatives of EPA's Assistant Adm nistrator for Adm nistration and Resources
Managenment, and the TSCA Security Staff in the OPPT, or by the EPA Project Officer.

(3) The Contractor Docunment Control Officer (DCO) shall obtain a signed copy of EPA Form 7740-6, "TSCA

CBlI Access Request, Agreenment, and Approval,"” from each of the Contractor's enployees who will have access
to the information before the enployee is all owed access. In addition, the Contractor shall obtain from
each enpl oyee who will be cleared for TSCA CBI access all information required by EPA or the U S. Office of

Per sonnel Management for EPA to conduct a M ni num Background | nvestigation
(b) The Contractor agrees that these requirements concerning protection of TSCA CBlI are included for the
benefit of, and shall be enforceable by, both EPA and any affected business having a proprietary interest in

the information.

(c) The Contractor understands that CBI obtained by EPA under TSCA may not be disclosed except as
aut hori zed by the Act, and that any unauthorized disclosure by the Contractor or the Contractor's enployees
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may subject the Contractor and the Contractor's enployees to the crimnal penalties specified in TSCA (15
U.S.C. 2613(d)). For purposes of this contract, the only disclosures that EPA authorizes the Contractor to
make are those set forth in the clause entitled "Treatnent of Confidential Business Information."

(d) The Contractor agrees to include the provisions of this clause, including this paragraph (d), in all
subcontracts awarded pursuant to this contract that require the furnishing of CBI to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor shall return to the EPA PO or

hi s/ her designee, all documents, |ogs, and magnetic media which contain TSCA CBI. In addition, each
Contractor enployee who has received TSCA CBlI clearance will sign EPA Form 7740-18, "Confidentiality
Agreement for Contractor Enmployees Upon Relinquishing TSCA CBlI Access Authority." The Contractor DCO wil

al so forward those agreenments to the EPA OPPT/IMD, with a copy to the CO, at the end of the contract.

(f) If, subsequent to the date of this contract, the Government changes the security requirements, the CO
shall equitably adjust affected provisions of this contract, in accordance with the "Changes" cl ause, when:

(1) The Contractor submts a timely witten request for an equitable adjustment; and

(2) The facts warrant an equitabl e adjustment.

H. 23 RELEASE OF CONTRACTOR CONFI DENTI AL BUSI NESS | NFORMATI ON ( EPAAR 1552.235-79) (MAR 2001) DEVI ATI ON

(a) The Environnmental Protection Agency (EPA) may find it necessary to release information submtted by
the Contractor either in response to this solicitation or pursuant to the provisions of this contract, to
i ndi vidual s not enployed by EPA. Busi ness information that is ordinarily entitled to confidential treatment
under existing Agency regulations (40 C.F.R. Part 2) may be included in the information released to these
individuals. Accordingly, by subm ssion of this proposal or signature on this contract or other contracts,
the Contractor hereby consents to a |limted release of its confidential business information (CBI).

(b) Possible circunstances where the Agency may rel ease the Contractor's CBI include, but are not limted
to, the follow ng:

(1) To Agency contractors and other federal agencies and their contractors tasked with recovery, or
assisting the Agency in the recovery, of Federal funds expended pursuant to the Conprehensive Environment al
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Response, Conpensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, (CERCLA or Superfund)and/or Sec.
311(c) of the Clean Water Act (CWA), as amended by the G| Pollution Act of 1990 (OPA) (33 U.S.C. 1321(c));

(2) To the U.S. Departnment of Justice (DOJ) and contractors enployed by DOJ for use in advising and
representing the Agency or other federal agencies in procedures for the recovery of Superfund expenditures
and costs and damages to be deposited to the Ol Spill Liability Trust Fund (OSLTF);

(3) To the U.S. Departnment of the Treasury and contractors enpl oyed by that department for use in
collecting costs to be deposited to the Superfund or the OSLTF

(4) To parties liable, or potentially liable, for costs under CERCLA Sec. 107 (42 U. S.C. Sec. 9607),
OPA Sec. 1002 (33 U.S.C. 2702), or CWA Sec. 311 (33 U.S.C. 1321) and their insurers or guarantors
(“Potentially Responsible Parties”)for purposes of facilitating collection, settlement or litigation of
cl ai ms agai nst such parties;

(5) To other Agency contractors who, for purposes of perform ng the work required under their
respective contracts, require access to information that the Agency obtained under the Clean Air Act (42
U.S.C. 7401 et seq.); the CWA (33 U. S.C. 1251 et seq.); the Safe Drinking Water Act (42 U.S.C. 300f et
seq.); the Federal Insecticide, Fungicide, and Rodenticide Act (7 U.S.C. 136 et seq.); the Resource
Conservation and Recovery Act (42 U.S.C. 6901 et seq); the Toxic Substances Control Act (15 U.S.C. 2601 et
seq.); CERCLA (42 U.S.C. 9601 et seq.); or the OPA (33 U S.C. 2701 et seq.)

(6) To other Agency contractors tasked with assisting the Agency in handling and processing
informati on and docunents in the adm nistration of Agency contracts, such as providing both preaward and
post award audit support and specialized technical support to the Agency's technical evaluation panels;

(7) To enmpl oyees of grantees working at EPA under the Senior Environmental Enmployment (SEE) Program

(8) To the Speaker of the House, President of the Senate, or Chairman of a Congressional Commttee or
Subcommi tt ee;

(9) To entities such as the General Accounting Office, boards of contract appeals, and the courts in
the resolution of solicitation or contract protests and di sputes;
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(10) To Agency contractor enployees engaged in information systens anal ysis, development, operation
and mai ntenance, including perform ng data processing and managenment functions, for the Agency; and

(11) Pursuant to a court order or court-supervised agreenment.

(c) The Agency recognizes an obligation to protect the contractor from conmpetitive harmthat may result
fromthe rel ease of such information to a conpetitor. (See also the clauses in this docunent entitled
"Screeni ng Business Information for Claims of Confidentiality"” and "Treatment of Confidential Business
Information.") Except where otherwi se provided by |aw, CBI shall only be rel eased under subparagraphs
(1),(2), (3),(4),(5), (6),(7), or (10) pursuant to a confidentiality agreenent.

(d) Wth respect to EPA contractors, EPAAR 1552.235-71 will be used as the confidentiality agreement.
Wth respect to contractors for other federal agencies, EPA will expect these agencies to enter into
simliar confidentiality agreenments with their contractors. Wth respect to Potentially Responsible
Parties, such confidentiality agreements may permit further disclosure to other entities where necessary to
further settlement or litigation of clainm under CERCLA, the CWA, or the OPA. Such entities include, but
are not limted to, accounting firms and technical experts able to analyze the information, provided that
they also agree to be bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's CBI to the public pursuant to
request filed under the Freedom of Information Act.

(f) The Contractor agrees to include this clause, including this paragraph (f), in all subcontracts at
all levels awarded pursuant to this contract that require the furnishing of confidential business
informati on by the subcontractor

H. 24 CONTRACT PUBLI CATI ON REVI EW PROCEDURES ( EPAAR 1552.237-70) (APR 1984)

(a) Material generated under this contract intended for release to the public is subject to the Agency's
publication review process in accordance with the EPA Order on this subject and the follow ng

(b) Except as indicated in paragraph (c) below, the Contractor shall not independently publish or print

mat eri al generated under this contract until after conpletion of the EPA review process. The Project
Officer will notify the Contractor of review conmpletion within 15 cal endar days after the Contractor's
transmttal to the Project Officer of material generated under this contract. If the Contractor does not
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receive Project Officer notification within this period, the Contractor shall immediately notify the
Contracting Officer in writing.

(c) The Contractor may publish, in a scientific journal, material resulting directly or indirectly from
wor k performed under this contract, subject to the foll ow ng

(1) The Contractor shall submt to the Contracting Officer and the Project Officer, at |east 30 days
prior to publication, a copy of any paper, article, or other dissem nation of information intended for
publication

(2) The Contractor shall include the following statement in a journal article which has not been
subjected to EPA review. "Although the research described in this article has been funded wholly or in part
by the United States Environmental Protection Agency contract (number)to (Name of Contractor), it has not

been subject to the Agency's review and therefore does not necessarily reflect the views of the Agency, and
no official endorsement should be inferred."

(3) Followi ng publication of the journal article, the Contractor shall submt five copies of the
journal article to the Project Officer, and one copy to the Contracting Officer

(d) If the Governnment has conmpleted the review process and agreed that the contract material may be
attributed to EPA, the Contractor shall include the followi ng statenment in the document:

This material has been funded wholly or in part by the United States Environnental Protection Agency
under contract (nunber) to (name). It has been subject to the Agency's review, and it has been approved for
publication as an EPA docunent. Mention of trade names or conmmercial products does not constitute
endorsenment or recommendation for use

(e) If the Governnment has conpleted the review process, but decides not to publish the material, the
Contractor may independently publish and distribute the material for its own use and at its own expense, and
shall include the followi ng statement in any independent publication

Al t hough the information described in this article has been funded wholly or in part by the United

States Environnmental Protection Agency under contract (nunber) to (name), it does not necessarily reflect
the views of the Agency and no official endorsement should be inferred
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H. 25 TECHNI CAL DI RECTI ON ( EPAAR 1552.237-71) (APR 1984) DEVI ATI ON

(a) The Project Officer is the primary representative of the Contracting Officer authorized to provide
technical direction on contract performance.

(b) Individuals other than the Project Officer may be authorized to provide technical direction. | f
i ndi vidual s other than the Project Officer are authorized to provide technical direction, their names wil
be specified in the contract, delivery order, work assignment or technical direction document as
appropriate. A Delivery Order Project Officer, Wirk Assignment Manager or Task Manager is authorized to
provide technical direction, subject to the Ilimtations set forth below, only on his/her delivery order
wor k assignnment or technical direction docunment.

(c) Technical direction includes:
(1) Direction to the contractor which assists the contractor in acconplishing the Statement of Wrk.
(2) Comments on and approval of reports or other deliverables.

(d) Technical direction must be within the contract and the delivery order, work assignment or technica
direction docunment statenment of work. The Project Officer or any other technical representative of the
Contracting Officer does not have the authority to issue technical direction which (1) institutes additional
wor k outside the scope of the contract, delivery order, work assignment or technical direction document; (2)
constitutes a change as defined in the "Changes" clause; (3) causes an increase or decrease in the estimted
cost of the contract, delivery order, work assignment or technical direction document; (4) alters the period
of performance; or (5) changes any of the other express terns or conditions of the contract, delivery order
wor k assignnment or technical direction docunent.

(e) Technical direction will be issued in witing or confirmed in witing within five (5) cal endar days
after verbal issuance. One copy of the technical direction menorandum will be forwarded to the Contracting
Officer and the Project Officer.

*delivery order or task order

H. 26 OPTION TO | NCREASE THE MAXI MUM AMOUNT OF CLEANUP SERVI CES
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The government may increase the maxi mum anount of cleanup services to be ordered up to 50% of the
contract ceiling. This option shall be exercised in a single increment (only one time) by the issuance of a
uni |l ateral modification by the Contracting Officer. The maxi mum potential dollar value of the option is:

$113, 416, 891. 66

If this option to increase the maxi mum amount of cleanup services is exercised by the Governnent, the
parties hereto agree that all cleanup services provided within these increased maxi mum amounts shall be
provi ded at the sane fixed rates which are in effect for that year of the contract when the services are
provi ded. In accordance with Section B, Clause entitled “Fixed Rates for Services-Time and Materials or
Labor Hour Contract”, if work extends beyond the |ast year of the contract, that |last year’s rates will
remain in effect, with the exception of increases in the prevailing |abor rates provided by the Secretary of
Labor .

H. 27 STOP WORK ORDER FOR | NDI VI DUAL TASK ORDERS

A. A Contracting Officer may, at any time, by witten order to the Contractor, require the Contractor
to stop all, or any part of the work called for by any Task Order issued under this contract for a period
not to exceed fourteen (14) cal endar days after the receipt of the order by the Contractor. Duri ng
emergency response actions or removal actions where inaction would negatively inmpact the removal action and
the Contracting Officer is not avail able, a designated Ordering Officer may also require the contractor to
stop all, or any part of work as stated above. Any such order shall be specifically identified as a Stop
Work Order issued pursuant to this clause. Upon recei pt of such Stop Work Order, the Contractor shall
forthwith comply with its ternms and take all reasonable steps to minimze the incurrence of cost allocable
to the work covered by the order during the period of work stoppage.

B. When the Stop Work order period expires or is canceled by the Contracting Officer or designated
Ordering Officer (during emergency response or rempval actions as nentioned in paragraph A. above), the

Contractor shall resunme work. An equitable adjustment will be nmade in the Task Order period of performance
or Task Order price, or both, and in any other provisions of the Task Order that may be affected and the
Task Order will be modified in writing accordingly, if:

(i) the stop work order results in an increase in the tinme required for, or in the
Contractor's cost properly allocable to, performance of any part of this Task Order and
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(ii) the Contractor asserts a claimfor such adjustnment within thirty (30) cal endar days
after the end of the period of work stoppage provided that, if the Contracting Officer decides the facts
justify such action, he/she may receive and act upon any such claim asserted at any time prior to the final
payment under this contract.

C. If a Stop Work Order is not canceled and the work covered by such order is term nated for the
conveni ence of the Government, the reasonable costs resulting fromthe Stop Work Order shall be allowed in
arriving at the term nation settlement.

D. If a Stop Work order is not canceled and the work covered by such order is term nated for
default, the reasonable costs resulting fromthe Stop Work Order shall be all owed by equitable adjustment or
ot herwi se.

E. If it is determ ned necessary to extend the period covered by the stop work order, such
extension shall be made by written modification to the Task Order, and shall be mutually agreed to by the
Contractor and the Contracting Officer.

H. 28 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)
(a) The Contractor shall assign to this contract the followi ng key personnel:

Program Manager
Dan Oser

Response Manager |
John Elliott

M ke Means

James Vi gerust
Tom Switzer

Response Manager ||
Leroy Cassi dey

Ri ck Fisher

Ron Kenyon

Ri ck Murray
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T&D Coordi nators
Greg Norden

Andy Lewi s

Barry Taggart
Robert Wlie

Corporate Safety Officer
James Joice

Al ternate Corporate Safety Officer
Melissa Smth

Chem st
Guy Gallello

(b) During the first ninety (90) cal endar days of performance, the Contractor shall make no substitutions
of key personnel unless the substitution is necessitated by illness, death, or term nation of enploynment.
The Contractor shall notify the Contracting Officer within 15 cal endar days after the occurrence of any of
these events and provide the information required by paragraph (c) below. After the initial ninety (90)
cal endar day period, the Contractor shall submt the information required by paragraph (c) to the
Contracting Officer at |east 15 cal endar days prior to making any permanent substitutions.

(c) The Contractor shall provide a detailed explanation of the circunmstances necessitating the proposed
substitutions, conplete resunes for the proposed substitutes, and any additional information requested by

the Contracting Officer. Proposed substitutes should have conparable qualifications to those of the persons
bei ng replaced. The Contracting Officer will notify the Contractor within 15 cal endar days after receipt of
all required informati on of the decision on substitutions. This clause will be modified to reflect any

approved changes of key personnel
H. 29 FORMAT FOR SUBM SSI ON OF KEY PERSONNEL CATEGORI ES

Al'l requests for the addition of key personnel shall be submtted in accordance with Section H Cl auses
entitled Key Personnel and Key Personnel -Subcontractors with detailed resume information corresponding to

the requirements set forth in the attachment entitled, Personnel Responsibilities and M ninum
Qualifications. Additionally, for the positions of Response Manager and T&D Coordi nator, the form shown in
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the attachment entitled, Personnel Qualifications Checklist, shall also be conpleted and submtted

H. 30 KEY PERSONNEL - SUBCONTRACTORS

The followi ng and any future subcontractor personnel are not authorized to perform as Response Managers
under this contract until the contractor submts and receives Contracting Officer approval of the witten
Desi gnati on of Approval of the individual (s) as (an) Agent(s) of and for the contractor. The Agent is
therefore authorized to take direction for the contractor and to obligate the contractor’s conmm t ment of
funds and effort in connection with work on site

Response Manager, Level |
Hi ren Shah, Eagle Construction and Environnental Services, LP
Brian Turner, Eagle Construction and Environnmental Services, LP

Response Manager, Level 11

Bud Martin, Eagle Construction and Environnmental Services, LP
Henry W se, Eagle Construction and Environnmental Services, LP
Davi d Hanawa, Chem cal Response & Remedi ati on Contractors, Inc.

H. 31 TEAM SUBCONTRACTOR AGREEMENTS

The contractor shall provide within five (5) cal endar days of issuance of a notice of award, one copy
of each proposed Team Subcontract agreenment, when applicable) to the Contracting Officer. A copy of the
executed team subcontract and any subsequent modifications shall also be provided to the Contracting Officer
within 10 days of execution. Any agent agreenents shall be provided within thirty (30) days of contract
award. Subcontractors perform ng as agents may not perform work on site prior to subm ssion of agent
agreements without the witten consent of the Contracting Officer

H. 32 PUBLICITY (EPAAR 1552.237-74) (APR 1984)
(a) The Contractor agrees to notify and obtain the verbal approval of the on-scene coordinator (or Project

Officer) prior to releasing any information to the news nedia regarding the removal or remedial activities
bei ng conducted under this contract.
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(b) It is also agreed that the Contractor shall acknow edge EPA support whenever the work funded in whole
or in part by this contract is publicized in any news medi a.

H. 33 PAPERWORK REDUCTI ON ACT ( EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently becones a contractual requirement to collect identica
information fromten (10) or more public respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et
seq. applies. In that event, the Contractor shall not take any action to solicit information from any of
the public respondents until notified in witing by the Contracting Officer that the required Office of
Management and Budget (OMB) final clearance was received

H. 34 GOVERNMENT - CONTRACTOR RELATI ONS (JUN 99) (EPAAR 1552.237-76) (JUN 1999)

(a) The Governnment and the Contractor understand and agree that the services to be delivered under this
contract by the contractor to the Government are non-personal services and the parties recognize and agree
that no enpl oyer-enpl oyee relation-ship exists or will exist under the contract between the Governnment and

the Contractor’s personnel . It is, therefore, in the best interest of the Governnent to afford both parties
a full understanding of their respective obligations.

(b) Contractor personnel under this contract shall not:

(1) Be placed in a position where they are under the supervision, direction, or evaluation of a
Gover nment enpl oyee

(2) Be placed in a position of command, supervision, admi nistration or control over Government
personnel, or over personnel of other Contractors under other EPA contracts, or become a part of the
Government organization.

(3) Be used in adm nistration or supervision of Government procurement activities.

(C) Empl oyee Rel ati onshi p:

(1) The services to be performed under this contract do not require the Contractor or his/her
personnel to exercise personal judgment and discretion on behalf of the Governnment. Rat her the Contractor’s
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personnel will act and exercise personal judgment and discretion on behalf of the Contractor

(2) Rules, regulations, directives, and requirements that are issued by the U S. Environmental
Protection Agency under its responsibility for good order, adm nistration, and security are applicable to
all personnel who enter the Government installation or who travel on Government transportation. This is not
to be construed or interpreted to establish any degree of Government control that is inconsistent with a
non-personal services contract.

(d) Inapplicability of Enployee Benefits: This contract does not create an enployer-enpl oyee
rel ationship. Accordingly, entitlements and benefits applicable to such relationships do not apply.

(1) Payments by the Government under this contract are not subject to Federal income tax withhol dings.

(2) Payments by the Government under this contract are not subject to the Federal |nsurance
Contributions Act.

(3) The Contractor is not entitled to unenmployment conpensation benefits under the Social Security
Act, as amended, by virtue of performance of this contract.

(4) The Contractor is not entitled to workman's conpensation benefits by virtue of this contract.

(5) The entire consideration and benefits to the Contractor for performance of this contract is
contained in the provisions for payment under this contract.

(e) Notice. It is the Contractor's, as well as, the Governnment's responsibility to monitor contract
activities and notify the Contracting Officer if the Contractor believes that the intent of this clause has
been or may be viol ated.

(1) The Contractor should notify the Contracting Officer in writing promptly, within __5 cal endar
days fromthe date of any incident that the Contractor considers to constitute a violation

of this clause. The notice should include the date, nature and circunstance of the conduct, the name,
function and activity of each Government enployee or Contractor official or enployee involved or
knowl edgeabl e about such conduct, identify any documents or substance of any oral communication involved in
the conduct, and the estimate in time by which the Government nust respond to this notice to mnimze cost,
del ay or disruption of performance.

Page H-33 of 66



EP- S6-07-02

(2) The Contracting Officer will promptly, within _5_ calendar days after receipt of notice, respond
to the notice in writing. In responding, the Contracting Officer will either

(i) confirmthat the conduct is in violation and when necessary direct the mode of further
per formance,

(ii) countermand any communi cation regarded as a violation

(iii) deny that the conduct constitutes a violation and when necessary direct the mpde of further
performance; or

(iv) in the event the notice is inadequate to nake a decision, advise the Contractor what
additional information is required, and establish
the date by which it should be furnished by the Contractor and the date thereafter by which the Government
will respond.

H. 35 REHABI LI TATI ON ACT NOTI CE ( EPAAR 1552.239-70) (OCT 2000)

(a) EPA has a legal obligation under the Rehabilitation Act of 1973, 29 U.S.C. 791, to provide reasonable

accommdation to persons with disabilities who wish to attend EPA programs and activities. Under this
contract, the contractor may be required to provide support in connection with EPA programs and activities,
including conferences, synmposia, workshops, meetings, etc. In such cases, the contractor shall, as

applicable, include in its draft and final meeting announcenents (or simlar docunments) the following
notice:

It is EPA's policy to make reasonabl e accommodation to persons with disabilities wishing to
participate in the agency's progranms and activities, pursuant to the Rehabilitation Act of 1973, 29
U.S.C. 791. Any request for accommdati on should be nade to the specified registration contact for a
particul ar program or activity, preferably one month in advance of the registration deadline, so that

EPA will have sufficient time to process the request.
(b) Upon receipt of such a request for accommpdation, the contractor shall inmmediately forward the
request to the EPA contracting officer, and provide a copy to the appropriate EPA program office. The
contractor may be required to provide any accommodati on that EPA may approve. However, in no instance shal

the contractor proceed to provide an accommodati on prior to receiving witten authorization fromthe
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contracting officer

(c) The contractor shall insert in each subcontract or consultant agreement placed hereunder provisions
that shall conform substantially to the | anguage of this clause, including this paragraph, unless otherwi se
aut hori zed by the contracting officer.

H. 36 FABRI CATI ON OR ACQUI SI TI ON OF NONEXPENDABLE PROPERTY ( EPAAR 1552.245-72) (APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either directly or indirectly through
a subcontract, any item of nonexpendable property without written approval fromthe Contracting Officer

H. 37 ELECTRONI C SI GNATURES (EP-S 00-01) (SEP 2000)

As authorized by the current EPA Procurenment Policy Notice on Electronic Signatures (see
URL<htt p://www. epa. gov/ oam/ ptod/ > for |atest version), t he Government and Contractor agree to accept
each other’'s electronic signature on docunments transmtted electronically under this contract. Al
el ectronically signed documents must be reproducible in a human-intelligible formand clearly indicate: (1)
that the document was electronically signed, (2) who signed the document, (3) the title of the electronic
signer, and (4) the date and tinme it was signed. The parties shall not deny the |legal effect, validity, or
enforceability of the records containing electronic signatures they transmt and receive on the ground that
such records, including the signature(s), are in electronic form

The recei pt date and time of any record shall be the date and time the record is received at the EPA
external Lotus Notes Gateway. In the event either party experiences a major system failure which renders
the ability to transmt electronic signatures inoperable for nmore than one busi ness day, the party
experiencing the system failure must promptly notify the other party by tel ephone or by facsimle. MWhile
the systemis inoperable, the parties may exchange records by facsimle transm ssions, with signed originals
and copies sent by surface mail or delivered by hand

The followi ng types of docunments shall be issued as signed, paper originals only. [List types of
documents, or insert “None.”]
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At the request of either party, the other party shall provide a duplicate paper original, with a
handwritten signature, of the followi ng types of docunments. [List types of documents, or insert “None."]

Each party agrees that it will promptly notify the other party of any unauthorized access to, or |oss or
destruction of electronic records sent or received. Dependi ng on the seriousness of the |lapse in conputer
system security, the contracting officer may modi fy or suspend the contractor’s authorization to use
el ectronic signatures

H. 38 DECONTAM NATI ON OF CONTRACTOR- OAWNED EQUI PMENT

The On- Scene Coordi nator (OSC), Renedial Project Manager (RPM) or Contracting Officer may require
decont am nati on of Contractor-owned equi pment. Equi pment nay be decontam nated at the site of the response
action or at the contractor's facility. Labor charges and charges for the use of decontam nation equi pment
as directed by the Government will be considered allowable charges under this contract and will be paid in
accordance with the applicable rate(s) specified in the B Clause, “Fixed Rates for Services - Time and
Mat erials Contract” and the pricing set forth in the attachment entitled, “Pricing Schedule.” If the OSC or
RPM approves any portion of the decontam nation process to be performed at the contractor's facilities,
| abor charges for decontam nation and the use of the decontam nation equi pment, shall not exceed one day.
Docunment ati on of this approval shall be on the 1900-55 prior to the expenditure. Expenses for additiona
decontam nation efforts (not authorized by the OSC, RPM or CO) shall be borne by the Contractor

H. 39 HEALTH AND SAFETY

The nature of the work to be performed under this contract is inherently hazardous. The Contractor is

responsi ble for the safety of its enployees and subcontractor enployees on-site. However, in accordance
with the National O | and Hazardous Substance Pollution Contingency Plan, 40 C.F.R., Part 300, the OSC or
RPM i s responsi ble for and has the authority to establish the standards of safety for all individuals on

site. The Contractor may be required, in accordance with OSC/ RPM specifications, to prepare the site-
specific Health and Safety Plans (HASPS) which addresses all actions proposed at the site and all entities
Accordingly, this HASP is intended to serve as the EPA HASP for the site
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The Contractor shall ensure that all of its personnel and subcontractors working at the site are in
conmpliance with EPA, OSHA, state and m ni mum standards as specified by the FOSC. Any and all of the
required el ements of a HASP, (as referenced in OSHA regul ations contained in 29 C.F.R. Part 1910.120, and
t he NI OSH/ OHSA/ USCG/ USEPA "Occupati onal Safety and Health Gui dance manual for Hazardous Waste Site
Activities" 1985), to include the I evel of protection, may be specified by the OSC or RPM This
determ nation of the requirements and procedures for worker protection, shall not be subject to the
"Di sputes"” clause of this contract.

Rat her, if the contractor has a dispute with respect to health and safety, which cannot be resolved
bet ween the OSC/ RPM and the Contractor's site health and safety representative, the matter will be referred
for resolution between the OSC/ RPM and the Contractor's corporate health and safety representative. If the
health and safety issue still cannot be resolved, then the matter will be referred to the EPA's
Envi ronnent al Response Team s (ERT) Safety and Occupational Health Manager, Edison, New Jersey, for fina
determ nati on. Not wi t hst andi ng this dispute resolution process, the Contractor may not delay inplementation
of an OSC/ RPM directive pertaining to health and safety.

When a HASP, addressing any or all phases of site operations is required as part of a task order to be
devel oped by the Contractor, such a plan shall be submtted to the OSC/ RPM for review and approval prior to
commenci ng wor k. Upon recei pt of OSC/ RPM approval, the Contractor shall follow the HASP t hroughout the
duration of the renoval or remedial action, unless modifications to the plan have been approved by the OSC
or RPM If a HASP is provided by the Government, the Contractor agrees to follow such plan unless
obj ections are made known to the OSC/RPM within twenty-four (24) clock hours (or less if specified by the
task order) of its submi ssion to the Contractor. In any event, commencement of rempval and renedial action
wi t hout notification to the OSC/ RPM of any objections will be deemed to constitute acceptance of the HASP.

Not wi t hst anding in EPA's aforementioned rights to direct
Contractor conpliance with certain health and safety standards,
|l evel s and plans, the Contractor retains the right to enploy nore stringent health and safety requirenents
for itself and its subcontractors. However any extra costs associated with these nore stringent
requi rements shall not be borne by the Government.

H. 40 GOVERNMENT RI GHTS UNDER THE COMPREHENSI VE ENVI RONMENTAL RESPONSE, COMPENSATI ON AND LI ABILITY ACT

The award of this contract does not constitute a waiver of the Government's right to bring action against
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any person, or persons, including the Contractor, for liability under any provision of CERCLA. Furt her nore,
if the Contractor is determned to be |liable under Section 107 of CERCLA, the Government may set-off the
ampunt of any such liability against amounts otherwi se due and payabl e under the contract.

The disclosure of any potential conflicts of interest as required in the CONFLICT OF | NTEREST
NOTI FI CATI ON CLAUSES in this contract shall not be construed or interpreted as an admi ssion by the
contractor of any liability under CERCLA. Furt her, nothing contained within this contract shall be deemed,
construed and/or interpreted as a waiver by the contractor of any defenses it may have or may wi sh to assert
in any action by the Government under CERCLA.

H. 41 SPECI AL PROVI SI ON REGARDI NG TERM NATI ON OF TASK ORDERS

Consi stent with provisions of FAR 52.249-6 Term nation (Cost- Rei mbur senment) (Alternate |V) (SEP 1996)
the Government may term nate individual Task Orders in whole or in part.

Due to the emergency nature of the cleanup services to be provided, the following revisions to the
“Term nation” Clause are made and are applicable to individual task orders for cleanup services:

Paragraph (a), Section (2) is revised to read:

(2) The Contractor defaults in performng this contract (task order and fails to cure the default
within 48 hours after receiving a notice specifying the default (unless extended by the Contracting
Officer.) Default include failure to make progress in the work so as to endanger performance.

Paragraph (h) is revised to read:

(h) The cost principles and procedures in Part 31 of the Federal Acquisition Regulation, in effect on
the date of this contract, shall govern all costs (except for items for which there is a contract specified
fixed-rate) claimed, agreed to, or determ ned under this clause

If a contract is awarded, the Government may term nate any task order placed thereunder for its convenience
in whole or in part, if it deems such term nation necessary to avoid an organi zational conflict of interest.
If the Contractor had know edge of facts or circunmstances, relating to an organi zational conflict of

interest, and did not disclose or msrepresented such information, the Government may term nate the contract
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or task order for default, may debar the Contractor from Government contracting, and may pursue such other
remedi es as may be permtted by law or this contract.

For purposes of "Task Order," a Notice of Termination is defined to include notice by tel ephone or
in person which is confirmed in witing by the Contracting Officer. If the term nation of a Task Order is
affected by such oral communication, then the effective date of term nation shall be the date of that
communi cation

H. 42 AWARD TERM | NCENTI VE

(a) General. This contract may be extended as set forth in paragraph (b) based on overall contractor
performance as evaluated in accordance with the Section H Clause entitled “Award Term Incentive Plan,”
provi ded the Agency has a need for the effort at or before the time an award termis to commence, and if the
contractor receives notice of the availability of funding for an award term period pursuant to the “Award
Term Availability of Funds” clause. The Contracting Officer is responsible for the overall award term

eval uation and award term decision. The Contracting Officer will unilaterally decide whether or not the
contractor is eligible for an award term extension, and in conjunction with the Contracting Officer’s
Representative, will determ ne the need for continued performance and funding availability.

(b) Period of performance. Provided the contractor has achieved the performnce measures, e.g.
acceptable quality levels, set forth in the clause “Award Term Incentive Plan,” the Contracting Officer may
extend the contract by exercising a total of four (4) award termincentive periods, consisting of twelve
(12) months each. The total maxi mum period of performance under this contract, if the Government exercises
any option periods and all award termincentive periods is 96 nonths or eight (8) years.

(c) Right not to grant or cancel the award term incentive.

(1) The Governnment has the unilateral right not to grant or to cancel award termincentive periods and
the associated award termincentive plans if -

(i) The Contracting Officer has failed to initiate an award termincentive period,
regardl ess of whether the contractor’s performance permtted the Contracting Officer to consider initiating
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the award term incentive period; or

(ii) The contractor has failed to achieve the performance neasures for the corresponding
eval uati on period, or

(iii) The Governnment notifies the contractor in witing it does not have funds avail able
for the award termincentive periods; or

(iv) The Government no |onger has a need for the award termincentive period at or before
the time an award termincentive period is to commence.

(2) When an award termincentive period is not granted or cancelled, any-

(i) Prior award term incentive periods for which the contractor
remai ns ot herwi se eligible are unaffected
(ii) Subsequent award term incentive periods are thereby also cancell ed.

(d) Cancellation of an award termincentive period that has not yet commenced for any of the reasons set
forth in paragraph (c) of this clause shall not be considered either a term nation for conveni ence or
term nation for default, and shall not entitle the contractor to any term nation settlement or any other
conmpensati on. If the award term incentive is cancelled, a unilateral modification will cite this clause as
the authority.

(e) Award term incentive adm nistration. The award term incentive evaluation(s) will be conpleted in
accordance with the schedule in the Award Term Incentive Plan. The contractor will be notified of the
results and their eligibility to be considered for the respective award termincentive no later than 120
days after an evaluation period.

(f) Review process. The contractor may request a review of an award termincentive evaluation which has
resulted in the contractor being ineligible for the award termincentive. The request shall be submtted in

writing to the Contracting Officer within 15 days after notification of the results of the eval uation

H. 43 AWARD TERM | NCENTI VE PLAN

(a) The Award Term Incentive Plan provides for the evaluation of performance, and, together with Agency
need and availability of funding, serves as the basis for award term decisions. The Award Term | ncentive
Pl an may be unilaterally revised by the Governnment. Any changes to the Award Term Incentive Plan will be
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made in witing and incorporated into the contract through a unilateral modification citing this clause
The Government will consult with the contractor prior to the issuance of a revised Award Term |l ncentive
Pl an, but is not required to obtain the contractor’s consent to the revisions.

(b) Basis and Procedures for Eval uating Performance
After the conclusion of each contract year, the Contracting Officer (CO) and the Project Officer will

conpl ete an evaluation of each task order for Quality of Product or Service, Cost Control, Timeliness and
Busi ness Rel ati ons.

The numeric performance ratings (0, 1, 2, 3, 4, 5) will be applied to the performance categories
(quality, timeliness, cost control and business relations). The ratings for each category will then be
given a straight average to arrive at the Task Order’s overall rating. To arrive at the overall aggregate
contract rating (Contract Rating) for all Task Orders, a straight average will also be utilized. This

average contract yearly rating shall be entered into the National Institutes of Health (NI H) Contractor
Per f ormance System (CPS) for this contract.

The performance ratings and the procedures for evaluating performance are presented in Section G
Cl ause entitled “Performance Assessment Plan.”

The Award Term eval uation and recomendati on, as determ ned by the Award Term Determ nati on
Official (ATDO), shall be based upon work performed on all Tasking Instruments. The ATDO is identified as
the Level Above.

(c) Evaluation Periods-Award/ Award Term I ncentive Periods

At the conclusion of each contract year, a contract rating will be determ ned using the basis and
procedures specified in the “Basis and Procedures” section of this clause. Then, at the second half of year
four (4), the contractor shall be evaluated for performance fromthe start of the contract through 6 months
into the 4! contract year. The Project Officer will apply a straight average of ratings for Years 1, 2, 3,
and six nmonths of the 4'" year utilizing vyearly ratings (interimreports) and prelimnary performance
ratings for the partial 4'" contract year to determ ne the application of the first 12 nmonth award term

For each successive award term the contractor shall be evaluated using the Performance Assessnent
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Pl an eval uati ons (NI H Categories) for each task order for the final six months of the previous award term
and the initial six nonths of the current award term year.

The results of that average rating shall translate into the followi ng:

Per f ormance Rati ng I ncentive
4.0 to 5.0 Extend contract one 12-nonth award term
3.9 or less Contract ends after conpletion of base
peri od and/or reaching m ni mum contract
val ue
(d) Individual Task Orders - Disincentives

In the event that the contractor has performed | ess than satisfactorily (good, fair, poor
unsati sfactory) on an individual task order during a contract year, EPA reserves the right to require the
contractor to correct the deficiencies, as provided in FAR 52.246-6 (May 2001) | NSPECTI ON- TI ME AND MATERI AL
AND LABOR- HOUR and/or rempve work assigned to the contractor for a task order that is rated overall poor or
unsati sfactory. The rework request will be documented on ERRS Surveillance Activity Checklist. The
government reserves the right to increase surveillance activities of simlar type work and may request
revision of the contractor’s Quality Control Plan at no additional cost to the governnent.

H. 44 USE OF ERRS COMPANY OWNED OR AFFI LI ATED LABORATORI ES AND TREATMENT FACI LI TI ES

The OSC or RPM, in conjunction with the Contracting Officer, shall determ ne the appropriateness of
using contractor-owned or affiliated | aboratories. Such determ nations shall be based on competition, site
safety concerns, and the potential for an actual or apparent conflict of interest on the part of the ERRS
contractor.

There are certain situations where the use of an ERRS contractor owned or affiliated |aboratory
and/or treatment facility would not be appropriate, such as in determ ning the extent of contam nation
and/ or estimating volumes of material to be treated or disposed. When the ERRS Contractor is conducting
waste characterization analysis for purposes of waste identification and/or bul king options for off-site
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di sposal, contractor-owned | aboratories may be utilized to conduct qualitative analysis. Also, under
emergency response conditions, there may be instances where real time analytical support services fromthe
contractor-owned or affiliated | aboratories is necessary and does not present a conflict of interest.

Situations of this nature would be the real time analysis of unstable hazardous waste materials to provide
OSCs/ RPMs with the necessary information to protect the public health and environment, as well as site
personnel. Contracting Officer approval shall be obtained prior to utilization of contractor-owned or
affiliated | aboratories.

H. 45 REQUI RED SUBCONTRACTI NG OF TRANSPORTATI ON AND DI SPOSAL OF Ol L AND HAZARDOUS SUBSTANCES

(a) The contractor is required to subcontract all transportation of oil, and hazardous substances
removed fromthe site of the clean-up to an appropriate disposal facility unless otherwi se directed by the
OSC, and to subcontract the storage and ultimate di sposal of the materials removed fromthe site. If the
prime contractor or prime team subcontractors have fixed facilities for hazardous waste storage or disposa
within the same company, such facilities will not be eligible for use under this contract. These
restrictions do not preclude contractor facilities frombeing utilized under other Superfund contracts.

(b) The contractor is required to subcontract all transportation of oil, petroleum and hazardous
substances removed fromthe site of the cleanup to an appropriate storage or disposal facility. If the
prime contractor has transportation equipment within the same conpany, such equi pment and facilities wil
not be eligible for use under this contract unless this requirement is waived by prior witten approval of
the Contracting Officer or as described in (d) bel ow

(c) Conmpetition shall be obtained to the maxi mum practicable extent. The methods selected for off-
site transportation and di sposal are subject to the approval of the OSC or Contracting Officer. Contractors
shall obtain and provide to the approving official, written documentation of at |east three (3) price or
cost estimates for transportation of hazardous waste materials to a disposal facility and/or treatment and
di sposal facility. A CERCLA Offsite Disposal Report is required (See Attachment | abel ed Reports of Wrk,
Attachment 14).

(d) The OSC or RPM may direct the contractor to performoffsite transportation services up to the

ceiling amount or the sinplified acquisition threshold per site when the contractor has avail able the
necessary transportati on equi pment, |abor and licenses. The OSC or RPM nust make a written determ nation
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that the situation on site clearly demonstrates that it is in the Governnent's best interest froma timng,

price or cost, or other basis to allow the contractor to provide transportation, and the rates to be
utilized are acceptable to the OSC/ RPM

H. 46 TASK ORDERS

(a) Task or performance of the response services of this contract shall be nmade only as authorized
by orders issued in accordance with Clause G, "Ordering - By Designated Ordering officers”
(b) The Government is obligated to make payment only for work actually performed regardl ess of any

esti mates of prospective quantities.

(c) Not hi ng contained in this contract shall prohibit the Government from placing other orders or
contracts for this or simlar services.

(d) Cl eanup efforts will only be ordered by the Contracting Officer through the issuance of
i ndi vidual Task Orders. All Task Orders issued will be for the services specified in each Task Order, and
will be in accordance with the fixed rates specified in Section B Clause FI XED RATES FOR SERVI CES- TI ME AND
MATERI ALS CONTRACT, and the attachment entitled, “Pricing Schedule” of this contract.

(e) In the event of an emergency, the Ordering Officer may issue a verbal order, to be followed up
in witing within five (5) working days of verbal notification with a confirm ng witten Task Order.

(f) The On- Scene Coordi nat or/ Renedi al Project Manager named in the Task Order will be responsible
for the technical adm nistration of Task Orders placed hereunder. Nei t her Ordering Officers nor On-Scene
Coordi nators or Renedi al Project Managers have authority to nodify any provision of this contract. Any
request for deviation fromthe terms of this contract or any Task Orders issued hereunder must be submitted
to the Contracting Officer for contractual action.

(9) A separate EPA Formwill be issued for each Task Order. Each Task Order will include
1. Date of the order, contract number, Task Order number, time of order (if issued verbally), name

of On-Scene Coordinator (OSC) or Remedi al Project Manager (RPM) responsible for providing technica
direction at the site, accounting and appropriation data, ceiling amount of order, required response tine,
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and required conpletion date.

2. Location of the site and the name of the Response Manager assigned by the Contractor, if known
at the time of issuance.

3. The specific Statenment of Work related to the response activity identified in the Task Order,
any "optional" reports required, and any other special technical requirements, instructions or clearances.

(h) The contractor shall acknow edge recei pt of each order in witing within ten (10) cal endar days
after its issuance date. Such acknow edgment shall be submtted to the Ordering Officer, with a copy
forwarded to the Contract Officer responsible for contract adm nistration.

(i) Upon receipt of the order, if the Contractor considers the specified conpletion date to be
unreasonabl e or unrealistic for the required effort, he shall immediately notify the Contracting Officer
within ten (10) cal endar days of receipt, or one-half (¥ of the time specified for performance of the
order, whichever is less, stating why the conpletion date is considered unrealistic.

() The ceiling ampunt for each Task Order will be the ceiling price stated therein, and constitutes
the maxi mum amount for which the government shall be liable. The Contractor shall not make expenditures or
incur obligations in the performance of the order which exceed the specified ceiling amunt except at the

contractor's own risk. Any increase of the ceiling amount will be authorized in a witten modification to
the Task Order, and will be a unilateral action by the Government. When the Contractor has reason to

beli eve that the | abor payment and support costs for the order, which will accrue in the next thirty (30)

days, will bring total cost to over 85% of the ceiling price specified in the order, the Contractor shall

notify the Ordering Officer, the Project Officer, and the Contractor in writing.

(k) A Standard Form 30 will be used to nodify all Task Orders, and will be signed by the Contracting
Of ficer and, when applicable, the Contractor.

(1) Except as required by the other provisions of this contract which specifically cite and state
that they are exceptions to this clause:

(1) The Governnment is not obligated to reimburse the Contractor for costs incurred in excess of
the ceiling amount specified in the task order; and
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(2) The Contractor is not obligated to continue performance under a task order (including
actions under the Term nation clause of this contract) or otherwi se incur costs in excess of a task order
ceiling amount, until the CO notifies the Contractor, verbally and/or in writing, that the task order
ceiling amount has been increased

(m No notice, communication, or representation in any form other than that specified in subparagraph
j above, or from any person other than the CO, shall affect a task order ceiling amunt. In the absence of
the specified notice, the Governnent is not obligated to reimburse the Contractor for any costs in excess of
the task order ceiling amount, whether those excess costs were incurred during the course of the task order
or as a result of term nation.

(n) Change orders and nodifications shall not be considered an authorization to exceed the task order
ceiling amount unless they contain a statement increasing the task order ceiling amount. If the ceiling
ampunt of the task order is increased, any costs the Contractor incurs shall be allowable, unless the CO
issues a term nation or other notice directing that the task order ceiling increase is solely to cover
term nation or other specified expenses.

(0) Al'l task orders are subject to the terms and conditions of this contract. In the event of
conflict between a task order and this contract, the contract shall control

H. 47 PERFORMANCE BASED TASK ORDERS

Some task orders under this contract may be negotiated and i ssued on a performance based basis. The

i ssuance of a performance based task order means the contractor will have greater flexibility inits
approach to acconplishing the task order, and that the Governnment will exert |less direction on how the work
is to be performed. This concept should allow the contractor greater latitude to work in a manner best
suited for innovation and creativity, while ultimately providing services that meet or exceed the
performance standards. The primary enmphasis will be on the satisfactory conpletion of the task order, not
the Government directing the Contractor in the methodol ogy used in perform ng the services.

When perform ng performance based task orders, the Government may elect to have the contractor submt

a Daily Wbrk Proposal for review, negotiation and approval, versus the Government issuing a Daily Wbrk
Order. The OSC may specify the activities to be performed and the Contractor specify the personnel
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equi pment, materials, means of acconmplishing the activities, and propose a work goal. The Daily Wbrk
Proposal prepared by the Contractor shall be subject to negotiation and approval by the OSC

Under such a performance based task order, the Government will define its performance requirements in
the statement of work. Specific performance standards will be established for those performance
requi rements. Specific tasks will be left to the contractor’s discretion as to how the work is to be
acconmplished in the nost effective, desirable and cost efficient manner. A surveillance plan to measure
performance will be established. Incentives or disincentives may al so be established for any such
performance based task orders issued

Performance based task orders will be issued on either a fixed rate or firmfixed price basis. In
addition to a conplete task order being issued on a performance basis, individual distinct tasks/elements of
a Task Order may be negotiated on a performance basis.

H. 48 FI XED PRI CE TASK ORDERS

Perf ormance based task orders may be issued as fixed price. In those instances, in addition to the clauses
previously incorporated herein, firmfixed price task orders will be subject to the follow ng Federa
Acqui sition Regulation (FAR) clauses which are incorporated into the contract by reference

52.229-3 JAN 1991 FEDERAL STATE AND LOCAL TAXES
52.232-1 APR 1984 PAYMENTS
52.232-15 APR 1984 PROGRESS PAYMENTS NOT | NCLUDED
52.232-32 FEB 2002 PERFORMANCE BASED PAYMENTS
(Only applicable to firmfixed price performance based task orders)
52.242-15 AUG 1989 STOP WORK ORDER
52.242-17 APR 1984 GOVERNMENT DELAY OF WORK
52.243-1 APR 1984 CHANGES- FI XED PRI CE ALTERNATE
52.244-5 DEC 1996 COMPETI TI ON I N SUBCONTRACTI NG
52.245-2 APR 1984 GOVERNMENT PROPERTY ( FI XED PRI CE
CONTRACTS) Alternate |
52.246-4 AUG 1996 I NSPECTI ON OF SERVI CES ( FI XED PRI CE)
52.249-2 SEP 1996 TERM NATI ON FOR CONVENI ENCE ( FI XED PRI CE)
52.249-8 APR 1984 DEFAULT (FI XED PRI CE SUPPLY AND SERVI CES)
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ANNUAL | NCURRED COST SUMMARY

For the purposes of this clause, the Contractor’s fiscal year is

(a) W thin 90 cal endar days after the end of the Contractor’s fiscal year, the contractor shall
submit to the Contracting Officer, a report summarizing claimed contract costs for each Task Order
covered by the fiscal year being reported. This report shall be consistent with the incurred cost
subm ssion required by Allowable Cost and Payment” (FAR 52.216-7) (Mar 2000) as incorporated by
reference in Section I. Costs shall be further subdivided to include personnel, equipment, materials
and m scel |l aneous expenses, travel and subsistence, Team Subcontractors, other subcontractor costs,
and any applicable indirect costs. Team Subcontractor’s costs should be detailed to the same extent
as Prime Contractor’s cost, i.e. by Task Order, by cost elenment and a summary conparable to the Prine
Contractor’s.

(b) Annual Incurred Cost Audits will be conducted by the cognizant auditing agency upon receipt of
the Contractor’s fiscal year subm ssion

(c) The Contractor shall make tinely subm ssion of its fiscal year indirect rate proposals as
requi red by paragraph (d) of FAR 52.2167 so that these rates can be incorporated into the annua
incurred cost subm ssion.

(d) Upon conpl etion of the audit review, the Contractor and the EPA Contracting Officer (CO wil
resol ve audit and any other outstanding issues including any anounts found by the CO to be

unal | owabl e. If for any reason, an agreement cannot be reached, the CO will determ ne final costs
using all relevant information available. This decision shall be final unless appealed. Any appea
subm tted in response to the determ nation shall be treated in accordance with the Di sputes Clause of
this contract.

(e) Task Orders that cross fiscal years and remain active beyond the period reported on will be
subject to an interimupward or downward funding adjustment until final work is conpleted and reported
in subsequent periods. Task Orders conmpleted and resolved during this process will have their funding

|l evel s adjusted accordingly.
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H. 50 FI NAL RECONCI LI ATI ON OF COST

Upon conpl etion of the |last year of the contract and resolution of the final annual incurred
cost summary, the Contractor will be required to submt to the EPA Contracting Officer, a Fina
Cumul ative Claimand Reconciliation. This subm ssion will be conpared to the results of the resolved
annual incurred cost subm ssions and a "Final Invoice" will be submtted with payment due to or by the
contractor. The conpletion invoice should be submtted pronptly but not |later than one year fromthe
conpl etion date of the contract and/or individual task order

H. 51 CLOSE- OUT OF TASK ORDERS

(a) Wthin 120 days after finalization of transportation and disposal costs or the conpletion of
site work, whichever occurs last, the Contractor shall submt a witten sunmary of all costs claimed
to the Contracting Officer. Finalization of transportation and di sposal costs is defined as the
conmpl eti on of disposal, not to exceed 120 days after conpletion of site work, unless otherwi se
approved by the FOSC. Conmpletion of site work is defined as final demobilization of the site and
compl eti on of the Contractor’s Final Cost report as described in Attachment 14, Reports of Wrk or
when the final subcontractor’s invoice is received by the Contractor, whichever is later. This
summary shall contain the followi ng information:

(1) Labor categories, total hours for each |abor category, and total amounts clai med.

(2) Equipment categories, total daily usage for each equipment item and total amounts
cl ai med.

(3) List of materials used on site, total costs, and total material handling charge costs,
if applicable.

(4) List of all other direct costs incurred and dollar value and the total cost for al
ot her direct costs.

(5) List of all subcontracts and dollar value and the total cost for all subcontracts.

The information provided should be in sufficient detail to permt the CO a conplete understandi ng of
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all costs claimed. After receipt of this summary, the CO will negotiate the task order closeout with
the Contractor as soon as possible.

(b) Upon conpletion of the negotiations, the COwill issue a witten Notice of Closeout of Task
Order on Standard Form (SF) 30, adjusting the |abor hours by category, equi pment usage by category,
mat eri al s/ ot her direct costs/subcontracts, the material handling charge, if applicable, and the tota

cost of the task order. The Contractor shall sign and return this notice within thirty (30) cal endar
days of receipt. If a negotiated agreement cannot be reached, the COwill determ ne the final tota
cost of the task order. This determ nation shall be final unless appealed. Any appeal submtted in

response to this determ nation shall be processed in accordance with the provisions of the “DI SPUTES"
clause of this contract.

H.52 LIM TATION OF COST FOR TASK ORDERS

1. The contractor shall notify the OSC, the Project Officer, and the Contracting Officer in
writing whenever it has reason to believe that the costs (including fixed rate itens and itens
rei mbursed at cost) that the contractor expects to incur under a task order in the next 30 cal endar
days, when added to all costs previously incurred under the task order, will exceed 85% of the ceiling
ampunt specified in the task order (for the purposes of this clause, the term “ceiling amount” shal
include the ceiling amount of the task order inclusive of all nodifications made to the task order
ceiling amount.)

2. Except as required by other provisions of this contract, specifically citing and stated to
be an exception to this clause:

a. The Governnent is not obligated to reimburse the contractor for costs incurred in excess of
the ceiling amount specified in the task order; and

b. The contractor is not obligated to continue performance under a task order (including
actions under the Term nations clause of this contract) or otherwi se incur costs in excess of the task
order ceiling amount, until the Contracting Officer notifies the contractor that the task order
ceiling amount has been increased. This may be done verbally, but will be followed up in writing
within 5 days.

3. No notice, communication, or representation in any form other than that specified in
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subparagraph 2b above or from any person other than the Contracting Officer, shall affect a task order
ceiling amount. In the absence of the specified notice, the Governnment is not obligated to reinburse
the contractor for any costs in excess of the task order ceiling amount, whether those excess costs
were incurred during the course of the task order or as a result of term nation.

H. 53 DATA

(a) The Contractor hereby agrees to deliver to the Government, within sixty (60) cal endar days
after the conpletion of the contract period of performance the foll owi ng documents, if required in the
Task Order, pursuant to Reports of Wrk (See the attachment entitled, “Reports of Work”), Contractor's
Final Site Report:

1. All originals and copies, and all abstracts or excerpts therefrom of all information
supplied to the Contractor by the Government and specifically designated "Confidential Business
I nformati on", pursuant to the contract clause entitled "Treatment of Confidential Information."

2. Al originals and copies, and all abstracts or excerpts therefrom of all information
collected by the Contractor directly from a business or froma source that represents a business or
busi nesses, such as a trade association, pursuant to the contract clause entitled "Screening Business
Information for Claims of Confidentiality".

3. All originals (if originals are unavailable, copies will be accepted) of all data, as that
termis defined in the contract clause entitled "Rights in Data-General", which is pertinent to
support of the EPA and has been furnished to the Contractor in performance of this contract. In the

event that there is any disagreement as to whether certain data is considered pertinent, the Project
Of ficer shall make the final determination after consultation with the OSC and the CO. This

determ nation shall not be subject to the terms of the clause entitled "Disputes"” set forth in this
contract.

4. Copies of all other types of additional data, including, but not Iimted to, reference
materials, source lists, field notes, |og books, chem cal data, maps, photographs and other site
specific documents which are necessary to substantiate cost recovery actions pursuant to the contract
clause entitled "Additional Data Requirements" in Section I.
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Upon receipt of all data provided to the Governnment by the Contractor under this paragraph, the
Government shall acknowl edge in writing to the Contractor the receipt of all confidential or other
dat a.

(b) Wth regard to all copies of data specifically requested by the Government and supplied in
response thereto by the Contractor under the contract clause entitled "Additional Data Requirenments”
the Contractor shall, pursuant to said clause, be entitled to an equitable adjustment to cover the
cost of collecting, preparing, editing, duplicating, assenbling, and shipping the data requested

(c) The Contractor shall not be required to turn over or provide to the Government any of the
foll owi ng:

1. Financial, admnistrative, cost and pricing and management data, or other information
incidental to contract adm nistration, pursuant to the clause entitled "Rights in Data General". Such
financial, cost or pricing data does not refer to site specific cost records which are necessary to
substantiate cost recovery actions.

2. Contractual agreenments for supplies or services. (This exclusion does not apply to: 1) data
resulting from such services, or 2) subcontracts issued in order to support site activity which are
rei mbursed through this contract.

3. Contractor and personnel performance ratings and eval uations.

4. Data previously devel oped by parties other than the Contractor which was acquired
independently of this contract or acquired by the Contractor prior to this contract under conditions
restricting the Contractor's right to such data
(d) The Contractor shall deliver to the OSC within (90) ninety cal endar days after the conpletion of
the Task order period of performance, all site related data including but not limted to reference

mat eri als, source lists, field notes, |og books, chem cal data, maps, photographs, and other site
specific documents which are necessary to substantiate cost recovery actions.

H. 54 RETENTI ON AND AVAI LABI LI TY OF CONTRACTOR FI LES
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(a) The contract contains the Federal Acquisition Regulation Clause 52.215-2 "Audit and Records
- Negotiation JUN 1999" wherein the contractor is required to maintain and make available to the
Contracting Officer or representative of the Contracting Officer (in accordance with FAR Subpart 4.7
"Contractor Records Retention") at its office at all reasonable tinmes the books, records, documents,

and ot her evidence relating to this contract including personnel utilization records, site records,
and accounting procedures and practices sufficient to reflect properly all costs claimed to have been
incurred under this contract. Such files shall be made available for exam nation, audit or

reproducti on.

(b) The Contractor is advised that the Government may file suit against potential responsible parties
for costs incurred relative to site related response activities. |In such proceedings, the
Contractor's cost and performance records may become an integral part of the Government's case

(c) Accordingly, due to the extended nature of court proceedi ngs and EPA audit requirements, the
contractor shall make available to the Government and only to the Government the records described in
(a) and (b) above for a period of ten years after final payment under the contract. (See FAR

4.703(b) (1))

(d) In addition, the Contractor shall make available to the Government and only to the Government the

records relating to any appeals, litigation or the settlenment of claims with third parties and which
relate to this contract (i.e. cost recovery) until such appeals, litigation, or claim are disposed
of .

(e) The Contractor shall not destroy original records relating to the contract until (1) al

litigation involving the records has been finally settled and approval is obtained fromthe CO, or (2)
ten (10) years have passed fromthe date of final payment and no litigation involving the records has
been instituted and approval of the CO is obtained. In no event should individual records be
destroyed if litigation is in-process or is pending relating to such records.

(f) Fromtinme to time, the Government may, in support of litigation cases, have the need for the
Contractor to research and make avail able such records in a form and manner not normally maintained by
the contractor. Such effort shall be deemed to be within the scope of work under this contract. | f
this effort is required after performance of this contract, a separate negoti ated procurement action
may be instituted with the contractor.
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(g) The final invoice (conmpletion voucher) submtted hereunder, after physical completion of the
contract within the stated period of performance, will represent the final claimunder the contract.
H. 55 TESTI MONY
Fromtinme to time, the Government may have the need for expert and non-expert testimony during

enforcement proceedings for a given site where the Contractor provided services. Such effort shall be
considered within the scope of this contract. The individuals selected to testify shall be fully

knowl edgeabl e of the details of the site under litigation, shall be credible, and shall, if necessary,
be an expert in the field. The testimony shall normally relate to what actions the contractor took at
a site. Preparation of affidavits and depositions may be required. If the effort is required during
contract performance, a negoti ated supplenmental agreenment will be issued under the contract. In the

event such services are required after performance of this contract, a separate negotiated procurenent
action may be instituted with the contractor

H. 56 REMOVAL COST MANAGEMENT SYSTEM ( RCMS) SOFTWARE

(a) The use of EPA's Renoval Cost Managenent System software (RCMS) is mandatory to prepare and
submt EPA Form 1900-55, Daily Cost Summary Reports, during performance of this contract. The EPA
will provide the contractor with the RCMS software which is a nationally consistent PC-based software
package that generates cost/data receiving reports for EPA renoval sites. RCMS al |l ows EPA to track
bot h ERRS contractor and government costs, project future costs, run reports, and check contractor
i nvoi ces.

To run cost tracking, a rates disk is required. Rat es di sks are contract specific and contain
all personnel and equi pment rates in the contract. Rate disks will be provided by EPA.

(b) The m nimum requirement to run RCMS is a system capable of running W ndows 95 or greater
(c) Initial contractor training of the use of this systemwill be provided by the EPA. Additiona
training will be provided by EPA upon updates or revisions to the RCMS system It will be the

contractor’s responsibility to provide training for new hires.

(d) The cost of this system shall not be reinmbursable as a direct cost under this contract.
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(e) The current archive disk covering the invoice period nust be submtted to the Project Officer with
each invoice

(f) The final archive disk copies shall be clearly marked "FI NAL ARCHI VE DI SK" and shall be forwarded
to the Contracting Officer with the Final Site Report.

NOTE: The RCMS is strictly for EPA rempval site cost data management. It is not intended to augment
or replace the contractor’s cost accounting system The contractor is required to track and account
for their costs with their own system

H. 57 CROSSOVER

The Contractor agrees to accept orders within any other EPA Region, provided the amount of such
services, in addition to other work performed under this contract, does not exceed the maxi mum amount
specified in the clause titled “M ni mum and Maxi mum Anounts of Clean-up Services.” |f services in
anot her Region are ordered by the EPA, the required response tinme and other ternms and conditions for
the response action shall be nutually agreed upon by the Contractor's representative and the
Contracting Officer at the time of placenment of the Task Order

H. 58 DAVIS BACON ACT (DBA) AND SERVI CE CONTRACT ACT (SCA) APPLI CATI ON TO TASK ORDERS

(a) Each task order issued under this contract will be subject to either DBA or SCA (See Attachment 6
for SCA rates) prevailing wage rates or both as determ ned by the Secretary of Labor. The contractor
shall segregate by task order those portions of the effort specifically related to DBA or SCA and
determ ne wage rates by | abor category classification accordingly. The FOSC together with the
Contractor will be responsible for ensuring conpliance with the appropriate wage determ nation

Shoul d there be a question or dispute relating to what segnent of the work falls within DBA versus SCA
wage classifications, the CO will make the final determ nation.

(b) Upon issuance of each task order, there will be a period of assessment during which the CO
PO, and the Contractor will evaluate the planned site work and determ ne, to the maxi mnum extent
possi bl e, whether or not there is substantial and segregable construction to which DBA applies. The
CO is responsible for making the final determ nation of DBA applicability.
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If the fixed rate in the contract (base rate) is higher than the DBA wage requirement, the fixed rate

will prevail. However, applicable DBA conpliance requirements such as, weekly submttal of certified
payrolls and posting the wage determ nation schedule in a prom nent place on site is still required.
If the fixed rate in the contract is |lower than the required DBA wage rate, the contractor will be

allowed to adjust the rate accordingly.

In conpliance with DBA regulation, the Contracting Officer has designated the use of the
"Resi dential, Building, Heavy and/or Hi ghway Project Wage Determ nation Schedul es" as the anticipated
appropriate construction type schedules for use when applying DBA wages to | abor
classifications/categories under this contract; however, other wage schedul es may be used, as
required. The schedules are listed by state and will be maintained by the EPA Contracting Office
Any devi ations fromthe use of this Schedule or need for the issuance of an additional classification/
category shall require prior Contracting Officer approval in accordance with FAR Clause 52.222-6,
Davi s- Bacon Act.

H. 59 PERFORMANCE BONDS

The M|l ler Act applies to substantial and segregable construction exceeding the sinplified
acqui sition thresh hold under this contract. The contractor shall furnish performance bonds with the
United States named as the obligee in amounts to be specified by the Contracting Officer. Bonds shal |
be provided by the prime contractor at the Task Order level. Wth the consent of the Contracting
Officer, the performance bond may be provided by the subcontractor. In all cases, the Contracting
Officer may determ ne that the dollar amount of the M Iler Act performance bond shall be "zero"

H. 60 PAYMENT BONDS

The Contractor is required to furnish a payment bond for performance of work (for which the
Davis Bacon Act is applicable) under this contract. The prime contractor is further required to fl ow
t he payment bond requirement down to all subcontractors whose contracts exceed the sinplified

acquisition thresh hold. The penal sum of the payment bond shall equal

(a) 50 percent of the Task Order ceiling if the ceiling is not more than $1 mllion
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(b) 40 percent of the Task Order ceiling if the ceiling is more than $1 mllion but not nore
than $5 million; or
(c) $2 Yamllion if the Task Order ceiling is more than $5 mllion

H. 61 DEFI NI TI ZATI ON OF PROVI SI ONAL RATES

a) The contractor shall, within 60 cal endar days after use of a provisional rate, regardless of
the dollar amount submt a proposal containing the final proposed rate and shall provide supporting
data, including price conparison data to support price analysis and cost data with back-up, as
required.

b) Each final rate proposed for |abor shall be based upon actual cost experience during that period
For each | abor category, the contractor shall identify the individual enployees who performed services
under the contract by name, their individual hourly rates, and the number of hours of effort provided
by each. The final rate proposed shall be cal cul ated as foll ows:

Hourly Rate paid* X. XX
Indirect Cost (If applicable) X. XX
Total Hourly Cost XTRR____
Profit

Proposed Rate

*If more than one enployee is involved, the hourly rate shall be a
wei ght ed average rate which reflects the nunber of hours worked by
each individual whose rate is included in the rate cal cul ation

c) Each final rate proposed for equipment shall be based upon actua

cost experience for the piece of equipment during that period. The contractor

shall provide support for the actual cost experience for each piece of equipnment using the follow ng
schedul e OR the contractor’s’s conpany-wi de equi pment usage log. If you elect to use the equipment
usage log, it nmust contain a cost breakdown adequate for audit purposes.
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Equi pment Item

Make/ Model

Quantity Owned

Purchase Price (Including Freight Costs and Applicable Taxes.
If nore than one unit, give average for group

Useful Life Years
Total Days
Used (if more than one unit, give average usage)**
Sal vage Val ue (If more than one unit, give average val ue)

**NOTE: The definition of usage shall be the same as was used in developing the fixed rates in
the provision entitled "FI XED RATES FOR SERVI CES -- TI ME AND MATERI ALS CONTRACTS

State the followi ng expenses per day, as applicable, for the piece of equipnment. Details supporting
each el ement of cost shall be provided

1. Ownership Cost

(i) Depreciation $ / per day

(ii) Operating, maintenance
and Repair Costs*** (to the extent not included in indirect costs)
$ / per day

(iii) Licenses, Taxes**** Storage, |nsurance (to the extent not included in
indirect costs) $ / per day

Page H-58 of 66



EP- S6-07-02

2. Indirect Costs(If Applicable) $ / per day
3. Total Cost $ / per day
Profit $ /| per day
Proposed Rate $ / per day

***May include filters, oil grease, parts, sales tax, repair and mai ntenance | abor, fringe benefits,
shop overhead supporting facilities outside specialty services and mai ntenance equi pment, tire
repl acement and repair.

**x*Note: Not State, Local or Federal inconme taxes.

d) After receipt of the provisional rate definitization proposal, the Contracting Officer wil

review all information provided and negotiate a final rate. All provisional rates will expire 120
cal endar days fromthe date the provisional rate is established. All rates must be finalized prior to
120 cal endar days unl ess otherwi se authorized by the Contracting Officer. The CO reserves the right

to establish alternative requirements as situations warrant, by written notification to the
contractor.

The Contracting Officer will issue a witten understanding setting forth the final rate(s) agreed
upon. The understanding shall specify the agreed upon final rate(s), the period for which the rate(s)
apply, whether the rate is contract-wi de or Task Order specific. If Task Order specific, the
i ndi vidual Task Order to which rates are applicable will be identified

f) If a negotiated agreement cannot be reached establishing a final rate for any provisional rate
item the Contracting Officer will determ ne the final rate using all relevant information avail able.
The rate determned will not exceed any previously negotiated ceiling rate. The decision shall be
final unless appealed. Any appeal submitted in response to the determ nation shall be treated in
accordance with the "Di sputes” clause of this contract.

H. 62 SALVAGEABLE PRODUCTS

Sal vageabl e products, and the proceeds derived fromthem nmay beconme the property of the
Government. If materials recovered from cleanup and contai nnment operations are sal vageable, the
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Government may elect to have the contractor transport such recovered materials to an appropriate
facility or directly to a commerci al salvage conpany. If the OSC/ RPM el ects to have the contractor
deliver recovered materials to a commercial sal vage conpany, the contractor shall obtain receipts for
payment and these paynents shall be applied as a credit to the contract. If the bal ance of allowable
contract costs is less than the credit for recovered materials, the contractor shall reinmburse the
Government for the difference

H. 63 CONTRACTOR HOLI DAY POLI CY
The contractor observes the followi ng holidays:

New Year’s Day

Good Fri day

Menori al Day

I ndependence Day

Labor Day

Thanksgi vi ng Day

Day after Thanksgi ving
Chri st mas Day

Personnel charges for holiday work will be billed in accordance with the Contractor’'s policy and
procedures and will be included in this clause at contract award.
H. 64 CONTRACTOR OVERTI ME POLI CY

Overtime will be billed to the Government in accordance with the rates specified in Attachment
entitled, Pricing Schedule for all hours worked in excess of 40 HOURS in accordance with the
contractor’s overtime policy and procedures. Contractor’s work week starts on Sunday, Monday or
Friday. (For additional overtime requirements, see B.3, Fixed Rates for Labor and Travel and |.6

Payment for Overtime Prem uns.)

H. 65 TASK ORDER CONFLI CT OF | NTEREST CERTI FI CATI ON
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Wthin 10 days of receipt of the Task Order, the Contractor shall provide a conflict of interest
certification. Where Task Orders are issued under the contract for work on or directly related to a
site, the Contractor is only required to provide a conflict of interest certification for the first
Task Order issued for that site. For all subsequent work on that site, under the contract, the
Contractor has a continuing obligation to search and report any actual or potential conflicts of
interest, but no additional conflict of interest certifications are required

Before submtting the conflict of interest certification, the contractor shall search its records
accumul ated, at a m nimm over the past three years inmmediately prior to the receipt of the Task

Or der. In the COl certification, the Contractor must certify to the best of the Contractor’s

knowl edge and belief, that all actual or potential organizational conflicts of interest have been
reported to the Contracting Officer or that to the best of the Contractor’s know edge and belief, no
actual or potential organizational conflicts of interest exist. In addition, the Contractor must
certify that its personnel who perform work under the Task Order or relating to the Task Order have
been informed of their obligation to report personal and organizational conflicts of interest to the
Contractor. The certification shall also include a statement that the Contractor recognizes its
continuing obligation to identify and report any actual or potential conflicts of interest arising
during performance of the Task Order or other work related to the site

H. 66 DI SCOUNT Al R PASSENGER TRANSPORTATI ON RATES

(a) To the maxi num extent practicable consistent with travel requirements, the contractor
agrees to use reduced air transportation rates and services provided through avail able discount air
fare carriers for bona-fide enmployees' travel that is otherwi se reinmbursable as a direct cost pursuant

to this contract when use of such rates results in the | owest overall cost to the Government.

(b) Nothing in this clause shall authorize transportation or services which are not otherwi se
rei mbursabl e under this contract.

(c) In the event of any inconsistencies between this clause and the FAR Part 31.205-46, the FAR
cl ause takes precedence.

H. 67 DI SCOUNT HOTEL/ MOTEL LODGI NG RATES
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(a) To the maxi num extent practicable consistent with hotel/notel accommodati ons and | odgi ng

requi rements, the contractor agrees to use reduced hotel/notel rates and services for bona-fide

enpl oyees' travel that is otherwi se reimbursable as a direct cost pursuant to this contract, when use
of such rates results in the | owest overall cost.

(b) To the maxi num extent practicable and consistent with Federal Acquisition Regulation, the
contractor agrees to secure |odging on other than a daily rate basis so that the maxi mum quantity and
term di scounts are achieved. To the maxi mum extent practicable and consistent with Federa
Acqui sition Regul ation, the contractor shall secure full service |odging suites inclusive of kitchen
facilities.

(c) Nothing in this clause shall authorize |odging and acconnodati ons or services which are not
ot herwi se rei nmbursable under this contract. Nothing in this clause requires any hotel/ motel
establi shment to nmake available to the contractor special hotel/notel rates or other Government
di scount rates.

(d) I'n the event of any inconsistencies between this clause and the FAR Part 31.205-46, the FAR
cl ause takes precedence.

H. 68 SI TE RELATED DOCUMENTATI ON

The contractor shall furnish copies of site-related documents written or devel oped regardi ng or
pursuant to activities conducted under a Task Order. The contractor shall not release any site
information, written or verbal, without the express consent of the OSC or CO. The contractor nmay
assist the OSC or Ordering Officer in public meetings or dealings with inmpacted citizens and State and
|l ocal officials.

H. 69 CONFI DENTI ALI TY OF | NFORMATI ON

Any data that is generated or obtained by the contractor and/or any subcontractors during
contract performance shall be considered confidential and shall not be disclosed to anyone other than
the Environmental Protection Agency enployees or to the Department of Justice (DOJ) without the prior
written approval of the OSC or Contracting Officer. Nor shall any such data be used for any other
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purpose except in connection with this contract. Any such data generated or obtained during contract
performance shall be delivered to the Government at the request of the Contracting Officer

H. 70 CONTROLS FOR SENSI TI VE CONTRACTI NG

Control measures nust be established to ensure that contractors do not have inappropriate access
to privileged and sensitive information. Control measures must al so ensure that security systens are
in place to prevent release of sensitive information to non-desi gnated contractor enployees. To
ensure that non-designated contractor enmployees do not have inappropriate access, in those areas where
it is not possible to control access there will be cabinets that can be secured. Such cabinets will
be used for storage of sensitive information (i.e. CBI)

Contractor and EPA enpl oyees will be notified of privileged or sensitive information. Such
information shall be stored in secured file cabinets when not being used by designated enpl oyees.
Contractor and EPA enpl oyees will monitor the use of sensitive information through |Iog sheets which
will record the date, time and name of individual removing the material, and the date and time of
return. On-site access will be restricted to authorized personnel. Supervisors will monitor the
procedure.

Contractor enployees are normally identified through the use of badges, posted signs, etc.
Contractor enployees will be required at the beginning of any conversation concerning all matters
related to the contract, to identify thenselves verbally as contractor enpl oyees.

H. 71 TERM NATI ON FOR DEFAULT: GROUNDS ON BI LLI NG

In addition to the typical grounds for termination for default provided in FAR 52.249-6, the use
of the RCMS system described in the Section H Clause entitled, “Renmoval Cost Management System ( RCMS)”
for the purposes of submtting invoices for payment by EPA, shall be a material breach of this
contract and will subject the contractor to term nation by EPA. The contractor nmust have, and
utilize, its own cost accounting system for submtting invoices to EPA.

H. 72 TRANSBOUNDARY EFFORTS
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The contractor may be tasked with emergency response activities in Mexico to the extent
aut hori zed by, and consistent with, the United States-Mexico Agreenment on Cooperation for the
Protection and | nprovenent of the Environment in the Border Area (the “La Paz Agreenent”), and the
United States-Mexico Joint Contingency Plan negotiated pursuant to Annex |l of the La Paz Agreenent.
The contractor may be tasked with emergency response activities in Canada to the extent authorized
and consi stent with, the Memorandum of Understandi ng between the U. S. Environmental Protection Agency
and Canada’'s Departnment of the Environment and the Joint Contingency Plans attached thereto. The
contractor is advised that it may be subject to applicable foreign | aw while perform ng emergency
response work in Mexico and Canada and the contractor is responsible for ensuring that it conplies
with all relevant Mexican or Canadi an requirenments that are necessary to perform work in those
countries. The contractor may also be tasked with emergency response activities in other
international |ocations. To the extent authorized, it is advised that the contractor may be subject
to applicable foreign |Iaw while perform ng emergency response work in international |ocations and the
contractor is responsible for ensuring that it conplies with all relevant |aws, regulations, and
requi rements that are necessary to perform work internationally.

H. 73 ACCESS RI GHTS AND ACCESS AGREEMENTS
The Government, with assistance and cooperation fromthe contractor, shall obtain access rights
and access agreenents as necessary to fulfill the requirenents of the contract.
H. 74 UPDATE OF CONFLICT OF | NTEREST PLAN (LOCAL LW 09-05) (DEC 2001)
The Contractor shall submt an annual report of any changes to the conflict of interest plan
submtted with its offer to the Adm nistrative Contracting Officer. This update shall cover any

changes to the conflict of interest plan in the one-year period after the date of contract award, and
all subsequent reports of any changes shall cover successive annual periods thereafter, until

expiration or term nation of the contract. The report notifying the EPA Contracting Officer of any
changes to the conflict of interest plan nmust be received by the Contracting Officer no later than 45
cal endar days after the close of the annual period. If there have been no changes to the conflict of

interest plan during the annual period, no report notifying the Contracting Officer is required
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H. 75 ENVI RONMENTALLY PREFERABLE PRACTI CES

The contractor shall, to the greatest extent practical, utilize environmentally preferable
practices in their course of business. “Environmentally preferable” is defined as products or
services that have a |l esser or reduced effect on human health and the environment when conmpared with
competing products or services that serve the same purpose. Consideration of environmentally
preferabl e practices nmust be consistent with price, performance, availability, and safety conditions.
This includes, but is not limted to doing those environmentally-related activities and purchasing
those products listed in the attachment entitled, “Environmentally Preferable Practices.”

NOTE: The products listed are only exanples; EPA does not endorse any of these products or practices.
EPA shall make all final determ nations as to the acceptability of a contractor’s chosen product and
practice.

EPA will encourage the contractor to engage in environmentally preferable practices to the maxi mum
extent practicable. Pl ease report any environmentally preferable practices, however it is merely for
informati on purposes and will not be evaluated by the EPA.

H. 76 LOCATI ONAL DATA POLI CY

The contractor shall conply with all requirements related to the United States Environnmenta
Protection Agency's Locational Data Policy (LDP). The EPA LDP ensures the collection of accurate
consistently-formatted, and fully-docunmented |ocational coordinates for facilities, sites, monitoring
poi nts, and observation points regulated or tracked under federal environmental programs within the
jurisdiction of the EPA. The LDP establishes principals for collecting and documenting geodetic
coordi nates defined in terms of latitude and | ongitude (lat/long). In addition to these | ocationa
data, the LDP requires documentation of specific information regarding the method used to measure
lat/long coordinates, the accuracy of the measurement, and a description of the place where the

lat/l ongs were taken. In order to effectively inmplement the LDP policy, the contractor nust collect
and docunent the followi ng information:

° Latitude/ Longi tude Coordi nates

Latitude and | ongitude coordi nates must be provided in accordance with the Federal |nteragency
Coordinating Conmittee for Digital Cartography (FICCDC) reconmmendati ons. The coordinates must define
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a point, line or area, according to the nmost appropriate data type for the entity being represented
(i.e., singly or multiple times).

° Met hodol ogy Descri ption

The specific method used to determ ne |lat/long coordinates shall be described (i.e., remte sensing
techni ques, map interpolation, cadastral survey).

° Textual Description

Each item shall also be described in witten text to which the lat/long coordinates refer (i.e.,
nort h-east corner of the site, entrance to the facility, point of discharge).

° Estimati on of Accuracy

Measurements of accuracy related to lat/long coordinates shall be estimated in terms of the nost
preci se units of measurenent used

Accuracy should be 25 meters or better for all new data collected after Decenmber 31, 1991 and al
exi sting data by Decenber 31, 1995.

Furt her guidance related to the LDP policy can be found in EPA Publication 220 B-92-008 (March 1992)
entitled, "Locational Data Policy |nmplementation Guidance: Guide to the Policy" which was devel oped by
the Adm nistration and Resources Management Division (PM 211D).
H. 77 CONTRACTOR USE OF PROGRAM OFFI CE | NTERFACE

EPA Region 6 may utilize Program Office Interface (PO) in admnistering this contract. The

software required to operate POl is Lotus Notes Database which the contractor shall maintain and
provide at its own expense
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SECTION | - CONTRACT CLAUSES

.1

NOTI CE Listing Contract

NOTI CE
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PART 11 - CONTRACT CLAUSES

Cl auses | ncorporated by Reference

The followi ng solicitation provisions and/or contract clauses pertinent to this section are hereby
i ncorporated by reference:

FEDERAL ACQUI SI TI ON REGULATI ON (48 CFR CHAPTER 1)

NUMBER

52.
52.
52.
52.

52.
52.

52.

52.

52.

52.

202-1
203-3
203-5
203-6

203-7
203-8

203-10

203-12

204-4

204-7

DATE
JUL
APR
APR
JUL

JUL
JAN

JAN

SEP

AUG

JUL

2004
1984
1984
1995

1995
1997

1997

2005

2000

2006

TITLE

DEFI NI TI ONS

GRATUI Tl ES

COVENANT AGAI NST CONTI NGENT FEES
RESTRI CTI ONS ON SUBCONTRACTOR SALES TO THE
GOVERNMENT

ANTI - KI CKBACK PROCEDURES

CANCELLATI ON, RESCI SSI ON, AND RECOVERY OF
FUNDS FOR | LLEGAL OR | MPROPER ACTI VI TY

PRI CE OR FEE ADJUSTMENT FOR | LLEGAL OR

| MPROPER ACTI VI TY

LI M TATI ON ON PAYMENTS TO | NFLUENCE CERTAI N
FEDERAL TRANSACTI ONS ( SEP 2005)

PRI NTED OR COPI ED DOUBLE- SI DED ON RECYCLED
PAPER

CENTRAL CONTRACTOR REGI STRATI ON (JUL 2006)
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52.

52.
52.
52.
52.
52.
52.
52.
52.

52.
52.
52.
52.
52.
52.
52.
52.

52.

52.

52.
52.
52.
52.
52.
52.
52.

209-6

215-2
215-12
215-14
215-15
215-17
216-7
217-8
219-4

219-8
219-14
222-3
222-6
222-7
222-8
222-26
222-35

222-36

222-37

222-41
223-6
223-14
224-1
224-2
225-13
227-1

JAN

JUN

DEC

2005

1999
1997
1997
2004
1997
2002
1999
2005

2004
1996
2003
1995
1988
1988
2002
2001

1998

2001

1989
2001
2003
1984
1984
2005
1995

EP- S6-07-02

PROTECTI NG THE GOVERNMENT' S | NTEREST WHEN
SUBCONTRACTI NG W TH CONTRACTORS DEBARRED
SUSPENDED, OR PROPOSED FOR DEBARMENT (JAN
2005)

AUDI T AND RECORDS- - NEGOTI ATl ON
SUBCONTRACTOR COST OR PRI CI NG DATA

I NTEGRI TY OF UNI T PRI CES

PENSI ON ADJUSTMENT AND ASSET REVERSI ONS
WAI VER OF FACI LI TI ES CAPI TAL COST OF MONEY
ALLOWABLE COST AND PAYMENT

OPTI ON TO EXTEND SERVI CES

NOTI CE OF PRI CE EVALUATI ON PREFERENCE FOR
HUBZONE SMALL BUSI NESS CONCERNS (JUL 2005)
UTI LI ZATI ON OF SMALL BUSI NESS CONCERNS
LI M TATI ONS ON SUBCONTRACTI NG

CONVI CT LABOR

DAVI S- BACON ACT

W THHOLDI NG OF FUNDS

PAYROLLS AND BASI C RECORDS

EQUAL OPPORTUNI TY

EQUAL OPPORTUNI TY FOR SPECI AL DI SABLED
VETERANS, VETERANS OF THE VI ETNAM ERA, AND
OTHER ELI Gl BLE VETERANS

AFFI RVATI VE ACTI ON FOR WORKERS W TH

DI SABI LI TI ES

EMPLOYMENT REPORTS ON SPECI AL DI SABLED
VETERANS, VETERANS OF THE VI ETNAM ERA, AND
OTHER EL| Gl BLE VETERANS

SERVI CE CONTRACT ACT OF 1965, AS AMENDED
DRUG- FREE WORKPLACE

TOXI C CHEM CAL RELEASE REPORTI NG

PRI VACY ACT NOTI FI CATI ON

PRI VACY ACT

RESTRI CTI ONS ON CERTAI N FOREI GN PURCHASES
AUTHORI ZATI ON AND CONSENT
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52.

52.
52.

52.

52.

52.
52.
52.
52.
52.
52.
52.
52.
52.
52.
52.
52.
52.

52.
52.
52.
52.
52.
52.
52.
52.
52.
52.
52.
52.

227-2

227-14
227-14

227-14

227-14

227-16
228-7
229-1
229-3
230-2
230-6
232-8
232-17
232-18
232-20
232-23
232-25
232-34

233-1
233-3
233-3
233-4
237-3
242-1
242-3
242-4
242-13
243-3
244-2
246- 25

AUG

JUN
JUN

JUN

JUN

JUL
AUG
AUG

JAN
APR

JAN
JUL
SEP
AUG
FEB

1996

1987
1987

1987

1987

1987
1996
1984
2003
1998
2005
2002
1996
1984
1984
1986
2003
1999

2002
1996
1996
2004
1991
1984
2001
1997
1995
2000
1998
1997

EP- S6-07-02

NOTI CE AND ASSI STANCE REGARDI NG PATENT AND
COPYRI GHT | NFRI NGEMENT

RI GHTS | N DATA- - GENERAL

RI GHTS | N DATA- - GENERAL ALTERNATE || (JUN

1987)
RI GHTS | N DATA- - GENERAL ALTERNATE |11 (JUN
1987)

RI GHTS | N DATA- - GENERAL ALTERNATE V (JUN
1987)

ADDI TI ONAL DATA REQUI REMENTS

| NSURANCE- - LI ABI LI TY TO THI RD PERSONS

STATE AND LOCAL TAXES

FEDERAL, STATE, AND LOCAL TAXES

COST ACCOUNTI NG STANDARDS

ADM NI STRATI ON OF COST ACCOUNTI NG STANDARDS
DI SCOUNTS FOR PROMPT PAYMENT

| NTEREST

AVAI LABI LI TY OF FUNDS

LI M TATI ON OF COST (APR 1984)

ASSI GNMENT OF CLAI MS

PROMPT PAYMENT

PAYMENT BY ELECTRONI C FUNDS TRANSFER- - OTHER
THAN CENTRAL CONTRACTOR REGI STRATI ON

DI SPUTES ALTERNATE | (DEC 1991)

PROTEST AFTER AWARD

PROTEST AFTER AWARD ALTERNATE | (JUN 1985)
APPLI CABLE LAW FOR BREACH OF CONTRACT CLAI M
CONTI NUI TY OF SERVI CES

NOTI CE OF | NTENT TO DI SALLOW COSTS
PENALTI ES FOR UNALLOWABLE COSTS
CERTI FI CATI ON OF FI NAL | NDI RECT COSTS
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52.249-2 MAY 2004  TERM NATI ON FOR CONVENI ENCE OF THE
GOVERNMENT ( FI XED- PRI CE)

52.249-6 MAY 2004  TERM NATI ON ( COST- REI MBURSEMENT)

52.249-6 MAY 2004  TERM NATI ON ( COST- REI MBURSEMENT) ALTERNATE
IV (SEP 1996)

52.249-14 APR 1984  EXCUSABLE DELAYS

52.251-1 APR 1984  GOVERNMENT SUPPLY SOURCES

52.253-1 JAN 1991  COMPUTER GENERATED FORMS

.2 NOTI FI CATI ON OF OWNERSHI P CHANGES ( FAR 52.215-19) (OCT 1997)
(a) The Contractor shall make the following notifications in writing
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is
certain to occur, that could result in changes in the valuation of its capitalized assets in the
accounting records, the Contractor shall notify the Adm nistrative Contracting Officer (ACO) within 30
days.
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset
val uati ons or any other cost changes have occurred or are certain to occur as a result of a change in
owner shi p.
(b) The Contractor shall--
(1) Maintain current, accurate, and conplete inventory records of assets and their costs
(2) Provide the ACO or designated representative ready access to the records upon request;
(3) Ensure that all individual and grouped assets, their capitalized values, accumul ated
depreciation or anortization, and remaining useful lives are identified accurately before and after

each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and anortization schedules based on the asset
records maintained before each Contractor ownership change
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(c) The Contractor shall include the substance of this clause in all subcontracts under this
contract that meet the applicability requirement of FAR 15.408(K).

.3 ORDERI NG (FAR 52.216-18) (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of
delivery orders or task orders by the individuals or activities designated in the Schedule. Such
orders may be issued from date of award through 96 months.

(b) AI'l delivery orders or task orders are subject to the terms and conditions of this contract. I'n
the event of conflict between a delivery order or task order and this contract, the contract shal
control

(c) I'f mailed, a delivery order or task order is considered "issued" when the Government deposits
the order in the mail. Orders may be issued orally, by facsimle, or by electronic commerce methods
only if authorized in the Schedul e
1.4 ORDER LI M TATI ONS (FAR 52.216-19) (OCT 1995)

(a) Mninmum order. \When the Government requires supplies or services covered by this contract in
an amount of less than $500, the Government is not obligated to purchase, nor is the Contractor
obligated to furnish, those supplies or services under the contract.

(b) Maxi mum order. The Contractor is not obligated to honor--

(1) Any order for a single itemin excess of the avail able contract capacity;
(2) Any order for a combination of items in excess of the avail able contract capacity;

3) A series of orders fromthe same ordering office within ten (ten)days that together call for
quantities exceeding the limtation in subparagraph (1) or (2) above

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection
52.216-21 of the Federal Acquisition Regulation ), the Governnent is not required to order a part of
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any one requirement fromthe Contractor if that requirement exceeds the maxi mum order limtations in
par agraph (b) above

(d) Notwithstandi ng paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the
maxi mrum order limtations in paragraph (b), unless that order (or orders) is returned to the ordering
office within two (2) days after issuance, with witten notice stating the Contractor's intent not to
ship the item (or itenms) called for and the reasons. Upon receiving this notice, the Government may
acquire the supplies or services from another source

.5 | NDEFI NI TE QUANTI TY (FAR 52.216-22) (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective
for the period stated, in the Schedule. The quantities of supplies and services specified in the
Schedul e are estimtes only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the
Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including the quantity designated in the Schedule as the
"maxi mum " The Governnent shall order at |east the quantity of supplies or services designated in the
Schedul e as the "m ni mnum"

(c) Except for any limtations on quantities in the Order Limtations clause or in the Schedul e
there is no limt on the nunber of orders that may be issued. The Governnment may issue orders
requiring delivery to nmultiple destinations or performance at nultiple |ocations.

(d) Any order issued during the effective period of this contract and not conpleted within that
period shall be conpleted by the Contractor within the time specified in the order. The contract
shall govern the Contractor's and Government's rights and obligations with respect to that order to
the same extent as if the order were conpleted during the contract's effective period; provided, that
the Contractor shall not be required to make any deliveries under this contract after 90 days beyond
the expiration date of the contract.

1.6 PAYMENT FOR OVERTI ME PREM UMS (FAR 52.222-2) (JUL 1990)
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(a) The use of overtime is authorized under this contract if the overtime prem um cost does not
exceed the price set forth in the schedule or the overtime premiumis paid for work--

(1) Necessary to cope with enmergencies such as those resulting from accidents, natural disasters
breakdowns of production equi pment, or occasional production bottlenecks of a sporadic nature

(2) By indirect-1|abor enployees such as those perform ng duties in connection with adm nistration
protection, transportation, maintenance, standby plant protection, operation of utilities, or
accounting

(3) To performtests, industrial processes, |aboratory procedures, |oading or unloading of
transportation conveyances, and operations in flight or afloat that are continuous in nature and
cannot reasonably be interrupted or conpleted otherw se; or

(4) That will result in |lower overall costs to the Governnment.

(b) Any request for estimated overtime prem unms that exceeds the amount specified above shal
include all estimted overtime for contract conpletion and shall--

(1) ldentify the work unit; e.g., department or section in which the requested overtime will be
used, together with present workload, staffing, and other data of the affected unit sufficient to

permt the Contracting Officer to evaluate the necessity for the overtime;

(2) Denonstrate the effect that denial of the request will have on the contract delivery or
per formance schedul e;

(3) ldentify the extent to which approval of overtinme would affect the performance or paynents in
connection with other Government contracts, together with identification of each affected contract;

and

(4) Provide reasons why the required work cannot be performed by using nmultishift operations or by
enmpl oyi ng additional personnel

.7 PROHI Bl TI ON OF SEGREGATED FACI LI TIES (FAR 52.222-21) (FEB 1999)
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(a) “Segregated facilities,” as used in this clause, nmeans any waiting roons, work areas, rest
rooms and wash rooms, restaurants and other eating areas, time clocks, |ocker rooms and ot her storage
or dressing areas, parking lots, drinking fountains, recreation or entertainment areas
transportation, and housing facilities provided for enployees, that are segregated by explicit
directive or are in fact segregated on the basis of race, color, religion, sex, or national origin
because of written or oral policies or employee custom The term does not include separate or
singl e-user rest rooms or necessary dressing or sleeping areas provided to assure privacy
bet ween the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its enployees any
segregated facilities at any of its establishments, and that it does not and will not permt its
enmpl oyees to performtheir services at any location under its control where segregated facilities are
mai nt ai ned. The Contractor agrees that a breach of this clause is a violation of the Equa
Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is
subject to the Equal Opportunity clause of this contract.

.8  NOTIFI CATI ON OF EMPLOYEE RI GHTS CONCERNI NG PAYMENT OF UNI ON DUES OR FEES (DEC 2004) (FAR
52.222-39) (DEC 2004)

(a) Definition. As used in this clause--

“United States” means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana
I sl ands, American Sampa, Guam the U. S. Virgin Islands, and Wake |sl and

(b) Except as provided in paragraph (e) of this clause, during the termof this contract, the
Contractor shall post a notice, in the formof a poster, inform ng enployees of their rights
concerning uni on menbership and payment of union dues and fees, in conspicuous places in and about al
its plants and offices, including all places where notices to enployees are customarily posted. The
notice shall include the followi ng information (except that the information pertaining to Nationa
Labor Rel ati ons Board shall not be included in notices posted in the plants or offices of carriers
subject to the Railway Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Enpl oyees
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Under Federal |aw, enployees cannot be required to join a union or maintain menmbership in a
union in order to retain their jobs. Under certain conditions, the |aw permts a union and an
enpl oyer to enter into a union-security agreement requiring enployees to pay uniform periodic
dues and initiation fees. However, enmployees who are not union nmenbers can object to the use of
their payments for certain purposes and can only be required to pay their share of union costs
relating to collective bargaining, contract adm nistration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to

collective bargaining, contract adm nistration, or grievance adjustment, you are entitled to an
appropriate reduction in your payment. |If you believe that you have been required to pay dues or
fees used in part to support activities not related to collective bargaining, contract

adm ni stration, or grievance adjustment, you may be entitled to a refund and to an appropriate
reduction in future paynents.

For further information concerning your rights, you nmay wish to contact the National Labor
Rel ati ons Board (NLRB) either at one of its Regional offices or at the foll owing address or tol
free number:

Nati onal Labor Rel ations Board

Di vi sion of Information

1099 14th Street, N W

Washi ngton, DC 20570

1-866-667-6572

1-866-316- 6572 (TTY)

To |l ocate the nearest NLRB office, see NLRB's website at http://ww.nlrb. gov

(c) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and
related i npl ementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor

(d) In the event that the Contractor does not conply with any of the requirements set forth in

par agraphs (b), (c), or (g), the Secretary may direct that this contract be cancelled, term nated, or
suspended in whole or in part, and declare the Contractor ineligible for further Government contracts
in accordance with procedures at 29 CFR part 470, Subpart B--Conpliance Eval uations, Conpl aint

I nvesti gati ons and Enforcement Procedures. Such other sanctions or remedi es may be inposed as are
provi ded by 29 CFR Part 470, which inmplenments Executive Order 13201, or as are otherwi se provided by
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I aw.
(e) The requirenment to post the enmployee notice in paragraph (b) does not apply to-
(1) Contractors and subcontractors that enploy fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally
recogni zed by the Contractor or certified as the exclusive bargaining representative of the
Contractor's enpl oyees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the
definition of the United States in which the |aw of that jurisdiction forbids enforcement of union-
security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor
Deputy Assistant Secretary for Labor-Management Prograns has waived the posting requirements with
respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that the
Contractor has denmonstrated that--

(i) The facility is in all respects separate and distinct fromactivities of the Contractor
related to the performance of a contract; and

(ii) Such a waiver will not interfere with or inmpede the effectuation of the Executive order;
or

(5) Work outside the United States that does not involve the recruitnment or enployment of workers
within the United States.

(f) The Departnment of Labor publishes the official enployee notice in two variations; one for contractors
covered by the Railway Labor Act and a second for all other contractors. The Contractor shall -

(1) Obtain the required enpl oyee notice poster fromthe Division of Interpretations and Standards,
Of fice of Labor-Management Standards, U. S. Department of Labor, 200 Constitution Avenue, NW Room N-
5605, Washi ngton, DC 20210, or from any field office of the Departnent's Office of Labor-Management
St andards or Office of Federal Contract Conpliance Prograns;
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(2) Downl oad a copy of the poster fromthe Office of Labor-Management Standards website at
http://www. ol ms. dol . gov; or

(3) Reproduce and use exact duplicate copies of the Departnment of Labor's official poster

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that
exceeds the sinplified acquisition threshold, entered into in connection with this contract, unless exenpted
by the Departnment of Labor Deputy Assistant Secretary for Labor-Management Programs on account of specia
circumstances in the national interest under authority of 29 CFR 470.3(c). For indefinite quantity
subcontracts, the Contractor shall include the substance of this clause if the value of orders in any

cal endar year of the subcontract is expected to exceed the sinplified acquisition threshold. Pursuant to 29
CFR Part 470, Subpart B--Conpliance Eval uations, Conplaint |Investigations and Enforcenent Procedures, the
Secretary of Labor may direct the Contractor to take such action in the enforcement of these regul ations,
including the inposition of sanctions for nonconpliance with respect to any such subcontract or purchase
order. |If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened
with such involvement, as a result of such direction, the Contractor may request the United States, through
the Secretary of Labor, to enter into such litigation to protect the interests of the United States.

(End of Cl ause)

1.9 STATEMENT OF EQUI VALENT RATES FOR FEDERAL HI RES (FAR 52.222-42) (MAY 1989)

In conpliance with the Service Contract Act of 1965, as amended, and the regul ations of the Secretary of
Labor (29 CFR Part 4), this clause identifies the classes of service enployees expected to be enpl oyed under
the contract and states the wages and fringe benefits payable to each if they were enployed by the
contracting agency subject to the provisions of 5 U S.C. 5341 or 5332.

THI'S STATEMENT IS FOR | NFORMATI ON ONLY: IT 1S NOT A WAGE DETERM NATI ON.

Enpl oyee Cl ass Monet ary Wage-
Fringe Benefits
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Heavy Equi pment Oper ator $21. 20
Laborer $10. 69
Envi ronment al Techni ci an $20. 55
Truck Driver, Heavy $17.76

.10 FAIR LABOR STANDARDS ACT AND SERVI CE CONTRACT ACT - PRI CE ADJUSTMENT (MULTI PLE YEAR AND OPTI ON
CONTRACTS) (FAR 52.222-43) (MAY 1989)

(a) This clause applies to both contracts subject to area prevailing wage determ nations and contracts
subject to collective bargaining agreenments.

(b) The Contractor warrants that the prices in this contract do not include any allowance for any
contingency to cover increased costs for which adjustment is provided under this clause

(c) The wage determ nation, issued under the Service Contract Act of 1965, as anmended, (41 U S.C. 351, et
seq.), by the Adm nistrator, Wage and Hour Division, Enmployment Standards Adm nistration, U.S. Department of
Labor, current on the anniversary date of a nmultiple year contract or the beginning of each renewal option
period, shall apply to this contract. If no such determ nation has been made applicable to this contract,
then the Federal m ni mum wage as established by section 6(a)(1l) of the Fair Labor Standards Act of 1938, as
amended, (29 U.S.C. 206) current on the anniversary date of a nmultiple year contract or the beginning of
each renewal option period, shall apply to this contract.

(d) The contract price or contract unit price |labor rates will be adjusted to reflect the Contractor's
actual increase or decrease in applicable wages and fringe benefits to the extent that the increase is made
to comply with or the decrease is voluntarily made by the Contractor as a result of:

(1) The Departnment of Labor wage determ nation applicable on the anniversary date of the multiple year

contract, or at the beginning of the renewal option period. For exanple, the prior year wage determ nation
required a m nimum wage rate of $4.00 per hour. The Contractor chose to pay $4.10. The new wage
determ nation increases the mnimumrate to $4.50 per hour. Even if the Contractor voluntarily increases

the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour

(2) An increased or decreased wage determ nation otherwi se applied to the contract by operation of
| aw; or
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(3) An amendnent to the Fair Labor Standards Act of 1938 that is enacted after award of this contract,
affects the m ni nrum wage, and becomes applicable to this contract under | aw.

(e) Any adjustnment will be limted to increases or decreases in wages and fringe benefits as described in
paragraph (c) of this clause, and the accompanying increases or decreases in social security and
unempl oyment taxes and workers' conpensation insurance, but shall not otherwi se include any amount for
general and adm nistrative costs, overhead, or profit.

(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within
30 days after receiving a new wage determ nation unless this notification period is extended in writing by
the Contracting Officer. The Contractor shall promptly notify the Contracting Officer of any decrease under
this clause, but nothing in the clause shall preclude the Government from asserting a claimwithin the
period permtted by law. The notice shall contain a statenment of the amount claimed and any rel evant
supporting data, including payroll records, that the Contracting Officer may reasonably require. Upon
agreement of the parties, the contract price or contract unit price |labor rates shall be modified in
writing. The Contractor shall continue performance pendi ng agreement on or determ nation of any such
adjustment and its effective date.

(g) The Contracting Officer or an authorized representative shall have access to and the right to exam ne
any directly pertinent books, documents, papers and records of the Contractor until the expiration of 3
years after final payment under the contract.

I.11 ESTI MATE OF PERCENTAGE OF RECOVERED MATERI AL CONTENT FOR EPA- DESI GNATED PRODUCTS ( FAR 52.223-9) (AUG
2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has
been di scarded for disposal or recovery, having conmpleted its life as a consumer item Postconsumer materi al
is a part of the broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or diverted from solid waste, but

the term does not include those materials and by-products generated from and comonly reused within, an
original manufacturing process.
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(b) The Contractor, on conpletion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including
if applicable, the percentage of postconsumer material content; and

(2) Submt this estimte to the Contracting Officer.
.12 M NI MUM | NSURANCE REQUI REMENTS

As described in FAR 52.228-7, the following are the m ni mum amounts of insurance required under the
contract:

Wor kers conmpensation and enployer’'s liability $1, 000, 000
Compr ehensi ve general liability $1, 000, 000
Conmpr ehensi ve autonobile liability $1, 000, 000
1.13 AVAILABILITY OF FUNDS FOR THE NEXT FI SCAL YEAR (FAR 52.232-19) (APR 1984)

Funds are not presently available for performance under this contract beyond FY 2007. The Government's
obligation for performance of this contract beyond that date is contingent upon the availability of

appropriated funds from which payment for contract purposes can be made. No legal liability on the part of
the Government for any payment may arise for performance under this contract beyond FY 2007, until funds are
made available to the Contracting Officer for performance and until the Contractor receives notice of

availability, to be confirmed in witing by the Contracting Officer.
|.14 PERFORMANCE- BASED PAYMENTS (FAR 52.232-32) (FEB 2002) DEVI ATI ON
(a) Amount of paynments and limtations on payments. Subject to such other limtations and conditions as

are specified in this contract and this clause, the amount of paynments and |limtations on payments shall be
specified in the contract’'s description of the basis for payment.

(b) Contractor request for performance-based paynent. The Contractor may submt requests for paynment of
per f ormance- based payments not more frequently than nonthly, in a form and manner acceptable to the
Contracting Officer. Unl ess ot herwi se authorized by the Contracting Officer, all performance-based paynments

in any period for which payment is being requested shall be included in a single request, appropriately
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item zed and totaled. The Contractor’s request shall contain the information and certification detailed in
paragraphs (I) and (m of this clause

(c) Approval and paynent of requests. (1) The Contractor shall not be entitled to paynment of a request for
performance- based paynment prior to successful acconmplishment of the event or performance criterion for which
payment is requested. The Contracting Officer shall determ ne whether the event or performance criterion
for which payment is requested has been successfully acconmplished in accordance with the ternms of the
contract. The Contracting Officer may, at any time, require the Contractor to substantiate the successfu
performance of any event or performance criterion which has been or is represented as being payable.

(2) A paynment under this performance-based payment clause is a contract financing payment under the
Pronpt Paynent clause of this contract and not subject to the interest penalty provisions of the Pronmpt
Payment Act. The designated payment office will pay approved requests on the 30'" day after receipt of the
request for performance-based payment. However, the designated paynment office is not required to provide
payment if the Contracting Officer requires substantiation as provided in paragraph (c)(1) of this clause
or inquires into the status of an event or performance criterion, or into any of the conditions listed in
paragraph (e) of this clause, or into the Contractor certification. The payment period will not begin unti
the Contracting Officer approves the request.

(3) The approval by the Contracting Officer of a request for performance-based paynment does not
constitute an acceptance by the Government and does not excuse the Contractor from performance of
obl i gations under this contract.

(d) Liquidation of performance-based payments. (1)Performance-based finance amounts paid prior to paynent
for delivery of an item shall be |iquidated by deducting a percentage or a designated dollar amount fromthe
del i very paynment. If the performance-based finance payments are on a delivery item basis, the |liquidation
amount for each such line item shall be the percent of that delivery itemprice that was previously paid
under performance-based finance payments or the designated dollar anount. If the performance-based finance
payments are on a whole contract basis, l|liquidation shall be by either predesignated |iquidation amunts or
a liquidation percentage

(2) If at any tinme the anmount of payments under this contract exceeds any limtation in this contract,
the Contractor shall repay to the Government the excess. Unl ess otherwi se determ ned by the Contracting
Officer, such excess shall be credited as a reduction in the unliquidated performance-based payment
bal ance(s), after adjustment of invoice payments and bal ances for any retroactive price adjustments.
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(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend
performance- based paynments, |iquidate performance-based paynments by deduction from any payment under the
contract, or take a conmbination of these actions after finding upon substantial evidence any of the
foll owing conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes
paragraphs (h) and (i) of this clause).

(2) Performance of this contract is endangered by the Contractor’s
(i) failure to make progress, or
(ii) unsatisfactory financial condition.

(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in
the ordinary course of business.

(f) Title. (1) Title to the property described in this paragraph (f) shall vest in the Government.
Vestiture shall be immediately upon the date of the first performance-based payment under this contract, for
property acquired or produced before that date. Otherwi se, vestiture shall occur when the property is or
shoul d have been all ocable or properly chargeable to this contract.

(2) “Property,” as used in this clause, includes all of the followi ng described items acquired or
produced by the Contractor that are or should be allocable or properly chargeable to this contract under
sound and generally accepted accounting principles and practices:

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under
any other clause of this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, nolds, patterns, tapes, gauges,

test equi pment and other simlar manufacturing aids, title to which would not be obtained as special tooling
under subparagraph (f)(2)(ii) of this clause; and
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(iv) Drawi ngs and technical data, to the extent the Contractor or subcontractors are required to
deliver themto the Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of
this contract (e.g., the termi nation or special tooling clauses) shall determ ne the handling and
di sposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract, without
requesting the Contracting Officer’s approval, provided that any significant reduction in the value of the
property to which the Government has title under this clause is reported in witing to the Contracting
Officer.

(5) In order to acquire for its own use or dispose of property to which title is vested in the
Government under this clause, the Contractor must obtain the Contracting Officer’s advance approval of the
action and the terns. I f approved, the basis for payment (the events or performance criteria) to which the
property is related shall be deemed to be not in compliance with the terms of the contract and not payable
(if the property is part of or needed for performance), and the Contractor shall refund the rel ated
performance- based paynments in accordance with paragraph (d) of this clause

(6) When the Contractor conpletes all of the obligations under this contract, including |liquidation of
all performance-based payments, title shall vest in the Contractor for all property (or the proceeds
t hereof) not-

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and
to which title is vested in the Government under this clause

(7) The terms of this contract concerning liability for Governnent-furnished property shall not apply
to property to which the Governnment acquired title solely under this clause

(g) Risk of loss. Before delivery to and acceptance by the Governnent, the Contractor shall bear the
risk of loss for property, the title to which vests in the Government under this clause, except to the
extent the Governnment expressly assumes the risk. I f any property is damaged, |ost, stolen, or destroyed

the basis of payment (the events or performance criteria) to which the property is related shall be deemed
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to be not in compliance with the terms of the contract and not payable (if the property is part of or needed
for performance), and the Contractor shall refund the related performance-based paynments in accordance with
paragraph (d) of this clause

(h) Records and controls. The Contractor shall maintain records and controls adequate for adm nistration
of this clause. The Contractor shall have no entitlement to performance-based payments during any time the
Contractor’s records or controls are determ ned by the Contracting Officer to be inadequate for
adm ni stration of this clause.

(i) Reports and Governnment access. The Contractor shall pronptly furnish reports, certificates,
financial statements, and other pertinent information requested by the Contracting Officer for the
adm ni stration of this clause and to determ ne that an event or other criterion pronmpting a financing
payment has been successfully acconmplished. The Contractor shall give the Government reasonabl e opportunity
to exam ne and verify the Contractor’s records and to exam ne and verify the Contractor’s performance of
this contract for adm nistration of this clause

(j) Special terns regarding default. If this contract is term nated under the Default clause, (1) the
Contractor shall, on demand, repay to the Government the anount of unliquidated performance-based paynents,
and (2) title shall vest in the Contractor, on full liquidation of all performance based payments, for al

property for which the Government elects not to require delivery under the Default clause of this contract.
The Government shall be liable for no payment except as provided by the Default clause

(k) Reservation of rights. (1) No paynent or vesting of title under this clause shal

(i) excuse the Contractor from performance of obligations under this contract, or (ii) constitute a
wai ver of any of the rights or remedies of the parties under the contract.

(2) The Government’'s rights and remedi es under this clause (i)shall not be exclusive, but rather shal
be in addition to any other rights and remedi es provided by law or this contract, and (ii) shall not be
affected by del ayed, partial or omtted exercise of any right, remedy, power, or privilege, nor shall such
exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of
any other right, power or privilege of the Government.

(') Content of Contractor’s request for performance-based payment. The Contractor’s request for
performance- based payment shall contain the following:
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(1) The name and address of the Contractor
(2) The date of the request for performance-based paynment;

(3) The contract nunber and/or other identifier of the contract or order under which the request is
made.

(4) Such information and documentation as is required by the contract’s
description of the basis for payment; and

(5) Acertification by a Contractor official authorized to bind the Contractor, as specified in
paragraph (m of this clause

(m Content of Contractor’s certification. As required in paragraph (1)(5) of this clause, the
Contractor shall make the following certification in each request for performance-based payment:

| certify to the best of my know edge and belief that---
(1) This request for performance-based payment is true and correct; this request (and

attachments) has been prepared from the books and records of the Contractor, in accordance with the contract
and the instructions of the Contracting Officer

(2) (Except as reported in writing on ), all payments to subcontractors and
suppliers under this contract have been paid, or will be paid, currently, when due in the ordinary course of
busi ness;

(3) There are no encumbrances (except as reported in writing on ) against the

property acquired or produced for, and allocated or properly chargeable to, the contract which would affect
or impair the Governnent’'s title;

(4) There has been no materially adverse change in the financial condition of the Contractor
since the subm ssion by the Contractor to the Government of the nost recent written information dated
; and

(5) After the making of this requested performance-based payment, the amount of all paynments
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for each deliverable item for which performance-based payments have been requested will not exceed any
limtation in the contract, and the amount of all payments under the contract will not exceed any limtation
in the contract.

1.15 COMPETI TI ON I N SUBCONTRACTI NG ( FAR 52. 244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a conpetitive basis to the maxi mum
practical extent consistent with the objectives and requirenents of the contract.

(b) If the Contractor is an approved nmentor under the Departnment of Defense Pilot Mentor-Protege Program
(Pub. L. 101-510, section 831 as anmended), the Contractor may award subcontracts under this contract on a
nonconpetitive basis to its proteges.

.16 SUBCONTRACTS FOR COMVERCI AL | TEMS ( FEB 2006) (FAR 52.244-6) (FEB 2006)
(a) Definitions. As used in this clause--

"Commercial itenl has the meaning contained in Federal Acquisition Regulation 2.101, Definitions

"Subcontract" includes a transfer of commercial itenms between divisions, subsidiaries, or affiliates
of the Contractor or subcontractor at any tier.

(b) To the maxi mum extent practicable, the Contractor shall incorporate, and require its subcontractors
at all tiers to incorporate, commercial itens or nondevel opnental items as conmponents of items to be
supplied under this contract.

(c)(1l) The Contractor shall insert the followi ng clauses in subcontracts for commercial itens:
(i) 52.219-8, Utilization of Small Business Concerns (May 2004) (15 U.S.C. 637(d)(2)(3)), in al
subcontracts that offer further subcontracting opportunities. |If the subcontract (except subcontracts to

smal | busi ness concerns) exceed $500,000 ($1,000,000 for construction of any public facility), the
subcontractor nmust include 52.219-8 in |lower tier subcontracts that offer subcontracting opportunities
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(ii) 52.222-26, Equal Opportunity (Apr 2002) (E. O 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and
Ot her Eligible Veterans (Dec 2001) (38 U.S.C. 4212(a));

(iv) 52.222-36, Affirmative Action for Wirkers with Disabilities (Jun 1998) (29 U.S.C. 793).

(v) 52.222-39, Notification of Enmployee Rights Concerning Payment of Union Dues or Fees (DEC 2004)
(E.O. 13201). (Flow down a required in accordance with paragraph (g) of FAR clause 52.222-39.)

(vi) 52.247-64, Preference for Privately Owned U. S.-Flag Commercial Vessels (FEB 2006) (46 U.S.C.
Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a m nimal
nunber of additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the ternms of this clause, including this paragraph (d), in subcontracts
awarded under this contract.
1.17 SUBM SSI ON OF TRANSPORTATI ON DOCUMENTS FOR AUDI T (FEB 2006) (FAR 52.247-67) (FEB 2006)

(a) The Contractor shall submt to the address identified below, for prepayment audit, transportation
documents on which the United States will assume frieght charges that were paid-

(1) By the Contractor under a cost-reimbursement contract; and
(2) By a first-tier subcontractor under a cost-reinmbursement subcontract thereunder.
(b) Cost-reinbursenent Contractors shall only submt for audit those bills of lading with frieght shipnment
charges exceedi ng $100. Bills under $100 shall be retained on-site by the Contractor and made avail able for

on-site audits. This exception only applies to freight shipment bills and is not intended to apply to bills
and invoices for any other transportation services.
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(c) Contractors shall submt the above referenced transportation docunments to--

Region 6 Transportation Officer with a copy to the Contracting and Project Officers

1.18 CLAUSES | NCORPORATED BY REFERENCE ( FAR 52.252-2) (FEB 1998)

This contract incorporates one or nore clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also,
the full text of a clause may be accessed electronically at this/these address(es):

http://www. arnet. gov/far/

[ I'nsert one or more Internet addresses ]
.19 AUTHORI ZED DEVI ATI ONS | N CLAUSES (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1)
clause with an authorized deviation is indicated by the addition of "DEVI ATION' after the date of the

cl ause.

(b) The use in this solicitation or contract of any Environnental Protection Agency (48 CFR Chapter 15)
clause with an authorized deviation is indicated by the addition of "DEVI ATION' after the name of the
regul ati on.

1.20 PAYROLLS AND BASI C RECORDS (EP 52.222.120)

(a) The Contractor or subcontractor shall maintain payrolls and basic payroll records during the
course of the contract work and shall preserve them for a period of ten years fromthe conpletion of the

contract for all |aborers and mechanics, including guards and watch persons, working on the contract. Such
records shall contain the name and address of each enpl oyee, social security number, correct classification
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hourly rates of wages paid, daily and weekly nunber of hours worked, deductions made, and actual wages paid.

(b) The records to be maintained under paragraph (a) of this clause shall be made avail able by the
Contractor or subcontractor for inspection, copying, or transcription by the Contracting Officer or the
Depart ment of |abor or their authorized representatives. The Contractor and subcontractors will permt such
representatives to interview enpl oyees during working hours on the job.

(c) The Contractor shall insert paragraphs (a) through (c) of this clause in all subcontracts, and
shall require their inclusion in all subcontracts of any tier

1.21 CLAUSES | NCORPORATED BY REFERENCE - DAVI S BACON ACT

Al t hough this is a service contract, there may be instances where the contractor nust obtain
construction type services in order to conmplete site specific clean-up. In those cases, the task order will
be subject to the foll owi ng Federal Acquisition Regulation (FAR) clauses which are hereby incorporated into
the contract by reference

52.222-6 JUL 2005 DAVI S BACON ACT

52.222-7 FEB 1998 W THHOLDI NG OF FUNDS

52.222-8 FEB 1988 PAYROLLS AND BASI C RECORDS

52.222-9 JUL 2005 APPRENTI CES AND TRAI NEES

52.222-10 FEB 1988 COMPLI ANCE W TH COPELAND ACT
REQUI REMENTS

52.222-11 JUL 2005 SUBCONTRACTS ( LABOR STANDARDS)

52.222-12 FEB 1988 CONTRACT TERM NATI ONS - DEBARMENT

52.222-13 FEB 1988 COMPLI ANCE W TH DAVI S BACON AND
RELATED ACT REGULATI ONS

52.222-14 FEB 1988 DI SPUTES CONCERNI NG LABOR STANDARDS

52.222-15 FEB 1988 CERTI FI CATI ON OF ELIGIBILITY

52.222-16 FEB 1988 APPROVAL OF WAGE RATES

52.222-23 FEB 1999 NOTI CE OF REQUI REMENT FOR

AFFI RMATI VE ACTI ON TO ENSURE EQUAL
EMPLOYMENT OPPORTUNI TY
52.222-27 FEB 1999 AFFI RMATI VE ACTI ON COMPLI ANCE
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REQUI REMENTS FOR CONSTRUCTI ON

52.225-11 JUN 2006 BUY AMERI CAN ACT - BALANCE OF PAYMENTS
PROGRAM - CONSTRUCTI ON

52.227-4 APR 1984 PATENT | NDEMNI TY - CONSTRUCTI ON
CONTRACTS

52.228-2 OCT 1997 ADDI TI ONAL BOND SECURI TY

52.228-11 FEB 1992 PLEDGES OF ASSETS

52.236-5 APR 1984 MATERI AL AND WORKMANSHI P

52.236-7 NOV 1991 PERM TS AND RESPONSI BI LI TI ES

52.236-18 APR 1984 WORK OVERSI GHT I N COST- REI MBURSEMENT
CONSTRUCTI ON CONTRACTS

52.236-19 APR 1984 ORGANI ZATI ON AND DI RECTI ON OF WORK

|.22 EXECUTI VE ORDER 13201 - NOTI FI CATI ON OF EMPLOYEE RI GHTS CONCERNI NG PAYMENT OF UNI ON DUES OR FEES, 29
CFR PART 470 (EP-S 04-02) (APR 2004)

1. During the termof this contract, the contractor agrees to post a notice, of such size and in such
formas the Secretary of Labor will prescribe, in conspicuous places in and about its plants and offices,
including all places in and about its plants and offices, including all places where notices to enployees
are customarily posted. The notice must include the following information (except that the last two
sentences must not be included in notices posted in the plants or offices of carriers subject to the Rail way
Labor Act, as amended (45 U.S.C. 151-188)).

NOTI CE TO EMPLOYEES

Under Federal |aw, enployees cannot be required to join a union or maintain menmbership in a union in
order to retain their jobs. Under certain conditions, the law permts a union and an enployer to enter
into a union-security agreement requiring enployees to pay uniform period dues and initiation fees.
However, enployees who are not union members can object to the use of their payments for certain
purposes and can only be required to pay their share of union costs relating to collective bargaining
contract admi nistration, and grievance adjustments.

If you do not want to pay that portion of dues or fees used to support activities not related to
coll ective bargaining, contract adm nistration, or grievance adjustnent, you are entitled to an
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appropriate reduction in your payment. |If you believe that you have been required to pay dues or fees
used in part to support activities not related to collective bargaining, contract adm nistration, or
grievance adjustnment, you may be entitled to a refund and to an appropriate reduction in future
paynments.

For further information concerning your rights, you may wish to contact the National Labor Rel ations
Board (NRLB) either at one of its Regional offices or at the follow ng address or toll-free number:
Nat i onal Labor Rel ations Board, Division of Information, 1099 14th Street, NW, Washington, D.C
20570, 1-866-667-6572, 1-866-315-6572 (TTY).

To locate the nearest NRLB office, see NLRB's website at http://www. nrlb. gov.

2. The contractor will conmply with all provisions of Executive Order 13201 of February 17, 2001, and
related rules, regulations, and orders of the Secretary of Labor

3. In the event that the contractor does not comply with any of the requirements set forth in paragraphs
(1) or (2) above, this contract may be cancelled, term nated, or suspended in whole or in part, and the
contractor may be declared ineligible for further Government contracts in accordance with procedures
aut horized in or adopted pursuant to Executive Order 13201 of February 17, 2001. Such other sanctions or
remedi es may be inposed as are provided in Executive Order 13201 of February 17, 2001, or by rule
regul ation, or order of the Secretary of Labor, or as are otherwi se provided by |aw.

4. The contractor will include the provisions of paragraphs (1) through (4) herein in every subcontract
or purchase order entered into in connection with this contract unless exenpted by the rules, regul ations,
or orders of the the Secretary of the Labor issued pursuant to section 3 of Executive Order 13201 of
February 17, 2001, so that such provisions will be binding upon each subcontractor or vendor. The contractor
will take such action with respect to any such subcontractor or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions, including the inmposition of sanctions for
noncompl i ance: However, if the contractor becomes involved in litigation with a subcontractor or vendor, or
is threatened with such involvement, as a result of such direction, the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

1.23 CONTRACT PAYMENTS

(a) Promptly after receipt of each invoice or voucher and statement of cost, the government shall
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except as otherwi se provided in this contract, subject to paragraph (b) bel ow, make payment thereon as
approved by the authorized EPA official

(b) At any time prior to final payment under this contract, the Contracting Officer may have the
invoi ces or vouchers and statements of costs audited. Each paynent therefore made shall be subject to
reduction for anmounts included in the related invoice or voucher which are found by the Contracting Officer,
on the basis of such audit, not to constitute allowable cost. Any paynment may be reduced for overpaynent,
or increased for underpayment, on preceding invoices or vouchers.
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J. 1 LI ST OF ATTACHMENTS (EP 52.252-100) (APR 1984)

Number Attachnment Title
1 PERFORMANCE WORK STATEMENT
2 PERSONNEL RESPONSI BI LI TIES AND M NI MUM QUALI FI CATI ONS
3 REPORTS OF WORK
4 SAMPLE FORM 1900-55
5 DBA COMPENSATI ON WORKSHEET
6 PRI CI NG SCHEDULE
7 I NVOI CE PREPARATI ON | NSTRUCTI ONS
8 LEVELS OF PROTECTI VE EQUI PMENT
9 DEPARTMENT OF LABOR SERVI CE CONTRACT ACT WAGE DETERM NATI ONS
FOR REGI ON 6

10 CONFLI CT OF | NTEREST PLAN
11 ANNUAL ALLOCATI ON REPORTI NG | NSTRUCTI ONS
12 ENVI RONMENTALLY PREFERABLE PRACTI CES
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PART 1V - REPRESENTATI ONS AND | NSTRUCTI ONS

SECTI ON K - REPRESENTATI ONS, CERTI FI CATI ONS, AND OTHER STATEMENTS OF OFFERORS

K. 1 Ref erence St at ement

The Representations, Certifications, and other Statements of Offerers conpleted by the contractor as part
of the response to the RFP PR-R6-06-10130 are incorporated into this contract by reference.
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ATTACHMENT 1

PERFORMANCE WORK STATEMENT
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United States Environmental Protection Agency

STATEMENT OF WORK
Regi on 6

Emergency and Rapi d Response Services

( ERRS)

TABLE OF CONTENTS

| NTRODUCTI ON

A. Acronymnms

B. Definitions
C. Pur pose

D. Aut hority
E. Scope

TECHNI CAL REQUI REMENTS

Response Operations

Proj ect Pl anning

Proj ect Performance

Cont ai nment, Countermeasures, Emergency and Removal Response
Di saster and Terrorist Response

Decont am nati on, Response M tigation

Treat ment and Transportation and Di sposal Operations
Restoration and Soil Stabilization

Anal ytical Services

Denolition Services

Construction and Support Facilities In Support of Renoval Action
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11. Mari ne Operations

12. Trans-boundary Response
13. Response Ti mes

14. Site Safety

15. Response Conmuni cati ons
16. Proj ect Closeout

B Ot her Requirements

1. Techni cal Support of Governnment Enforcement Proceedi ngs
2 Site-Rel ated Documentati on

3 Qual ity Assurance Requirenments

I11. CONTRACT MANAGEMENT

V. PERSONNEL BACKGROUND CHECKS FOR CONTRACTOR EMPLOYEES

V. DRUG SCREENI NG FOR CONTRACTOR EMPLOYEES

l. | NTRODUCTI ON

A. ACRONYMS

ACP Area Contingency Plans

ARARs Applicabl e or Relevant and Appropriate Requirenments

CAA Cl ean Air Act

CERCLA Compr ehensi ve Environnmental Response, Conpensation, and Liability Act of 1980
CFR Code of Federal Regul ations
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CcoO Contracting Officer

CWA Cl ean Water Act

DWO Daily Wbrk Order

EPA Envi ronnment al Protection Agency

ERNS Emer gency Response Notification System
ERRS Emer gency and Rapi d Response Services

ESF Emer gency Support Function

I CS I nci dent Command System

NCP Nati onal Oil and Hazardous Substances Pollution Contingency Plan
NPL National Priorities List

NRP Nat i onal Response Pl an

OPA Ol Pollution Act

osc On- Scene- Coor di nat or or FOSC - Federal OSC
OSHA Office of Safety and Health Adm nistration
OSWVER Office of Solid Waste and Emergency Response
PO Project Officer

POLREP Pol  uti on Report

PDD Presi dential Decision Document

PRP Potentially Responsible Party

QA Qual ity Assurance

QC Qual ity Control

RCMS Removal Cost Management System

RCP Regi onal Conti ngency Pl an

RCRA Resource Conservati on and Recovery Act

RM Response Manager

RPM Remedi al Project Manager

SA Site Assessment

SARA Superfund Amendments and Recovery Act

TO Task Order

TSDF Treatment, Storage and Di sposal Facility

B. DEFI NI TI ONS

1. On-Scene Coordinator: The EPA official designated to coordinate and direct response under Subpart D of

the NCP, and/or any direct renmoval under Subpart E of the NCP; also Federal On-Scene Coordi nator (FOSC).
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2. Remedi al Project Manager: The EPA official designated to coordinate to coordinate, monitor, or direct
remedi al or other response actions under Subpart E of the NCP

3. Ordering Officer: An EPA Contracting Officer or an EPA designated OSC with del egated procurenent
authority.

4. Removal Action: A removal action may fall into one of three categories:
a) Emergency renoval actions require an immedi ate response to rel eases
b) Time-critical removal actions require a response action within six (6) months
c) Non-Time critical renoval actions require a response actions that can start |later than six (6)
nont hs after the determination that a response is required
The specific type of removal action and the required response tine shall be determ ned by the OSC with
consideration to the nature of the release, the contam nants of record, and the threat or potential threat
to human health/and or the environment.
5. Response Manager: An enpl oyee of the contractor designated to be the point-of-contact for the EPA OSC
and/ or Ordering Officer who is responsible, technically and adm nistratively, for the initiation and

conpl etion of the task order

6. Border Region: the area lying 100 kilometers (62.5 mles) to the north and south of the U S./Mexico
boundary, as referred to in the La Paz Agreement.

7. Regional Cross-over: Response under this contract to another EPA region. Response times would be
negotiated with the contractor prior to issuance of the Task Order

8. Region 6: Arkansas, Louisiana, New Mexico, Oklahoma, and Texas
9. Rapid Remedi al Response: response to an NPL site to inplenent cleanup strategies

C. PURPOSE

The purpose of this contract is to provide fast responsive environmental cleanup services for rel eases

of hazardous substances/wastes/contam nants/ materials and petrol eum products/oil for Region 6 (Texas,
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Loui si ana, Arkansas, Oklahoma and New Mexi co). Environnental cl eanup response to natural disasters and
terrorist activities may also be required under this contract. A regional “cross-over”, a response in
anot her EPA region, may be requested under this contract. Under rare circunmstances international responses

may be required
D. AUTHORI TY

Under the authority of Section 104 of the Conprehensive Environmental Response, Conpensation, and
Liability Act (CERCLA) or Superfund of 1980, as anended by the Superfund Amendments and Reaut horization Act
(SARA) ; Section 311 of the Clean Water Act (CWA), as anended by the Ol Pollution Act (OPA) of 1990
Subtitle | of the Resource Conservation and Recovery Act (RCRA) and pursuant to the National Ol and
Hazar dous Substances Pollution Contingency Plan (NCP) (40 CFR Part 300); Presidential Decision Document
(PDD) # 39; the Robert T. Stafford Natural Disaster Act; the Homel and Security Act of 2002; Homel and
Security Presidential Directive 5 (“HSPD-5") and pursuant to the Federal Response Plan (FRP); and in
accordance with any reauthorizations or amendnments to any of the above named statutes and new response
| egi slation, the Environmental Protection Agency (EPA) has been del egated the responsibility to undertake
response actions with respect to the release or threat of release of oil, petrol eum products, hazardous
substances, or pollutants and contam nants, that pose an actual or potential threat to human health or
wel fare, or to the environment. EPA is responsible for conducting evaluations and cl eanups of uncontrolled
hazardous substance sites.

In addition, the EPA has the authority pursuant to Emergency Support Function (ESF) #10 and other | aws
to help and/or mtigate endangernent of the public health, welfare or environment during emergencies or
natural disasters and to support states and conmunities in preparing for responses to releases of oil
petrol eum products and hazardous substances and to provide response and renmoval services in response to
i ncidents involving weapons of mass destruction, acts of terrorism and nuclear, biological and chem cal
incidents and Federally Decl ared Di saster incidents.

E. SCOPE

The Contracting Officer or his representative, a warranted EPA On- Scene Coordi nator (OSC), or Ordering
Officer identified in the contract or subsequent modification(s) to this contract, will issue Task Orders
for all work required under this contract in accordance with the terms and conditions of the contract.
General technical guidance by the Ordering Officer does not relieve the contractor of the responsibility for
performance under the contract by the contractor or its subcontractors.
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Task Orders may be issued as performance-based contracts. The contractor selected under either the
full and open conpetition or the small business may be issued Task Orders as performance-based contracts or
as time and materials contracts.

The contractor shall take any response action, under the direction of the Ordering Officer, consistent
with the terms and conditions of the contract, and in accordance with the directions of the Task Order
Task Orders may be issued verbally but will be formalized in witing within three business days or as soon
as practical. The contractor shall provide personnel, |abor, materials, and equi pment required to perform
response activities. The contractor shall adhere to the requirements regardi ng EPA’'s Background Check and
Drug Screening Policy identified in IV. The contractor shall provide personnel, |abor, materials, and
equi pment required to performresponse activities. The contractor shall take any actions required to
mtigate or elim nate any hazard or damage to human health and the environment resulting from

. rel ease or threat of a release of oil, petroleum products, hazardous substances, pollutants or
contam nants into the environment
. the threat of fire and explosion and incidents involving terrorist acts, weapons of mass
destruction, and nucl ear-bi ol ogi cal -chem cal incidents
. natural or man-made di sasters
The contractor shall acconplish all storage, transportation, treatment and di sposal of oil, petroleum
products, hazardous substances, pollutants or contam nants, including contam nated media, in accordance with
and meeting all applicable and relevant safety and environmental |aws and regul ati ons at the Federal, state
and local level. The contractor shall obtain all necessary on-site permts and comply with applicable and

rel evant regul ati ons unless otherwi se directed in a Task Order issued by the Contracting Officer or Ordering
Of ficer pursuant to CERCLA. The contractor shall be responsible for obtaining all necessary transportation
and di sposal permits, or transportation and off-site treatment, or disposal permts.

The contractor shall obtain special services, (through |eases, subcontract agreenments, or rental agreements,
etc.) in a timely and cost efficient manner, such as specialized renoval equi pment or personnel with
speci alized qualifications, dependent on site conditions

. TECHNI CAL REQUI REMENTS
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Techni cal requirements under this contract include emergency response, multi-media sanmpling,
moni toring, site stabilization, controlling spilled material, waste treatment, restoration, renoval actions
transportation and disposal. This |list does not enconmpass all possible response activities, but is an
extensive sanple of types of activities that may be required under this contract.

. project planning

. project performance

. cont ai nment, countermeasures, emergency and renoval response
. decont am nation, response mtigation

. treatment and transportation and di sposal operations
. restoration and soil stabilization

. anal ytical services

. denolition services

. construction and support facilities

. marine operations

. i nternational response

. response times

. site safety

. project closeout

A. RESPONSE OPERATI ONS

The contractor shall provide environmental response cleanup services in accordance with the its
response plan for release, mitigation and renoval/treatnment of oil, petroleum products, hazardous
substances, pollutants or contam nants as specified in Task Orders issued to the contractor. The contractor
shall provide environnental response cleanup services for terrorist, weapons of mass destruction, and
nucl ear - bi ol ogi cal -chem cal incidents as specified in Task Orders.

1. Proj ect Pl anning
The contractor shall acconplish the followi ng tasks when required by a Task Order
. Conduct an initial on-scene survey to gain sufficient famliarity with the site conditions. Attend

addi ti onal scoping/planning meetings as needed. The contractor may al so receive data that is avail able
from prior investigations, designs, or remedial actions such as prelim nary assessments, site
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i nvestigation, remedial investigation, risk assessnment, and feasibility studies as appropriate

. Prepare a detailed work plan and associ ated cost estimate to accomplish the project in the nost
effective, efficient and safe manner. This work plan shall, at a mnimum define the types and
quantities of cleanup personnel, equipment and materials that will be needed, the proposed project
schedul e by sub-task, and the esti mated cost.

. Prepare a detailed Health and Safety Plan to protect the workers on-site fromthe hazards with the
contam nants and physical threats associated with the emergency or renoval actions.

. Coordinate with local officials and emergency response personnel as necessary to conmply with ARARs.
Contractor shall determ ne the |location of and mark all buried utilities and pipelines including al
private and nunicipal pipelines, buried telecommunications cable and buried electrical utilities.
Contractor shall be responsible for supplying all utilities such as power, telephone, water and
wast ewat er, necessary to carry out the required tasks specified in the Task Order. Contractor shal
mai ntain record of all contacts with state and |ocal officials and private individuals

. Provide conflict of interest disclosure

2. Proj ect Performance

The contractor shall acconplish the followi ng site specific project managenent tasks when required by a Task
Or der

. Prepare site, clear and grub vegetation, prepare the site for work by establishing tenporary access
roads and renoval of the m nimum number of trees and shrubs necessary for access to the work area
Prior to the start of any excavation the contractor shall establish that no buried piping or utilities
are present in or near the excavation area. MWhere applicable the contractor shall contact the state
or local one-call utility |locator service to identify buried piping or utilities. Buried piping and
ulities shall include but not be Ilimted to: gas, power, crude oil, cable and fiber optic |ines. The
contractor shall document that he has made a reasonable effort to |ocate buried utilities.

. Secure site and establish operations area, including |aying out of clean zone, waste/stage handling
areas and decon areas. |nplement the removal action as described in the Task Order

. Manage, track and report status of site specific equipnent.

. Prepare or assist in the preparation of an Incident Action Plan as required by the OSC

. Conduct and attend dail y/weekly/ mnthly progress meetings as required by the OSC

. Maintain field |l ogs/daily diaries, including in-office work

. Provide a Daily Wbrk Order (DWO))to the OSC for review and approval in advance of each day’s (or

week’'s or month’s as established by the OSC) work activities. The DWO shall specify the contractor’s
proposed | abor, equi pment, materials and others services necessary to acconplish the daily
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(weekly/ monthly) tasks pursuant to this TO. The DWO shall specify the work activities to be
undertaken and projected production goals per day (week or nonth) (i.e. number of drums overpacked
feet of fence installed, truck | oads of waste shipped, per day, etc.). Upon approval by the OSC, the
DWO shall constitute advance approval of costs by the OSC. Fol | owi ng each work day the contractor
shall submt a 1900-55 docunmenting the personnel, equipment, material and other services used
construction/l abor activity performed and construction/labor goals met as specified in the DWO. The
contractor shall respond to and address the OSC' s comments on the 1900-55s

Eval uate and address potential or actual Health and Safety problems arising during renoval activities.
Provi de and manage subcontract services where applicable. Provide OSC with a summary of subcontract
bi d quotations for all subcontract services greater that $100, 000.

Function in an National |ncident Management Systen’|ncident Command System (NI MS/I1CS) structure in
those functions that are consistent with the ERRS PWS. Ability and formal ICS training to manage ERRS
resources within each of the ICS functional areas. Typical areas where ERRS personnel or resources may
be required are Operations, Finance, and Logistics, division/group supervisor, strike team | eaders,
and technical specialists. Specific ICS training requirements are |listed for key Personnel

Additional ICS training may be required, as determ ned.

Cont ai nment, Count ernmeasures, Emergency and Rempval Response
The contractor shall perform contai nment and countermeasures to protect health, welfare and the

environment, when required by a Task Order. More specifically, the contractor shall:

perform multi-nmedia sanpling, and analytical services to determ ne the source, spread, and disposa
options of a release or discharge

provi de hazardous categorization of wastes

contain the release at its source and prevent further acute m gration of the hazardous substance

pol | utant or cont am nant
control soil erosion, sedimentation and storm water run-on and run-off in order to control the
novenment of sedi ment and prevent m gration of hazardous substances/oil.

control dust emi ssions in order to prevent mgration of hazardous substance/oil fromthe Site via
engi neering controls, including wetting, covers and tacking agents, operational controls and
noni toring of dust |evels.

construct slurry or other types of trenches, dikes, underflow dams, or grout curtains

depl oy diversionary barriers such as booms, dams, sorbent pads/materials

excavate; stage and cover excavated materi al

construct on-site RCRA-conpliant storage/vault for on-site wastes
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handl e drums and containers including stabilization, re-containerization, over packing, |abpacking
and renpte container opening

pl ace pollutants in containers

di vert streans or waterways

construct catchment basin for erosion control and collection of runoff water from contam nated areas.
keep waterfowl and other water |life away fromthe polluted areas

control fluid discharged from storm water, firefighting efforts, contai nment ponds, or other

i mpoundnment s

provide alternative drinking water; i.e., provide bottled water; design/ install/service/mintain
treatment unit(s); design/install/service/mintain well(s); design/install tenporary and/or
permanent water distribution |lines

provi de tenporary relocation of threatened individuals, and their pets and/or livestock: tenporary
relocation of individuals shall follow Federal Travel Regul ations requirements until more definitive

gui dance is provided the contractor.

provide traffic, crowd and navigation control

provide site security (armed or unarmed guards, fencing, electronic surveillance, etc)
execute damage controls or sal vage operations

drain pipelines; decontam nate, shear pipelines, etc

provide firefighting expertise; i.e., landfills, tire fires, gas wells

plug and abandon oil and gas wells

pump out/clean out tanks, barges, and containers

repair | eaks

moni tor for airborne, radiol ogical, groundwater contam nants

provi de househol d hazardous waste collection, drop-off, and disposa

provi de white goods management including collection, refrigerant recovery

provi de mass decontam nati on of |arge nunmbers of people

provi de building, vehicle and equi pment decontam nation, including chem cal, biological and radiation
perform reconnai ssance and recovery of materials distributed over wi de areas

perform reconnai ssance of orphan and abandoned drums and cont ai ners

provi de contai nment, depopul ati on and di sposal of contam nated agriculture and |ivestock

Decont am nati on, Response M tigation

The contractor shall perform decontam nation, response mtigation to recover the pollutant fromthe

affected media and/or to treat or dispose of contam nated nmedia, when required by a Task Order. Mor e
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specifically, the contractor shall:

. physically or chemically decontam nate drums, decomm ssion and/or renove pipelines, tanks, containers,
barges, buildings, equipnment, materials, debris, or other objects, and personnel

. use chemi cal s or biological agents for floccul ation, coagul ati on, neutralization, treatment reaction
and separation

. physi cal, biological and/or chem cal treatment of affected water and soi

. use specialized equi pment such as mobile activated carbon systens

. aerate effected nmedia to selectively release volatile conponents

. fixation, solidification or other treatment of the polluted media in place

. sal vage or destroy vessels

. performresidential soil cleanup and restoration

. perform i ndoor residential contam nant cleanup

. The contractor shall acconplish physical collection of pollutants in lieu of, or follow ng any

treatment action, when required by a Task Order.

More specifically, the contractor shall

. flush contam nants from waterways and marsh areas foll owed by collection and hol ding for
treatment/ di sposa

. skim materials fromthe water surface

. wash soils and collect and store recovered materials

. pump cont am nated groundwater and store for treatnment/disposa

. segregate waste chem cals at hazardous waste sites

5. Treat ment and Transportation and Di sposal Operations
The contractor shall acconplish all storage, transportation, treatnment and disposal of oil, petroleum

products, hazardous substances, pollutants or contam nants, including media contam nated with such, in
accordance with and neeting all applicable and relevant safety and environmental |aws and regul ations at the
Federal, state and local |evel, as per Task Order requirements and OSC technical direction. Disposal may
include tenporary storage and ultimate disposal at an approved Treatment, Storage and Di sposal Facility

( TSDF) . Di sposal may be on-site or offsite. For this contract, all off-site transportation and di sposa
must be subcontracted. (See Section H of the contract)

More specifically, the contractor shall,
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Prepare a written treatment/disposal plan listing the site waste streams by type and quantity and
provide a cost analysis of disposal and/or treatment options
Obtain all necessary on-site permts and conply with applicable and relevant regul ations
Obtain all necessary transportation and disposal permts or transportation and off-site treatment or
di sposal permts.
Contractor shall provide OSC with a Quotation Summary detailing and analyzing the bids submtted for
each transportation and disposal activity. This summary shall be provided prior to the award of the
transportation and di sposal subcontract.
Verify that the selected interim and/or final TSDF neets the requirements of EPA's policy for off-site
response actions (40 CFR 300.440). This verification nmay be obtained fromthe EPA regional RCRA Off-
Site Rul e Coordinator where the intended TSDF resides. The contractor shall conplete the “CERCLA Of f -
Site Acceptability Checklist” for each disposal facility selected and provide a copy to the OSC prior
to the initiation (award) of transportation and disposal activities.
provide certified truck scal es
Comply with all relevant U.S. DOT Hazardous Materials Regul ations (49 CFR, Parts 171-185) regarding
hazardous materials classification, hazard conmmuni cation, transportation security requirenents,
packagi ng and nodal specific hazardous material transportation standards
devel op di sposal options consistent with the Agency’'s regul ations and policies
prepare draft waste profiles and manifests,

mai ntai n mani f est docunentation
oversee subcontractor(s) transportation and di sposal of wastes

mai nt ai n conput er-based reports of on-site wastes, and of off-site disposa

bul k wastes, utilize volume reduction techniques
show initial location(s) and ultimte disposal |ocation(s)
provide certificates of destruction/disposal, if required

Di sposal techniques may include the following

controlled or uncontrolled combustion; on-site or off-site incineration
treat ment

waste stabilization

I and di sposal

demolition

fixation

injection
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. degr adati on

. buri al

. det onati on

. recycling, reclamation, and re-utilization

. ot her existing or innovative treatment and di sposal technol ogies
6. . Restoration and Soil Stabilization

The contractor shall use due care to prevent damage to property or materials of third parties. The
contractor shall restore, replace and stabilize buildings, structures, personal or real property or materia
damaged by contam nation or response operations. The contractor shall take actions to restore and stabilize
soils and the damaged environnment to as near pre-response conditions as possible, as approved by the OSC
Specifically, the contractor shall

. repair buildings

. | andscape: reseed, replant, replace soil, regrade, and/or restock

. rempve any structure or equi pment that was installed as part of a response action
. repair or restore roadways/driveways/sidewal ks

. backfill and grade

. repl ace property that required disposa

7. Anal ytical Services

The contractor shall performon-site and off-site analytical activities to provide chem cal and
physi cal analyses or high sanmple quantity analyses to include, but not be limted to, pH, flash point,
oxi dation reduction, inorganic and organic or organic vapor analysis, conmpatibility testing, (i.e. a
commercially acceptable method of hazardous categorization) priority pollutant scans, and waste profiles.
Services may include, but not be limted to, sanmple collection, storage, transportation, analysis and
di sposal. The analytical activities will be ordered by the OSC/RPM on an "as specified" turnaround basis to
provi de chemi cal and physical analyses and/or high sanple quantity volume anal yses. The contractor shal
performon-site and off-site analytical activities necessary to provide accurate waste profile information
to treatment, storage and disposal facilities and allow for waste bul king

8. Denolition Services
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The contractor shall denolish and/or remove contam nated buil dings, structures, tanks, barges,
facilities and excavate or rempve contam nation or contam nated soils or materials around or bel ow the
structure as necessary to safely and effectively inmplement required response activities, when required by a
Task Order. The contractor shall provide services for the detonation of explosives and/or other reactive
mat eri al s.

9. Construction and Support Facilities In Support of Rempval Action

The contractor shall construct and provide facilities in support of renoval actions, when required by

a Task Order. More specifically, the contractor shall

. Construct or install a tenporary office, response support facilities, building or structures

. Construct or install tenporary roadways

. Provide utilities services such as power and telephone service

. Construction of decontam nation areal/facilities, provide for collection, containerization, treatnment
and/ or di sposal of decontam nation |iquids

. Provide sanitary facilities

. Provide furnishings and equi pment for field offices/conmnd posts,

. Construct observation and monitoring structures

The contractor shall be capable of providing for the basic services for contractor personnel during natura
or terrorist events where basic services are otherwi se unavail able. Basic services shall include but not be
limted to: food, quartering, sanitation, fuel, work space, staging areas.

10. Mari ne Operations

Marine Operations is inclusive of all areas of SOWe.g. oil containment and recovery, search and
rescue, etc. During marine operations the contractor shall display signal lights and conduct his operation
in accordance with the General Regul ations of the Departnment of the Army and of the Coast Guard governing
light and day signals to be displayed by vessels, other craft, or boons in the cleanup operations (33 CFR
Parts 84-90 and 207) and applicable state and Federal boating standards.

Shoul d the contractor, during the progress of work, |ose, dunp, throw overboard, sink, or msplace any

material, plant machinery, or appliance which, in the opinion of the FOSC
may be dangerous to or obstruct navigation, the same contractor shall immediately recover and renpve
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the same at no expense to the Governnent.

i) The contractor shall give immediate notice, with description and | ocation of such
obstructions to the FOSC, and when directed by the FOSC, shall mark or buoy such obstructions
until the same are removed.

ii) Shoul d the contractor refuse, neglect, or otherwi se fail to comply with

the above requirements, such obstructions may be removed by the Governnent and the cost
of such renoval may be deducted from any noney due or that becomes due to the

contractor.

iii) The liability of the contractor for the renoval of a vessel wrecked or sunk without fault or
negligence shall be limted to that provided in Section 407, 415, and 419 of the Rivers and
Har bors Act of March 3, 1899 (33 U.S.C. A. 401 et seq.).

12. I nternational Responses

Under rare circumstances international responses may be required under this contract. For exanpl e
this contract may be used to respond to incidents in the border region of Mexico; upon request by Mexican
governmental officials, in accordance with the general policies and procedures contained in the Joint
Contingency Plan (JCP). Additionally this contract may also nmay be used for responses to incidents in the
Panama Canal Area in accordance with the Menorandum of Understandi ng between the National Response Team and
Panama Canal Authority. Other international responses may be required, however during the past two
generations of Region 6 ERRS contracts international response activation has not occurred

Coordi nation with appropriate U. S. and international authorities (e.g., U S. Border Patrol, |mm gration,
Customs, Departnment of Transportation, Department of State and other federal, state and local officials, as
well as International officials) shall be necessary. The contractor shall be solely responsible for the
transportation of personnel, materials and equi pment across the borders, and all necessary paperwork for the
rapi d depl oyment of personnel, materials and equi pment in an emergency situation. The contractor nust
comply at all times with all U.S. |laws when working under this contract. Additionally, the contractor may
be subject to international |laws, including, licensing and insurance requirements, for response activities
performed in internationally.
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The contractor shall have bilingual personnel available for response in the U.S./Mexico border and
Panama Canal regions. The “U.S./Mexico border region” is defined as the area lying 100 kilometers (62.5
mles) to the north and south of the U. S./Mexico boundary, as referred to in the La Paz Agreenent.

I nternational responses are expected to be a rare occurrence; in fact there have been no instances of
contractor activation within the |last two generations of Region 6 ERRS contracts.

13. Response Ti nes

The contractor shall review the list of critical response cities, |locations, sensitive
infrastructures, and the |list of other Regional cities provided bel ow and shall develop a strategy for
response times that focuses on timely and cost effective responses throughout the Region. The strategy
subm tted shall identify the offices fromwhich the contractor intends on providing these responses (which
shall become the nmobilization cities as identified in the Section B clause entitled “Fixed Rates for
Services—Indefinite Delivery/Indefinite Quantity Contract”, and shall include a map which visually depicts
the response times they will neet fromthe time they are given written or verbal notification by the OSC
CO, or PO. The response times provided shall include any preparation time necessary to nmobilize personnel
and equi pment and arrive anywhere within a 50 mles radius of the response city. The contractor shall
provi de a table which breaks down the preparation time and travel time to the response cities, response
| ocations, and sensitive infrastructures. The contractor shall also provide a table which reflects the
number of personnel |ocated in each office.

The contractor shall not rely upon charter air service or commercial air service for the purposes of
devel opi ng these response times. However, the ability to access both charter and comercial air service to
decrease the response times, when necessary or when sensitive infrastructures are affected shall be
addressed in devel opnent of the contractor’s response strategy. In addition, the ability to utilize
commercially avail able “hotshot” expedited freight services to transport equi pment shall also be addressed

Critical Response Cities: Dallas, TX, Houst on, TX, Baton Rouge, LA, New Orleans, LA
Critical Response Location: EPA Region 6 Office |ocated at 1445 Ross Avenue, Dallas, TX, 75202
Ot her Regional Cities: Austin, TX, Beaunont, TX, Brownsville, TX, Corpus Christi, TX, El Paso, TX, Lubbock

TX, M dland/ Odessa, TX, San Antonio, TX, Little Rock, AR, Oklahoma City, OK, Tulsa, OK, Lake Charles, LA,
Al buquer que, NM
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Sensitive Infrastructures and | ocations such as: Pine Bluff Arsenal, Pine Bluff, AR, Los Al anps
Laboratories, Los Alamos, NM, Cushing Crude O | Term nals, Cushing, Oklahoma, Edwar ds Aqui fer Watershed

TX, Hearne Crude Ol Term nals, Hearne, TX, the US/ Mexico Border and the Hurricane, Tornado and Earthquake
prone geographic areas in the Region.

The contractor shall be responsible for the response times within the region for the awarded contract.

Faster response may be an evaluation factor in determ ning which contractor is awarded the worKk. Not
meeting required response times will be a factor used in past performance eval uations for additional work.
Excessive costs in meeting the response tinmes will also be a past performance factor. An agreenment to be at

an individual site faster than the contractual response tinme does become the new required response time for
that specific task order.

Regi onal crossovers are a possibility. Response times for such crossovers will be negotiated at the
time the Task Order is issued.

Nothing in this section prevents an earlier response tine if needed or required. Consideration for
proximty to response | ocations and availability of services may be primary decision factors for emergency

responses. If ERRS contractors cannot meet the time requirenents for an individual response, other
mechani sms can and will be utilized
Attachment entitled, - Region 6 Top Ten Counties/Parishes for CERCLA and OPA Spills is provided for genera

informati on purposes. This chart shows the counties/parishes with the highest numbers of CERCLA and OPA
spills in each of the Region 6 states. The correlation between numbers of spills and responses is neither
perfect nor exact.

14. Site Safety

It is incumbent upon the contractor to have pre-prepared Health and Safety Standard Operating
Procedures (SOP) to facilitate rapid mobilization of contractor personnel and resources to energency

response situations. It is the contractor’s responsibility to provide personal sanpling and nmonitoring
equi pment for the protection of their enployees and subcontractors. It is the contractor’s responsibility
to maintain and use field screening procedures to ensure the health and safety of their personnel, and to
accurately interpret and utilize the data. The Corporate Safety Officer, a Key Personnel position, is

responsi bl e for ensuring that persons assigned as Site Safety Officers are adequately trained and equi pped
to performsite safety officer functions.
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15. Response Communi cati ons

The contractor shall prepare a Comunications plan that will address its strategy for response

communi cations. The plan shall address the full spectrum of response fromtypical emergency response

t hrough disaster or WVWD responses as well as general fund |ead response conmmuni cati ons. The Conmunications
Pl an shall describe how the contractor intends to address field communications requirements. The contractor
is expected to exhibit the capability to communicate both in and fromthe field. Conmmunications
capabilities shall include radio, cell phone and satellite communication options. Capabilities shal
include both voice and data transm ssion in and fromthe field. Field comunications shall include the use
of radios suitable for Level A response activities and the use of repeaters to enhance field radio

transm ssions. Data transm ssion may include exchange of information within the field and between the field
of fice, Regional Response Center, and internet based information management systenms such as WebEOC®, and
WWw. epaosc. net. Data transm ssion shall utilize the most efficient means such as dial-up, DSL, high speed
cable, or satellite transm ssion.

Above described communications capabilities shall be provided, within 24 hours of initiation, to renote
Il ocations throughout the regi on when necessary, or where conventi onal communications resources are
unavail abl e.

16. Proj ect Closeout

Project closeout activities shall include

. Demobi | i zati on of personnel and equi pment

. Di sconti nuation of all site utilities.

. Fi nal inspection site walk by the OSC or RPM and RM

. Preparati on and subm ssion of Contractor’s Final Site Report as described in Attachment 11 Reports of
Wor k

B. OTHER REQUI REMENTS

1. Techni cal Support of Government Enforcement Proceedings
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These technical services may consist of the follow ng

. provi de testinony during enforcement proceedings for a given site for which the contractor provided
response services. This will normally be to testify on what actions the contractor took at the site
for cost-recovery purposes.

. prepare affidavits, depositions and other documents

. i mpl ement contract document control and chain-of-custody procedures.

. retain and store all contract site records, including enployee related records such as time sheet,

basel i ne data regarding work related physical exam nations and other work related data, for a period
of ten years. The contractor shall provide the Contracting Officer or any representative of the
Contracting Officer with full access to these records during the ten-year period.

. other related activities to support court proceedi ngs.

. provide all docunments and reports gathered and produced pursuant to response actions to the EPA
Records Coordi nat or.

These government enforcement proceedi ngs may be used to obtain an injunction against parties fromthe
continued use of a site, or under an Adm nistrative Order of Consent (AOC) to conduct removal or remedial
actions, or a Unilateral Adm nistrative Order (UAO) to conduct renoval or remedial actions, or for the
recovery of costs incurred by the Government in undertaking renoval and early/interimremedial actions.

* NOTE: No | egal services shall be performed for the governnment under this contract without the prior
written approval fromthe EPA Office of General Counsel (OGC).

2. Site-rel ated Docunentation

The Contractor shall furnish copies of site-related documents written or devel oped regardi ng or pursuant
to activities conducted under a TO. Site related documents shall include but not be limted to those
docunments described in the Attachment entitled, Reports of Wsrk. The contractor shall provide, when
requested by the OSC, prepare a Contractor’s Final Site Report as described in the Attachment, entitled
Reports of Work. The contractor shall not release any site information, written or verbal, without the
express written consent of the OSC or CO. The contractor shall assist the OSC or Ordering Officer in public
meetings, or dealings with impacted citizens and State or |ocal officials as part of normal site operations.

The contractor shall, at all times, clearly be identified as a contractor to the US EPA.

The contractor shall utilize the EPA’s Removal Cost Management System (RCMS) to track costs on a daily
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and cumul ative basis. The Daily Contractor Cost Report, EPA Form 1900-55, shall be generated using the EPA
devel oped RCMS, a W ndows-based application. The software will be provided at time of award. W ndows 95 or
greater is required to run RCMS. One training session on the software will be provided at the contractor’s

facility after contract award. RCMS shall be kept updated to reflect actual site occurrences.

Comments in RCMS shall state- on the day of occurrence
e OSC approval of overtime hours before any overtime hours are worked
e Competitive bid process
e Any agreenments between OSC and RM regarding site operations
e Brief synopsis of work acconplished on that day

NOTE: Any OSC hand-written comments on a final 1900-55 SHALL be incorporated into the next 1900-55 produced
When the contractor’s accounting system does not reflect the 1900-55, the corrections shall be incorporated
into RCMS prior to invoicing, in order to maintain the integrity of the government’'s data. The contractor
shal | provide sufficient justification for the change to warrant the inclusion of the costs.

3. Exanpl es of Cost-Control Measures

The followi ng are exanples of cost control measures that are expected as a matter of normal contract
operations:

 Mobilization of Personnel and Equi pment from the nearest office
e Bulking of wastes where technically appropriate
e Evaluation of on-site vs. off-site disposal renedies

e VWhere the contractor chooses to utilize non-full-time, but fully qualified and trained, enployees in a
response action, the personnel shall be identified and an appropriate rate charged

e Assign appropriate nunber and skill level of personnel to site; note that EPA will reinburse for the
| abor performed, and the skill needed for that |abor - not necessarily for the person perform ng the
t ask. I.E. - if a chem st is performng a cleanup technician’s function, EPA will pay for a cleanup
technician’s hours. If the cleanup technician is performng as a chemi st, qualifications for the task
must be met before reimbursement will be made at the higher rate.

4. Quality Assurance Requirenents

The contractor shall develop and inplement an environmental measurements quality assurance program based
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on an EPA-approved generic QA Project Plan, which will ensure that environmental nmonitoring data of known
quality are provided. The program shall be in conmpliance with the guidance set forth in the documents; EPA
QA/ R-5, "EPA Requirenments for Quality Assurance Project Plans" (March 2001) (found at web site
http://ww. epa. gov/quality/ga_docs.htm ). The contractor may use site-specific QA Project Plans, if the
contractor can show tinely inmplementation. The contractor shall follow their approved Quality Managenment

Pl an as submtted with the proposal in accordance with EPA QA/R-2 -"“EPA Requirements for Quality Management
Pl ans” (March 2001) (found at web site http://ww.epa.gov/quality/qa_docs.htm). The contractor shal
remai n knowl edgeabl e of these requirements and any changes or updates to the documents, procedures and

met hodol ogi es. The contractor shall ensure that the same quality requirements, as presented in its own QA
Management Pl an, are used by its subcontractors.

Al'l anal ytical methods used for analysis done by fixed | aboratories must be consistent with EPA
protocol s, National Enforcement |nvestigation Center protocols, and other analytical protocols as

appropri ate. The contractor shall provide QA/QC data to the OSC or other designated federal official upon
request. A chain of custody record is required without exception for the tracking and recodi ng of al
sampl es collected for on-site or off-site analysis. Use of the chain of custody record form creates an
accurate written record that can be used to trace the possession and handling of the sample fromthe nonment
of its collection through analysis and its introduction as evidence in a |egal proceeding. Shi pment of al
sanples will follow Department of Transportation regul ations

The program wi Il consist of both an auditing and a corrective function. The quality assurance auditors
will report directly to contractor corporate management. The contractor will resolve any problems identified
in a timly manner. EPA will periodically perform QA systems audits during the life of this contract.

. CONTRACT MANAGEMENT

1. The contractor shall provide and maintain a 24 hour, seven day a week response capability/call center to
accept and respond to issued Task Orders. The OSC, CO or Ordering Officer will determ ne the required
response tinmes for each Task Order. The call center shall be capable of obligating contractor resources

2. The contractor shall provide a network of trained, qualified emergency response and cl eanup
personnel, equi pment and materials. The contractor shall ensure that trained and qualified Response Managers
are provided for response activities and that the RMs are provided adequate resources to performthe
response action. Where it is not necessary for a RMto be onsite at all times, an onsite contractor

enmpl oyee shall be designated to act as the OSC contact person, capable of responding to site requirements
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and technical direction. The Senior Foreman position is capable of managing |less conplex sites without RM
oversight. The contractor shall mobilize and manage all contractor (including subcontractor) site
personnel, equipnment and materials necessary for inmplementing site-specific response actions pursuant to
appropriate witten or verbal TO issued by the CO or Ordering Officer and technical direction pursuant to
such TO as specified in the Daily Wrk Order (DWO) (s) or daily tasking

3. The contractor shall maintain communication and coordination with EPA personnel including reporting

probl ems encountered in perform ng Task Orders and inmplementing any special controls specified by EPA. The
contractor shall be available for meetings with EPA personnel, as requested. The |ocation of these neetings
will be within the region

4. The contractor shall coordinate with the EPA to arrange planning activities upon issuance of the Task
Order. Planning activities may include attending scoping neetings, preparing project work plans and/or
preparing schedules. The OSC/RPM will determ ne the appropriate planning activity for each Task Order

5. The contractor shall manage the documentation of expenditures for a Task Order by accounting for al
costs incurred in accordance with generally accepted accounting practices and standards and contract -
specific reporting requirements. This shall include cost tracking and cost minim zation efforts. These
accounting procedures will be used during all response actions and during the daily preparation of EPA
St andard Form 1900-55, Contractor Cost Reports, using the EPA Renmoval Cost Management System ( RCMS).

The contractor shall provide personnel fully trained in the use of the Renoval Cost Management System
(RCMS) and capabl e of producing an accurate daily EPA Standard Form 1900-55 from RCMS, which will report

daily expenditures on-site. The contractor shall also track costs by task codes. The specific task will be
identified by the OSC/ RPM In addition to the daily cost reports, the contractor shall provide cost
summari es and cost projections to the OSC upon request. These summaries and projections may be produced

t hrough the RCMS system

THE CONTRACTOR SHALL | NVOl CE FROM THEI R OWN ACCOUNTI NG SYSTEM At no time will billing from any ot her
system including RCMS, be acceptable

6. The contractor shall inplement a conmprehensive safety programto protect all on-site personnel, including
both the prinme and subcontractors, in contam nated and uncontam nated areas, in accordance with OSWER s

I ntegrated Health and Safety Program Standard Operating Practices for OSWER Field Activities (which can be
downl oaded from World Wde Web at ERT.org). This program shall be utilized in the preparation of al
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contractor's site Health and Safety Plans (HASPs). The EPA may task the contractor to prepare an OSC/ RPM
approved HASP which would govern all EPA sponsored site activities and would cover all personnel working on
the site to include the personnel of other site contractors and governnment enployees. This HASP is intended
to serve as the EPA HASP for the site.

Pursuant to the OSH Act and OSHA standards and the NCP 8300. 150, each government agency and private enployer
is responsible for the health and safety of its own enployees and for ensuring compliance with OSHA

requi rements, applicable State |aws, and with EPA health and safety prograns. EPA will not and cannot
assume responsibility for other government or contractor personnel nor can any contractor be responsible
(froma |l egal standpoint) for the health and safety of another enployer group. OSHA requires that every
‘enmpl oyer group” have in place numerous plans to be in the HazMat busi ness including overall Corporate

Heal th and Safety Program Plans, PPE Plans, Respiratory Protection Program Plans, Medical Surveill ance

Pl ans, site specific HASPs, etc. One contractor cannot dictate exact safety protocols for another enployer
group on-site.

The EPA will furnish the contractor with software and a user's guide for preparing HASPs utilizing EPA's
automated "Health and Safety Planner", EPA Publication 9285-8-01 (1993), or the contractor may prepare the
HASP in another format appropriate to site specific conditions, meeting m ni mum OSHA requirenents, and
approved by the OSC/ RPM

The contractor shall ensure that OSHA hazardous substance response regul ati ons (29 CFR Part 1910) for site
safety training and health nonitoring are met by all prime and subcontractors who work in contam nated
areas. The contractor shall ensure that all other applicable OSHA regul ati ons, and EPA policies and
procedures for worker protection are met by all personnel, including both prime and subcontractors, in
cont am nat ed and uncontam nated areas.

The OSC shall establish, with full input fromall impacted contractors, a mnimlly acceptable safety
standard for the site. The contractor may choose to adapt a nore stringent standard, at their own expense
however, at no time shall the contractor adapt, or use, a |less stringent standard

The contractor shall provide to the OSC/ RPM a copy of the 40 hour safety certification or their 8 hour
refresher certification, as well as documentation of approval to wear a respirator (physician signed) and a
copy of annual Fit Test certification, for each person who will work on the site - prior to any work being
conduct ed.
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The contractor shall report significant safety incidents and injuries to the Project Officer by phone within
hours of occurrence. Significant shall refer to lost tine injuries, where the lost time is not sinple
precauti onary measures; incidents likely to be made public or reported in the media; releases, fires or
expl osi ons, and other incidents beyond “normal” site operations.

7. When required on a Task Order, the contractor shall provide response personnel, equipment, and

appropriate materials to participate in emergency response exercises. The contractor may be tasked to
participate in exercises that test functional areas, such as, organizational design (notification, staff

mobi li zati on, and response managenment system or operation response (discharge control, assessnment,

contai nment, recovery, protection and disposal).

V. PERSONNEL BACKGROUND CHECKS FOR CONTRACTOR EMPLOYEES

The contractor shall provide qualified personnel that meet the background check requirement identified
bel ow. The EPA has established 2 |levels of criteria. Level 1 contains background check criteria applicable
to all contractor enployees working at a response site. Level 2 contains background check criteria
requi rement that apply to all contract enployees working at sites that are designated by EPA as “Sensitive
Sites.” Exanples of sensitive sites include those that involve |aw enforcement activities, apparent or
suspected terrorist activities, any indoor cleanups (including private residences), drug |ab cleanups, and
response actions at geographically sensitive locations such as mlitary installations and gover nment

buil dings. The Contracting Officer or On-Scene Coordinator will notify the contractor whenever EPA
desi gnates a response site as a sensitive site. The designation will be provided to the contractor in the
task order, work assignment, or verbally, as the situation warrants. If the designation is provided
verbally, the contracting officer will issue a witten designation as soon as practicable after the verba

notification.

LEVEL 1 - EPA Background Check Criteria
- Can be a non U. S. citizen with a valid visa
- No convictions for crimes involving issues of National Security. A "national security crime"
is defined as any crimnal activity involving espionage or foreign aggressi on against the United
States, intelligence or counterintelligence activities, concerned with underm ning or
overthrowi ng the government of the United States and unl awful handling or disclosure of
classified information
- No weapons offense in the last five (5) years,
- No felony conviction in the last three (3) years,
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- Not a fugitive fromjustice

- Not listed in the Excluded Parties Listing System (EPLS). EPLS is a web-based database that
identifies parties excluded throughout the U S. Government fromreceiving federal contracts or
subcontracts. The EPLS is available at: http://epls.gov

LEVEL 2 - EPA Background Check Criteria For Sensitive Sites
- Must be a U.S. citizen
- No convictions for crinmes involving issues of National Security. A "national security crime"
is defined as any crimnal activity involving espionage or foreign aggression against the United
States, intelligence or counterintelligence activities, concerned with underm ning or
overthrowi ng the government of the United States and unl awful handling or disclosure of
classified information.
- No weapons offense in the last ten (10) years
- No felony conviction in the |ast seven (7) years
- No m sdemeanor conviction in the last five (5) years

- No convictions for three (3) separate offenses in the last ten (10) years (excluding traffic
of fenses),

- Not a fugitive fromjustice

- Not listed in the Excluded Parties Listing System (EPLS). EPLS is a web-based database that
identifies parties excluded throughout the U S. Governnent fromreceiving federal contracts or
subcontracts. The EPLS is available at: http://epls.govhttp://ww. epls.gov

The requirements in Level 1 or 2 may be waived by the Contracting Officers, on a case-by-case basis,
at a specific location, or for a specific individual

If the results of an enployee’'s background check do not meet the criteria in either level 1 or 2, as
required, the Contractor may apply for a waiver. To initiate the waiver process, the contractor nust
submit, in writing, the background report on the enmployee and an expl anati on of the need for the enployee.
The Director of the Superfund/ RCRA Regi onal Procurement Operations Division nmust approve the waiver before
the enmpl oyee performs contract services for EPA. The contracting officer will notify the contractor of the
Agency decision within five (5) days of receipt of the contractor’s request for a waiver

The contractor shall submt its request to the Director, Superfund/ RCRA Regi onal Procurenment
Operations Division at:
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By Mai |

U.S. Environnental Protection Agency
Di rect or, SRRPOD

Mai | Code 3805R

1200 Pennsyl vani a Avenue, NW
Washi ngt on, DC 20460

By Courier/Hand Carried:

U.S. Environmental Protection Agency

Di rect or, SRRPOD

Bid and Proposal Room

Ronal d Reagan Buil ding, 6th floor, Room 61107
1300 Pennsyl vania Avenue, NW

Washi ngton, DC 20004

The Bid and Proposal Room hours of operation are 8:00 AM - 4:30 PM weekdays, except Federal holidays.
V. DRUG SCREENI NG FOR CONTRACTOR EMPLOYEES

The contractor shall provide qualified personnel that meet the drug screening requirement identified
bel ow. The EPA drug screening requirenments apply to all contract enployees working at sites that are
desi gnated by EPA as “Sensitive Sites.” Exanples of sensitive sites include those that involve |aw
enforcement activities, apparent or suspected terrorist activities, any indoor cleanups (including private
residences), drug |ab cleanups, and response actions at geographically sensitive |locations such as mlitary

installations and governnment buildings. The Contracting Officer or On-Scene Coordinator will notify the
contractor whenever EPA designates a response site as a sensitive site. The designation will be provided to
the contractor in the task order, work assignment, or verbally, as the situation warrants. If the
designation is provided verbally, the contracting officer will issue a witten designation as soon as

practicable after the verbal notification

- Drug Screening at Sensitive Sites:

Contractor enployees working at designated “Sensitive Sites” nust pass, within the previous 90
cal endar days, a drug test for the presence of marijuana, cocaine, opiates, amphetam nes, and
phencyclidine (PCP) in conformance with the Mandatory Guidelines for Federal Workplace Drug
Testing Programs first published by the Department of Health and Human Services in the Federa
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Regi ster on April 11, 1988 (53 FR 11979, and revised on June 9, 1994 (59 FR 29908), on November
13, 1998 (63 FR 63483), and on April 13, 2004 (69 FR 196440); and Procedures for Transportation
Drug Testing Programs, 49 CFR Part 40. Ref erences to “DOT “ shall read, as “EPA” and the split
sampl e met hod of collection shall be used. Contractors are responsible for having the drug
testing performed, and for providing, for work at sensitive sites, only those individuals who
have passed the test.

The Drug Screening requirement may be waived by the Contracting Officers, on a case-by-case basis, at
a specific location, or for a specific individual

If the results of an enployee’s drug screening does not meet the criteria the Contractor may apply for
a waiver. To initiate the waiver process, the contractor nust submt, in witing, the drug test on the
enmpl oyee and an expl anation of the need for the enmployee. The Director of the Superfund/ RCRA Regi ona
Procurenment Operations Division nmust approve the waiver before the enployee performs contract services for
EPA. The contracting officer will notify the contractor of the Agency decision within five (5) days of
recei pt of the contractor’s request for a waiver

The contractor shall submit its request to the Director, Superfund/ RCRA Regi onal Procurement
Oper ations Division at:

By Mail :

U.S. Environmental Protection Agency
Di rect or, SRRPOD

Mai | Code 3805R

1200 Pennsyl vani a Avenue, NW
Washi ngt on, DC 20460

By Courier/Hand Carried:

U.S. Environmental Protection Agency

Di rect or, SRRPOD

Bid and Proposal Room

Ronal d Reagan Buil ding, 6th floor, Room 61107
1300 Pennsyl vani a Avenue, NW

Washi ngton, DC 20004
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The Bid and Proposal Room hours of operation are 8:00 AM - 4:30 PM weekdays, except Federal holidays.
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ATTACHMENT 2

PERSONNEL RESPONSI Bl LI TI ES AND M NI MUM QUALI FI CATI ONS
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PROPOSED PERSONNEL RESPONSI BI LI TI ES AND M NI MUM QUALI FI CATI ONS

The National Incident
Security,
the NIMS requirements,

NI MS, NRP,

Managenment
provi des the tenplate on which the Nationa
non- gover nment
and I CS training

FOR REGI ON 6 ERRS REQUI REMENTS

System (NI MS), as devel oped and adm ni stered by the Departnment of Homel and
response Plan (NRP) was built. To be conmpliant with
first responder personnel and disaster workers are required to take

Furt her information and gui dance docunments may be found on FEMA' s webpages

(www. f ema. gov/ enmergency/ nims. )

The following mnim
response and di saster

NI MS training courses are required as specified bel ow of
wor k:

ERRS personnel in perform ng

RESPONSE ROLE

REQUI RED TRAI NI NG ERRS PERSONNEL

Entry level first
responders and di saster
wor ker s

FEMA | S-700
I ntroduction

NI MS, an Al

Techni ca

field workers
Speci alists

First line supervisors,

singl e resource | eaders,
field supervisors and

ot her emergency
managenment and

per sonnel

response

| CS-100: I ntroduction

to I CS or equival ent

In Addition to I S-700 For eman

and | CS-100; Fi el d Cost Accountants
I CS -200: Basic I CS or

equi val ent
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M ddl e Management,
including strike team
| eaders, unit |eaders,
di vi si on/ group

supervi sors branch
directors and multi-
agency coordination
system EOC st af f

In addition to I S-700,
| CS-100, and | CS-200;

FEMA | S-800: NRP

| CS- 300/ 400:

I nt er medi at e/
Advanced | CS or
equi val ent

Response Managers
Seni or Foreman
Transportation &

Di sposal Coordi nator
Program Managers

Al |

ERRS staff proposed for

within the first three mont

Personnel will be a technica

of award will be give great

1.

response and di saster

er consideration.

wor k shal |
hs after contract award.

eval uation criteria component.

Specific Site Personnel Responsibilities

Response Manager - Key Personne
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The Response Manager (RM) shall be the "primary" contractor contact with the OSC/ RPM and shal
be responsible for the management and execution of all response actions. The RM will be
responsi ble for the inplementation of the statement of work for the task order and will execute
services under the technical direction of the OSC/ RPM

The RM shall be on the scene on a daily basis unless instructed otherwi se by the OSC/ RPM In
these instances, the contractor shall maintain someone on site at all times with authority to
act for the contractor and coordi nate subcontract activities. The RM shal l

a. Meet with the OSC/RPM, as requested, upon issuance of a task order to plan and coordinate the
response action. In some cases, the OSC/ RPM may request that the RM conduct an initial on-scene
survey and/or develop a project work plan with a schedule prior to a full scale mobilization

b. Ensure that appropriate contractor personnel operate equi pment properly, provide materials and
conduct the required response as presented in the task order and in the approved site work plan
These services shall be provided within the response time requirements for enmergencies or within
the response time specified by the OSC/ RPM for other type of removal or remedial actions

C. Mai nt ai n conmmuni cati on and coordination with OSC/ RPM i ncluding reporting problems encountered in
perform ng task orders. The RM shall immediately notify the OSC/RPM, and be responsible for
taking i mmedi ate corrective action, when performance does not conformto contract requirements
or to the directions given by the OSC/RPM for a response action

d. Be fully trained in the use of the Removal Cost Managenment System (RCMS) and capabl e of
produci ng an accurate daily EPA Standard Form 1900-55 from the RCMS, which will report daily
expenditures on-site.

e. On a daily basis, unless otherwi se directed by the OSC/RPM , be responsible for and provide the
OSC/ RPM with a detailed accounting of all costs incurred at a site using the EPA Standard Form
1900-55 from t he RCMS. In some cases, the OSC/ RPM may request a handwritten daily EPA Standard
Form 1900- 55. However, the handwritten EPA Standard Form | 900-55s must be entered into the RCMS
within fourteen (14) cal endar days.

f. I f requested on the Task Order, inplement a conprehensive site specific health and safety plan
(HASP) to protect all response personnel. Have the ability to serve as site safety officer
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Prepare site specific health and safety plans (HASP). Modi fy the HASP when site conditions
war r ant. I nsure that the elements of the HASP are being properly carried out. The HASP shal
include the m nimum requirements set forth in 29 C.F. R Part 1910

Devel op, inplenment, and manage a Quality Assurance Project Plan (QAPP) when any environment al
moni toring, sanpling or measurement is specified in the Task Order statement of work, or as

ot herwi se directed by the OSC. The QAPP shall meet the m ninum QA requirements as described in
the Statenment of Work.

Ensure that environmental sanples are collected and dispatched to | aboratories for analyses.
Ensure that waste profile sanples are collected and di spatched to prospective off-site treatnent
or disposal facilities for waste acceptance

Assi st the OSC/RPM in conpleting waste profile forms, shipping mani fests, and rel ated documents.
The RM shall have professional and working know edge of the commercial facilities permtted to
accept wastes typically encountered at CERCLA and/or other renmoval sites defined by the Clean
Water Act, as anended by the Ol Pollution Act. The RM shall have the ability to prepare a
written treatment/di sposal plan which would, for exanmple, list the site waste streans by type
and quantity and provide a cost analysis of disposal and/or treatment options. The RM shall be
responsi ble for identifying and procuring the services of prospective waste transporters and
CERCLA conmpliant, RCRA permtted off-site treatment, storage or disposal facilities for al
wastes requiring off-site treatment, storage and/or disposal

Chem st

The Chem st shall provide the followi ng services

Prepare sanpling plans for collection of multi-nmedia sanples (e.g. air, soil, water, and
waste,). Oversee the inmplenmentation of sanpling plans. Collect sanples.

Determ ne, in consultation with OSC/RPM, the appropriate type and quality of analyses to be
performed to attain EPA's data quality objectives

Cal i brate, maintain, and use field screening devices/meters to conduct site surveys. I nterpret
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data and eval uate hazards fromfield results

d. Prepare and/or assist in the preparation of waste disposal profiles

e. Perform field chem stry tests (e.g. pH, presence of oxidizers, cyanide and sulfide compounds,
flash point and/or flammability, and water solubility,) for the purpose of identifying hazardous
characteristics of waste sanples.

f. Devel op treatability schemes for wastes. Shall be fam liar with, and have experience in,
utilizing on site treatment methods; such as, but not limted to, neutralization, precipitation
floccul ati on, oxidation, reduction, and dissolving of contam nants

g. Prepare and oversee inmplementation of waste bul king, consolidation, and/or packagi ng pl ans

h. Keep a written log of activities on sanmpling and analytical results. Prepare witten technica
reports of sampling, survey, treatability, and anal yses

Transportation and Di sposal Coordinator(s) - Key Personne

The T&D coordi nator shall provide the foll owi ng services:

Correctly conpl ete hazardous waste manifests, profile and assign wastes their proper regulatory
classifications, and provide know edge of analytical information required for bul king of
conpati bl e waste streans.

I mpl ement a working know edge of hazardous materials transportation regul ations, including
proper | abeling, shipping and containerization of wastes for transportation according to US DOT
regul ati ons.

Provi de a working know edge of current innovative treatment technol ogies.

Prepare written technical reports covering the transportation and di sposal operations.

Manage and insure proper execution of nultiple simultaneous contracts.
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Assi st the OSC/RPM in conpleting waste profile forms, shipping mani fests, and rel ated documents.
The T&D Coordi nator shall have professional and working know edge of the commercial facilities
permtted to accept wastes typically encountered at CERCLA and/or other removal sites defined by
the Clean Water Act, as anmended by the Ol Pollution Act. The T&D Coordi nator shall have the
ability to prepare a written treatment/di sposal plan which would, for exanple, list the site
waste streams by type and quantity and provide a cost analysis of disposal and/or treatnment
options. The T&D Coordi nator shall be responsible for identifying and procuring the services of
prospective waste transporters and CERCLA conpliant, RCRA permtted off-site treatment, storage
or disposal facilities for all wastes requiring off-site treatment, storage and/or disposal

3. Corporate Safety Officer - Key Personne

The Corporate Safety Officer shall provide the followi ng services or ensure that anyone on site
perform ng the function of a Site Safety Officer is knowl edgeabl e about the requirements and capabl e of
fulfilling the function

a.

Prepare site specific health and safety plans (HASP). Modi fy HASP when site conditions warrant.
Ensure that the elements of the HASP are being properly carried out.

Est abli sh work zones (exclusion, contam nation reduction, support) on site, in accordance with
t he HASP. Ensure that work zones are physically delineated and nmai ntained throughout the
response action. Ensure that personnel and equi pment decontam nation stations are constructed
and mai ntained in accordance with the HASP

Conduct heat and cold stress nmonitoring of site personnel. In consultation with the OSC/ RPM
adj ust duration of hot zone work according to worker stress nonitoring results.

Calibrate, maintain, and use field screening devices/meters to conduct site surveys. I nterpret
data and eval uate hazards fromresults. Calibrate, maintain, and use air sanpling devices such

as personnel air sanplers, detection tubes, etc

Keep a written | og of health and safety and nmonitoring activities and results; and prepare
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written technical reports

Conduct health and safety audits of site activities when requested by the OSC/ RPM Hol d safety
meetings with site workers. Prepare and conduct health and safety training classes. Oversees
the training of Site Safety Officers to ensure anyone performng the function of a Site Safety

Officer has the appropriate know edge, training, and authority to maintain required safety
st andar ds.
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EXHIBIT B
PERSONNEL QUALI FI CATI ONS

Poi nt - of - Cont act/ Program Manager M nimum Qualifications - Key Personne

l. The Point-of-Contact/Program Manager shall have the following m nimum qualifications and
experience:

o) M S. or MBA degree with 6 years or mopre experience, as described bel ow, or
o) B.S. degree with 8 years or nore experience, as described bel ow;, or
o) Fifteen or nore years experience, with Certified Hazardous Materials Manager (CHMM)

- Senior Level**. Certificate and recertification documentation required

Experi ence Factors: Manageri al and/or technical experience in response services involving the
rel eases of hazardous substances, oil and other contam nants or pollutants to the environment.
Manageri al and/or technical experience in emergency response, renmoval or remedial activities,

i ncludi ng knowl edge of transportation and di sposal activities or other discipline directly
related to the requirements of this contract. Experience in the management of technical and

adm ni strative support services to multi-disciplinary professionals*. General contract
execution skills involving scheduling, resource allocation, performance monitoring, contract

adm ni stration, budgetary and cost accounting requirements, and issue resolution. Experience in
managi ng nultiple sites, nmultiple subcontract issues, etc is required

Response Manager Qualifications - - Key Personnel

There are two |l evels of Response Managers. The selection of the appropriate Response Manager
for a particular response action is dependent upon the "difficulty" associated with the

response. The nore "conpl ex" response actions will require a Level 2 Response Manager. The
Level 2 Response Manager shall meet, and exceed , all qualifications for a Level 1 Response
Manager . Response Managers shall have the followi ng m ni num qualifications and experience

corresponding to the followi ng |evels:
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Level | Response Manager

1. A Bachel ors degree in a related field such as physical, chem cal or biological science
engi neering, or construction management from an accredited college or university . Three (3)
years of direct on-scene response experience in the clean-up of hazardous substances, oil and
ot her contam nants or pollutants at a site, to include the devel opnent of site safety plans,
heavy equi pment operation and field construction, or other discipline directly related to the
requi rements of the contract. One (1) year of required experience must be in a capacity of site
Response Manager, managi ng and supervising nulti-disciplinary response personnel*, with
experience as a supervisory responder for emergency response actions involving hazardous
substances, oil and other contam nants or pollutants at a site,

OR

Associ ates two-year degree or 60 hours college credit with concentration in a related field such
as physical, chemi cal or biological science, engineering, or construction management from an
accredited college or university. Ei ght (8) years of direct on-scene response experience in the
cl ean-up of hazardous substances, oil and other contam nants or pollutants at a site, to include
the devel opment of site safety plans, heavy equi pment operation and field construction, or other
di scipline directly related to the requirements of the contract. One (1) year of the 8 years
must be in a capacity of site Response Manager, managi ng and supervising multi-disciplinary
response personnel*, with experience as a supervisory responder for emergency response actions
invol ving hazardous substances, oil and other contam nants or pollutants at a site

OR

Certified Hazardous Materials Manager (CHMM) - Senior Level. Certificate and recertification
document ati on required. Three (3) years of direct on-scene response experience in the clean-up
of hazardous substances, oil and other contam nants or pollutants at a site, to include the
devel opment of site safety plans, heavy equi pment operation and field construction, or other
discipline directly related to the requirements of the contract. One (1) year of the 3 years
must be in a capacity of site Response Manager, managi ng and supervising multi-disciplinary
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response personnel*, with experience as a supervisory responder for emergency response actions
invol ving hazardous substances, oil and other contam nants or pollutants at a site

In Addition to Item 1 the Level | Response Manager MJST possess
the follow ng

2. Wor ki ng knowl edge of oil, petroleum and hazardous substance di sposal regul ations,
including, at a mninmum but not limted to, ability to correctly conplete hazardous waste
mani fests, know edge of types of analytical information required for waste profiling, know edge

of and ability to profile and assign to wastes their proper regulatory classifications.

3. Wor ki ng knowl edge of DOT hazardous materials transportation regul ations and RCRA hazardous
materials disposal regulations. Ability to, at a mninmum identify proper shipping containers,
determ ne correct shipping | abels and hazardous waste marks on contai ners, assign hazard cl ass,
group and proper shipping name to the wastes, and determ ne placarding needs for hazardous

mat eri als transportation in accordance with US DOT regul ati ons.

4. Ability to prepare written technical reports covering all aspects of renmoval operations,
including but not limted to, hazardous evaluation, waste profiling, transportation and
di sposal, data evaluation, and day-to-day summary of site operations.

5. Ability to manage and insure proper execution of multiple sinmultaneous subcontracts of
varying type and conmplexity. Serves as contractor point-of-contact with subcontractors.
Ability to independently negotiate and resol ve subcontractor disputes.

6. Knowl edge of site cost management systems used to track and document site costs on a daily
basis. Ability to operate the conmputer software and prepare daily cost reports.

7. Knowl edge of OSHA health and safety regul ations regardi ng hazardous waste site and genera
construction site operations. Ability to prepare, and nodify site specific health and safety
pl ans in accordance with EPA and OSHA regul ati ons, policies, and procedures. Ability to serve
as site safety officer.
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8. Knowl edge of theory of operation and ability to calibrate and use field screening
instrumentation such as organic vapor analyzers, conbustible gas indicators, toxic gas meters,
portabl e gas chromat ographs, pH/ Conductivity meters, and radiation nonitors to measure the
presence of chemical, explosive and radiological hazards at cleanup sites. Ability to interpret
data and eval uate hazards from survey results.

Level Il Response Manager: -

1. A Bachel ors degree in a related field such as physical, chem cal or biological science
engi neering, or construction management from an accredited coll ege or university . Six (6) years
of direct on-scene response experience in the clean-up of hazardous substances, oil and other
contam nants or pollutants at a site, to include the devel opment of site safety plans, heavy
equi pment operation and field construction, or other discipline directly related to the
requirenments of the contract. Three (3) years of required experience must be in a capacity of
site Response Manager, managi ng and supervising nmulti-disciplinary response personnel*, with
experience as a supervisory responder for emergency response actions involving hazardous
substances, oil and other contam nants or pollutants at a site

OR

Associ ates two-year degree or 60 hours college credit with concentration in a related field such
as physical, chemi cal or biological science, engineering, or construction management from an
accredited college or university. Twelve (12) years of direct on-scene response experience in
the cl ean-up of hazardous substances, oil and other contam nants or pollutants at a site, to

i nclude the devel opment of site safety plans, heavy equi pment operation and field construction
or other discipline directly related to the requirements of the contract. Eight (8) year of the
12 years nmust be in a capacity of site Response Manager, managi ng and supervising multi-

di sci plinary response personnel*, with experience as a supervisory responder for emergency
response actions involving hazardous substances, oil and other contam nants or pollutants at a
site,
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Certified Hazardous Materials Manager (CHMM) - Senior Level. Certificate and recertification
document ati on required. Seven (7) years of direct on-scene response experience in the clean-up
of hazardous substances, oil and other contam nants or pollutants at a site, to include the
devel opment of site safety plans, heavy equi pment operation and field construction, or other
discipline directly related to the requirements of the contract. Four (4) year of the 7 years
must be in a capacity of site Response Manager, managi ng and supervising nmulti-disciplinary
response personnel *, with experience as a supervisory responder for emergency response actions
invol ving hazardous substances, oil and other contam nants or pollutants at a site

In Addition to Item 1 the Level |l Response Manager MJST possess the follow ng
2. Wor ki ng and professional know edge of oil, petroleum and hazardous substance disposa
regul ati ons, including, at a mnimm but not limted to, ability to correctly conmpl ete hazardous
waste manifests, know edge of types of analytical information required for waste profiling,

knowl edge of and ability to profile and assign to wastes their proper regul atory
classifications.

3. Wor ki ng and professional know edge of DOT hazardous materials transportation regul ations
and RCRA hazardous waste disposal. Ability to, at a mninum identify proper shipping
containers, determ ne correct shipping |l abels and hazardous waste marks on contai ners, assign
hazard cl ass, group and proper shipping name to the wastes, and determ ne placardi ng needs for
hazardous materials transportation in accordance with US DOT regul ati ons.

4, Ability to prepare written technical reports covering all aspects of renmoval operations,
i ncluding but not limted to, hazardous evaluation, waste profiling, transportation and
di sposal, data evaluation, and day-to-day summary of site operations

5. Ability to manage and insure proper execution of multiple simultaneous subcontracts of

varying type and complexity. Serves as contractor point-of-contact with subcontractors.
Ability to independently negotiate and resolve subcontractor disputes.
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6. Knowl edge of site cost managenment systems used to track and document site costs on a daily
basis. Ability to operate the computer software and prepare daily cost reports.

7. Knowl edge of OSHA health and safety regul ati ons regardi ng hazardous waste site and
general construction site operations. Ability to prepare, and nodify site specific health and
safety plans in accordance with EPA and OSHA regul ations, policies, and procedures. Ability to
serve as site safety officer.

8. Knowl edge of theory of operation and ability to calibrate and use field screening
instrumentation such as organic vapor analyzers, conbustible gas indicators, toxic gas meters,
portabl e gas chromat ographs, pH/ Conductivity meters, and radiation nonitors to measure the
presence of chemi cal, explosive and radiological hazards at cleanup sites. Ability to interpret
data and eval uate hazards from survey results.

* Multi-disciplinary skills are those possessed by a professional such as a site safety
of ficer, chemi st, geol ogist, or engineer and non-professional such as a foreman, equipment
operator, |lab technician, or |aborer.

** CHMM - Certified Hazardous Materials Manager is registered through the Institute of Hazardous
Mat eri al s Management, and is accredited by the Council of Engineering and Scientific Specialty
Boards. Any requested substitute for a CHVWM nust neet the same rigorous standards and
accreditations. To request any substitution for a CHWM the contractor shall submt in witing
to the CO the accreditations of the requested substituted training, the witten standards for
the training, testing procedures, experience requirements, continuing education requirenments,
and other information to be evaluated for acceptance.

Chemi st Qualifications

1. Bachel or of Science or Bachelor of Arts degree, with major in Chem stry, from an
accredited college or university and a m nimum of two (2) years field experience in oil
petrol eum and hazardous substance cl eanup operation

2. Knowl edge of EPA QA/ QC data collection protocols for renoval activities, including, but
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not limted to the guidance set forth in the docunent entitled "Quality Assurance/ Quality
Control Guidance for Renoval Activities Sanmpling QA/QC Plan and Data Validation Procedures -
Interim Final" dated April 1990 (EPA/540/G-90-004). This guidance is outlined in the Quality
Assurance Sampling Plan for Emergency Response (QASPER), Version 4.0, which is a PC-based

sof tware package used to draft site specific quality assurance plans and is based on OSWER
Directive 9360.4-01. Ability to insure that these protocols are adhered to. Ability to collect
data in accordance with these protocols.

3. Compr ehensi ve knowl edge of EPA standard met hods of analyses of nmulti-media (solid, |iquid,
air) waste and environnmental sanmples. Ability to determ ne appropriate analyses to be
performed, including identifying QA QC limts, to obtain desired results.

4. Knowl edge of theory of operation and ability to calibrate and use field screening
instrumentati on such as organic vapor analyzers, conbustible gas indicators, toxic gas meters,
portabl e gas chromat ographs, pH/ Conductivity meters, and radiation nonitors to measure the
presence of chemical, explosive and radiological hazards at cleanup sites. Ability to interpret
data and eval uate hazards from survey results.

5. Ability to prepare written technical reports and sanmpling plans.
6. Knowl edge of chem cal characteristics of oil, petroleum and hazardous substances and
conmpatibilities. Ability to determ ne, develop, provide recommendati on for, and oversee

i mpl ement ati on of waste characterization, bulking, and treatnment actions.

Corporate Safety Officer Qualifications -- Key Personne

1. A Certified Industrial Hygienist with seven years (7) of on-scene experience in oil
petrol eum and hazardous substance response and cl eanup actions. Five years of the seven years
required experience must be in a capacity of site safety officer with responsibility for
preparing and insuring proper implementation of site specific health and safety plans or
responsi ble for directly overseeing the work and responsibilities of site safety officers.

2. Knowl edge of OSHA health and safety regul ations regardi ng hazardous waste site and genera

construction site operations. Ability to prepare site specific health and safety plans (HASP)
in accordance with EPA and OSHA regul ati ons, policies, and procedures. Capable of training site
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safety officers and ensuring any person perform ng that function is trained and famliar with
regul ati ons and requirenents.

3. Knowl edge of theory of operation and ability to calibrate and use field screening
instrumentati on and sanpling devises such as organic vapor analyzers, combustible gas
indicators, toxic gas nmeters, and radiation monitors, personnel air sanplers, and passive
detection devices to collect sanmples and nmeasure the presence of chem cal, explosive and
radi ol ogi cal hazards at cleanup sites. Ability to interpret data and eval uate hazards from
survey results.

4. Ability to independently assess the need, and provide recommendations for amendments to
t he HASP, dependi ng upon a change in response

5. Knowl edge of resources avail able which provide chem cal specific facts to suppl ement
industrial hygiene data. Knowl edge of exposure limts, chem cal and physical properties of
hazardous substances. Ability to evaluate exposure limts of hazardous substances against site
survey results. Ability to develop and institute site specific controls to protect workers

agai nst exposure to hazardous substances. Ensures anyone perform ng the function of site safety
officer is fully versed in these requirements for the individual site

6. Knowl edge of factors which may contribute to worker heat and cold stress conditions.
Ability to monitor for and recognize synptons of workers suffering from heat and cold stress.
Ability to develop and institute site specific controls to abate worker heat and cold stress
condi tions.

7. Ability to prepare written technical reports and HASPs. Has QA oversight for reports
fromSite Safety Officers.

Transportation and Di sposal Coordinator(s) Qualifications - Key Personne

The Transportation and Di sposal Coordinator(s) shall have the following mnimum qualifications
and experience:

(a) B.S. degree in chem stry, chem cal engineering or in a related discipline together
with a mnimum of two (2) years working knowl edge of chem cal characteristics and
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technical experience in oil, petroleum and hazardous substance di sposa

regul ati ons. Knowl edge and experience in the use of Federal Regul ations (DOT,
TOSCA, RCRA, Superfund), State and |ocal regulations and their application to
various transportation methods and treatment technol ogi es.

or

(b) Certified Hazardous Materials Manager (CHMM) - Senior Level. Certificate and
recertification docunentation required, with 3_years experience in the Hazardous
Waste Field related directly to the arranging of transportation and di sposal of
Hazardous Waste or simlarly related activities with a working know edge of chem cal
characteristics and technical experience in oil, petroleum and hazardous substance
di sposal regul ations. Know edge and experience in the use of Federal Regul ations
(DOT, TOSCA, RCRA, and Superfund), State and |ocal regulations and their
applications to various transportation methods and treatment technol ogies.

On- Scene Personnel M nimum Qualifications

Al'l other personnel shall demonstrate experience in performng routine duties typical to oil
petrol eum or hazardous waste site operations. All personnel shall meet m ni mum OSHA training
medi cal nonitoring, and health and safety requirenments for hazardous waste site workers, unless
ot herwi se not ed. Where applicable, personnel must be qualified to operate heavy equi pment,
standard cl eanup equi pment such as air compressors, punmps, generators, etc., have a working
knowl edge of standard hazardous material handling safety procedures and personnel safety

equi pment, and operate testing, sanmpling, and/or survey equi pment. Must denonstrate abilities
to troubl e-shoot mal functioning equi pment and make sinple repairs. Unl ess otherwi se noted, a
M NI MUM of one (1) year experience is required in the on-scene personnel category.

SENI OR FOREMAN* * *

Si x years on-scene experience in oil, petroleum and hazardous substance cleanup
response. Manages smal |l er, |ess-conmplex projects conpletely without Response Manager
oversight, and is the OSC site contact. Must have skills in directing both general |abor
and on-site personnel, and trained for work using all levels of personal protective
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equi pment .

Must have a working know edge of oil, petroleum and hazardous substance di sposa

regul ati ons. Must have a working know edge of DOT hazardous materials transportation
regul ati ons and RCRA hazardous materials disposal regulations. Ability to, at a m ni mum
identify proper shipping containers, determ ne correct shipping | abels and hazardous waste
mar ks on containers, assign hazard class, group and proper shipping name to the wastes,
and determ ne placarding needs for hazardous materials transportation in accordance with
US DOT regul ati ons.

Ability to prepare written technical reports covering all aspects of renoval operations,
including but not limted to, hazardous evaluation, waste profiling, transportation and
di sposal, data evaluation, and day-to-day summary of site operations.

Ability to manage and insure proper execution of m nor subcontracts of varying type
Serves as contractor point-of-contact with subcontractors.

Must have know edge of site cost management systens used to track and document site costs
on a daily basis.

Must have know edge of OSHA health and safety regul ati ons regardi ng hazardous waste site
and general construction site operations. Ability to correctly inplement a site safety

pl an.
***Used only on smaller, less conplex sites with OSC consent when a Response Manager is not assigned.
FOREMAN

Three years on-scene experience in oil, petroleum and hazardous substance cl eanup

response. On |larger sites, provides coordination assistance to the RM Directs and
oversees response activities of the cleanup crew at the direction of the RM May
coordinate all activities on a response where a RMis not needed. Must have skills in
directing both general |abor and on-site personnel, and trained for work using all levels
of personal protective equipnment.
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Perfornms | abor related to sanmpling and cl eanup of hazardous wastes. Applies technica

skills in handling hazardous substances. Trained for work using all |evels of persona
protective equi pment. May al so perform general activities involved in hazardous waste
site control, including the operation of support equi pment such as generators, air

compressors, punps, outboard motors, uniloaders, air blowers, etc.

EQUI PMENT OPERATOR 1

Meet s OSHA/ DOT m nimum training requirements to

operate heavy equi pment, such as, but not limted to

backhoes, excavators, dozers, and |oaders. Experienced in hazardous waste equi pment
operations; ie does not cross-contam nate areas, does not renove nore soil than required
for the cleanup effort. Trained for work in all levels of personal protective equipment.
M ni mrum of three (3) years experience operating heavy equi pment.

EQUI PMENT OPERATOR 2

TRUCK DRI VER

Meet s OSHA/ DOT m ni mum training requirements to

operate heavy equi pnent, such as, but not limted to,

backhoes, excavators, dozers, and | oaders. Experienced in hazardous waste equi pment
operations; ie does not cross-contam nate areas, does not renove nore soil than required
for the cleanup effort. Trained for work in all levels of personal protective equi pment.
M ni mrum of five (5) years experience operating heavy equi pment.

Must have all the applicable state and Federal Departnent

of Transportation notor vehicle operator's licenses. Operates trucks used to transport
temporary structures, equipnent, materials, and supplies, as well as oil, petroleum
hazardous substances and hazardous wastes waste onto and off of a response site.
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FI ELD COST ADM NI STRATOR

Shall have a mininmum of two (2) years of work experience in accounting, finance, and/or
busi ness disciplines. As a mnimum the Field Cost Adm nistrator shall be proficient in
the followi ng areas: perform ng various admnistrative duties (i.e., on-site cost
tracking and document ation; coordinating the acquisition of materials, supplies, and

subcontracting activities; perform ng general site duties such as typing, filing, and
answering tel ephones; processing payrolls and maintaining payroll records; managing
inventory and storage of inventory, cataloging, and property utilization); performng

accounting tasks such as posting to registers, |edgers, and journals; balancing and
reconciling accounts; verifying the internal consistency, conpleteness, and mathemati cal
accuracy of accounting documents; assigning prescribed accounting distribution codes;
identifying subsidiary accounts affected and debit and credit entries to be made and
assigning proper codes; exam ning and verifying the clerical accuracy of various types of
reports, lists, calculations, postings, etc.; reviewi ng conputer printouts against
manual |y mai ntai ned journals, detecting and correcting erroneous postings, and preparing
documents to adjust accounting classifications and other data; preparing journal vouchers;
maki ng entries or adjustments to accounts; and reviewing lists of transactions rejected by
an automated system determ ning reasons for rejections and preparing necessary correction

material. The Field Cost Adm nistrator shall be proficient in the use of and have a
wor ki ng knowl edge of the term nol ogy, codes, and processes used in an automated accounting
system . The Field Cost Admi nistrator shall display a knowl edge and understandi ng of the

establi shed and standardi zed bookkeepi ng and accounting procedures and techniques used in

an accounting system or a segment of an accounting system The Field Cost Adm nistrator

al so prepares the Contractor Daily Cost Reports (1900-55) using RCMS. The Field Cost

Adm ni strator assists with on-site procurenment and subcontracting issues and may assist in
t he packagi ng and di spatch of sanples.

| NDUSTRI AL HYGI ENI ST/ HEALTH AND SAFETY

A degree in Industrial Hygiene or related field with one year experience related to
hazardous materials or four years experience in health and safety for hazardous materials
with significant training completed for hazardous materials and OSHA requirements.
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THE FOLLOW NG LABOR CATEGORI ES ARE TO BE NEGOTI ATED ON A SI TE SPECI FI C BASI S

EXPLOSI VE SPECI ALI

RADI ATI ON SPECI ALI

ST

Seven (7) years experience in identification, handling

transport and di sposal of explosive devices, explosives, and highly reactive chem cals
fromremoval sites. Specially trained and experienced in explosives handling. Must neet
mnimum criteria for State licensing requirements for explosives handling, in the five
states of the region, where applicable.

ST

Conducts radiation and air sanpling

nmoni toring and sampling studies needed to

identify the inpact of sites on specific population segnments. I npl ement s radiation and
air sampling and nonitoring plans to ensure that the response actions produce the |east
overall inmpact on the environnment. Requires B.S. degree in Environmental Science or
related discipline with a mnimum of 12 hours specifically related to types and use of
radi ation instruments. Conpetent with the maintenance and calibration of a variety of
radi ati on equi pment.

EMERGENCY MEDI CAL TECHNI CI AN

GEOLOGI ST

Oversees implementation of site health safety plans. Trained and certified as an EMTI,
with emphasis on i mmedi ate response to hazardous substance exposure.

Bachel or of Science degree in geological sciences, or other

EPA approved discipline from an accredited college or university. Applies field geol ogy
and/ or hydrogeol ogy principles to analyze and solve hazardous substance probl ems,
including soil contam nation, ground water contam nation, off-site m gration of

contam nants, and drinking water contam nation. Prepares sanmpling plans and written
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technical reports.

Bachel or of Science degree in Chem cal Engineering. Applies principles chem ca

engi neering principles to recommend solutions to hazardous waste response probl ems.

Devel ops sampling plans to determ ne extent of cleanup required. Devel ops response
alternatives, and analyzes themin terms of cost effectiveness and feasibility. Desi gns
and plans unit operations, such as on-site treatment systens. Analyzes operating
procedures and equi pment and machinery functions to reduce time and cost.

Bachel or of Science degree in Civil, or related, engineering. Applies civil engineering
principles to recommend solutions to hazardous waste

response problens. Devel ops response alternatives, and analyzes themin terms of cost
effectiveness and feasibility. Desi gns and plans unit operations, such as on-site
treatment systens. Analyzes operating procedures and equi pment and machi nery functions
to reduce time and cost.
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ATTACHMENT 3

REPORTS OF WORK
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REPORTS OF WORK

(a) MANDATORY REPORTS

(1) Contractor Daily Cost Report (EPA Form 1900-55)

1. Type: Fina
2. Title: Contractor's Daily Cost Report (EPA Form 1900-55) (Attachment)
(c) Content Requirements: (1) Estimated or actual daily usage and cost information on personnel

equi pment, materials, sanple analysis, transportation, disposal, subcontract charges, travel and

subsi stence, and m scel |l aneous and ot her direct costs. The Daily Contractor Cost Report, EPA Form 1900-55,
shall be generated using the EPA devel oped RCMS and the data set forth in this paragraph. The software
will be provided at time of award. After conmpletion of the draft EPA Form 1900-55, it shall be reviewed by
the contractor and the FOSC, finalized and signed by the contractor and then signed by the FOSC or FOSCR.
If electronic power and/or a conputer are not avail able, the contractor shall submt handwitten 1900-55s
to the OSC. All handwritten Daily Cost/Receiving Reports must be entered into RCMS within three working
days. NO 1900-55 SHALL BE CHANGED AFTER | T HAS BEEN FI NALI ZED; ANY CORRECTI ONS SHALL BE MADE ON A NEW 1900-
55. A W ndows 95 or higher conputer is required to run RCMS applications.

(2) All estimated costs, sometimes referred to as "pending"or “await bills”, shall be finalized by the
contractor and a 1900-55 submtted to the FOSC within 90 cal endar days after site activity completion or

final disposal of the wastes, whichever is |ater.

(3) Wthin 90 days of the conmpletion of site work, the contractor shall:

(a)have entered into RCMS all costs incurred, but not previously recorded into RCMS. "Reconciliation"
1900-55s for these costs will be generated, reviewed and verified in accordance with procedures for daily
1900- 55s.

(b)submt a "reconciliation" invoice for these "reconciliation" 1900-55s, as well as costs recorded in
RCMS, but not previously invoiced. The "reconciliation" invoice will be generated, reviewed and approved
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in accordance with procedures for monthly invoices.
(c)notify the COin witing that all costs claimed for this DO have been recorded in RCMS and invoiced.

(d)Di stribution:

(1) FOSC - original signed document

(2)* Contracting Officer/Contracting Speciali st

* The Contractor shall forward signed copies of 1900-55s to the Contracting Officer with the Contractor's
i nvoi ce.

(e)Delivery Schedule: On site - The contractor shall provide a copy to the FOSC at end of each work day,
or no later than noon the followi ng day. The contractor may submt a nonthly 1900-55 to capture await
bills being finalized after demobilization fromthe site within 90 days. Any other schedule for receipt of
the 1900-55 shall be documented in the Task Order or modification to the TO. Any 1900-55s mailed to EPA
shall be mailed to the attention of the Project Officer.

(f)Number of days Government has to review approve: FOSC revi ews and signs 1900-55s daily, while on site.
When off site, the FOSC will review approve 1900-55s within 10 cal endar days of receipt.

(2) CERCLA Off-Site Disposal Report

(a) Type: Fi nal

(b)Title: CERCLA Off-Site Disposal Report
(c)Content requirements: Per the followi ng format
(d)Di stribution:

(1) PO
(2) FOSC

(e)Delivery Schedul e: Report to be conmpleted by cleanup contractor and received by PO/ FOSC within 10 days
after disposal has been conmpleted at each site.

Page 3-3 of 25



EP- S6-07-02

CERCLA OFF-SITE DI SPOSAL REPORT

Informati on Required for CERCLA Off-site Waste Managenment Activities
1. Superfund site name/ State/ CERCLI S SSID nunber:
2. Type of action (Check two)

Fund-financed
PRP-fi nanced

Renmoval

3. Type (check one) and form (check one) of waste; if more than one type,
for this and remaining questions for each type:

Type: For m
sol vents wast ewat er
_____ di oxi ns/furans ____liquid waste
cyani des organi ¢ sludge

heavy netals (> 1% total solids)
(specify netals) i norgani c sludge
aci ds (<1% total org. carbon)
pcBs contam nated soi
hal ogenat ed organics and debris
_____ ot her RCRA-1isted hazardous _____solid or solidified
wastes (specify)_ waste (specify)
non- hazardous or de-1listed
wast es

4. Quantity of waste:

cubic yard (CY)
_____ tons/ | bs

gal lons (gal)

| ab packs
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5. Range, average, and/or representative concentrations of
the contam nates of concern:

6. Pre-treat ment of waste before transportation:

precipitation neutralization
_____ solidification _____fixation
_____ stabilization ______other ( )

7. Receiving RCRA facility name/location/l.D nunmber/units:

8. Recei vi ng Regi on

9. Recei ving Region Off-site Contact (RROC):

Name Date _

10. Dat e(s) of Shipments _____
Date disposal is conpleted/facility signs manifest for receipt of final shipment)

11. Pre-treatnment of waste at site before final treatment or

di sposal

_____ precipitation _____neutralization

_____ solidification _____fixation
stabilization___ ot her ( )

12. Final method of treatment or disposal/unit receiving:

precipitation
neutralization
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incineration

I andfill

| and treat ment

injection

recoveryl/re-use ot her ( )

13. If waste was |andfill ed:

- What disposal cell nunber or |ocation?

- Type of liner in cell? (e.g. PVC, clay, hypalon)

14. Cost of activities:

treatment/di sposal cost per unit ;

_________ total cost based on treatment/di sposal only
(no transportation cost);
transportation cost per unit ;

total cost for transportation only.

(3)Site Safety Plan

(a) Type: Fi nal
(b)Title: Site Safety Plan

(c)Content Requirenments: Conforms with 29 CFR 1910. 120 and addresses, but is not |Iimted to, three major
areas: (1) the site itself, include any geographic hazards which may exist; (2) the materials/chemcals
i nvol ved, including the nature of each (i.e., explosive), exposure, recommendation for |evel of safety
equi pment to be used at site as well as personal protection; and (3) all emergency services avail able
locally, such as fire department, ambul ance and hospitals, with tel ephone numbers for each.

(d)Di stribution: FOSC
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(e)Delivery Schedul e: Report to be received prior to commencing cleanup action for a particular site.

(4) Non- CLP Superfund Laboratory Data Reports

(a) Type: Fi na
(b)Title: Non-CLP Superfund Analytical Services Tracking (ANSET)

(c)Content Requirenments: See www. epa. gov/superfund/ prograns/cl p/ansets. htm for form and instructions to
compl ete the form

(d)Distribution: electronic to
(1) PO

(e)Delivery Schedule: Wthin 30 days from conpl eti on of Non-CLP Superfund analyses - for any site where off
site |l aboratories areperform ng quantitative analyses and reporting the data. Exanpl es of quantitative
waste characterization anal yses could include TCLP/ SPLP/ MEP/ WET tests, corrosivity, ignitability, and
reactivity.

(5)Smal |l Business and Small Di sadvantaged Business Reports.
Reference the Section | clause entitled “SMALL, SMALL DI SADVANTAGED AND WOMEN- OANED SMALL BUSI NESS
SUBCONTRACTI NG PLAN" (FAR 52.219-6) ALTERNATE | (MAR 1996)”.

(a) Distribution:

(1) CO (original)

(2) PO
(3) Soci oeconom c Officer
Office of Small & Di sadvantaged Business Utilization

401 M Street, SW (3801R)
Washi ngt on, DC 20460
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(6).Contractor’s Final Cost

a) Type: Fi na

(b) Type: Contractor’s Final Cost

(c)Content Requirenments: (i) The Contractor shall send to the Contracting Officer or designated Contract
Specialist a witten sunmary of all costs claimed in an acceptable format to be established between EPA
Regi on 6 and the Contractor. |If the contractor fails to submt a cost summary in a timely manner, the
Contracting Officer reserves the right to determ ne the final cost of the Task Order using all relevant
informati on avail able. The decision shall be final unless appeal ed. Any appeal submtted in response to
the determ nation shall be treated in accordance with the "Di sputes"” clause of this contract.

Compl eti on of Task Orders is defined as when site personnel and equi pment are demobilized and the
"Contractor's Final Site Report" is conpleted (when required) or when the final subcontractor's bill is
received by the Contractor, whichever is later. This sunmary shall include mobilization and denobilization
charges, if applicable, the nunmber of hours or days and applicable rates for each category of |abor and
equi pnment, materials used, subcontract costs, sanpling, transportation and disposal costs, travel and

subsi stence costs, and any other charges for which the Contractor is requesting reimursement. The
informati on provided should be in sufficient detail to permt the Contracting Officer a conplete
understanding of all costs claimed. A statement shall be included affirmng that all costs clainmed for the
Task Order have been recorded in RCMS and properly invoiced using the contractor’s cost accounting system
The contractor may not use RCMS for submtting invoices for payment to the EPA. After receipt of this
summary, the Government will review all charges and negotiate a Final Total Cost for the Task Order with
the contractor as soon as possible.

(ii)lf the Task Order final total costs summary includes charges for |abor and equi pment and the Gover nment
is being charged on the basis of a provisional rate pursuant to Section B.3 (or otherwi se) the Contractor
shall identify such charges as being provisional and shall submt the information required by the clause
titled “Definitization of Provisional Rates.”

(iii) Upon conpletion of Final Total Cost of Task Order negotiations, the Contracting Officer will issue a
written NOTICE OF FI NAL TOTAL COST OF TASK ORDER on Standard Form 30, setting forth the final total cost of
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the order. The Contractor shall sign and return this notice within (30) cal endar days of receipt. |If a
negoti ated agreenment cannot be reached, the Contracting Officer will determ ne the final total cost of the
Task Order. This determ nation shall be final unless appeal ed. Any appeal submtted in response to this

determ nation shall be treated in accordance with the "Di sputes" clause of this contract.

(d)Di stribution:
(1) PO
(2) co

(e)Delivery Schedule: Wthin 120 cal endar days after conpletion of each Task Order, (unless an extension is
authorized in witing by the Contracting Officer)

(f)Nunber of days Government has to review approve: Ninety (90) cal endar days

(7)CERCLA Off-Site Acceptability Checkli st
(a) Type: Fi nal

(b)Title: CERCLA Off-Site Acceptability Checkli st

(c)Content Requirements: Attached Form

(d)Di stribution:

(1) FOSC

(e)Delivery Schedul e: To acconmpany T&D Quotation Sunmary, when off-site disposal of CERCLA hazardous waste
is required under a Task Order. |If a disposal broker is utilized, provide when final disposition of wastes
is determ ned.

CERCLA Off-Site Acceptability Check List

Page 3-9 of 25



EP- S6-07-02

RE: Site

CERCLI S #

osC

Site phone nunber

Site fax nunber

A. Is this a time critical removal ? Yes No
B. Is this an emergency response? Yes No
1. I's the CERCLA waste a RCRA hazardous waste Yes No
2. What waste codes were assigned? , ,
3. Is this a dioxin or PCB waste? Yes No
4. Is (insert name of TSD/ recycler)
|l ocated in (City), ___ (State)
EPA identification #
acceptable to for , , (insert appropriate waste codes)?
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Yes No, Date of most recent inspection

Is _(insert name of TSD/ recycler)

| ocated in (City), (State)

EPA identification #

acceptable to for , , (insert appropriate waste codes)?
Yes No, Date of most recent inspection
Signature of Off-Site Contact Dat e

(8) Annual I ncident Command System (I CS) Report

The contractor shall provide an annual I CS Report to the Contracting Officer, Project Officer,
Regi onal Renmoval Manager, and OSWER/ OEPPR as of Septenmber 30'" and due on Novenber 15'" of each contract
year. This report should include all efforts made by the contractor to maintain the training requirements
as specified in the PWs (Attachment 3).

Al t hough the contractor shall submit reports to other than the Contracting Officer and Project
Officer, the contractor is responsible for contacting the Contracting Officer if any discussions relating

to the report occur.

If the contractor is awarded more than one START or ERRS contract with the agency, only one annual

report will be submtted, but distribution will be to all agency personnel indicated above for each
contract.
(9) Annual All ocation of Non-Site Costs Report
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(a) The contractor shall submt an allocation report annually on a Federal fiscal year (FY) basis.
The purpose of this report is to allocate all payments made by EPA to the contractor for non-site-specific
activities to the sites worked on by the contractor during the FY. Exanmples of non-site-specific
activities include program management, contract fees (base, fixed, and award), and other tasks given to the
contractor for non-site-specific work.

(b) Wthin 90 days after the end of each FY, the contractor shall provide the Program Costing Staff (PCS)
of the Office of Financial Management, EPA the total amount of all paid invoices for the annual allocation
peri od. PCS will reconcile this amount and confirmthe total amount paid. Once the contractor receives
confirmation of the reconcilation amount, the contractor shall submt two draft copies of the Annua
Al l ocation Report to EPA within 60 days after receipt of the reconciled invoice anounts. The paragraph

below titled, "Annual Allocation Report", lists the required subm ssions for the Annual Allocation Report.
(c) PCS will review the draft report and notify the contractor either verbally or in witing of any
corrections required for the final report. Two copies of the final report incorporating all of the

necessary corrections are due 30 days after receipt of this notice. The final report shall also include a
signed statement certifying that the data provided to EPA is supported by the contractor's accounting
records. No changes should be made to the contractor's accounting system

(d) In addition to the two copies of the final reports, the contractor shall also submt the Sunmary of
Al l ocation report in EXCEL or Lotus 1-2-3 via email to appropriate staff within PCS. The reports shall be
sent to:

Director, Program Costing Staff

Envi ronmental Protection Agency
Office of Financial Managenment (2733R)
Ariel Rios Building

1200 Pennsyl vania Avenue, N. W

Washi ngton, D.C. 20460

(e) When the contract performance period ends at other than the end of the FY, the contractor wil
provi de the anmount to be allocated 90 days after submi ssion of the |ast invoice follow ng contract
expiration. The time requirements for subm ssion of draft and final reports noted in the paragraphs above

will apply.
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(f) I'f the contractor is submtting Annual Allocation Reports on costs incurred during FY 2003 and
earlier, the contractor may conbi ne each FY's report into one report. Approval must be granted by the
appropriate staff within the Program Costing Staff, OFM before the reports can be conbi ned.
Al l ocati on Met hodol ogy

Initial Steps:

Bef ore begi nning the allocation process, the contractor must perform four tasks:

1) Provide Invoice listing to EPA in order for EPA to reconcile the paid amounts,
2) Identify costs charged to sites with SSIDs and without SSI Ds,
3) Redi stri bute costs for sites which initially did not have SSI Ds, but which were subsequently

assigned an EPA SSID, and
4) Identify which of the non-site activity costs should be allocated to sites:

The contractor shall delineate the anount of non-site- specific costs into the followi ng non-site
cat egori es:

Program Management - (National & Regional, nulti-site project management, if applicable) - Paynments

made to the contractor for the specific managenment and adm nistration of the contract or nult-site work
assignment as a whole. This includes contract fees except for fees applicable to individual sites.

Site Support Non-Site Activities - payments for activities
which relate to, support, and/or benefit the sites worked on
by the contractor.

Program W de Non-Site Activities - paynments for activities
whi ch support the overall Superfund program beyond the sites
wor ked on under this contract; they are global in nature and
purpose. These costs will not be allocated to sites in the
annual allocation process.
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Capital Equi pment - equipnment with an individual cost over
$5, 000. 00 and a useful life of greater than one year
Start-up Costs (nobilization) - costs incurred generally in the first year and associated with

efforts benefitting the entire contract
term e.g., quality assurance pl ans.

(g) The contractor shall allocate the non-site activity costs to sites, program wi de non-site costs, and
ot her appropriations using an allocation method that reflects the causal/beneficial relationship of the
non-site costs to site costs. The preferred allocation nethod is a total cost base. However, with the
approval of the Director, Program Costing Staff, OFM the contractor may use an alternate methodol ogy.

In addition, special allocations may be required as follows:

- Al'l equi pment with a unit value of $5,000.00 or greater
and a useful life of greater than one year shall be
depreci ated over its useful life and allocated to
sites. The allocation of anortized equi pment costs
shoul d reflect equi pnment usage on the sites. The
preferred depreciation procedure is either a straight-
l'ine or actual usage basis. A depreciation schedule
shall be maintained and submtted to EPA at contract
expiration.

- Start-up costs, if applicable, shall be anmortized over
the life of the contract.

- Payments made for costs incurred in previous fisca
years, if material, shall be allocated in a separate
report. If the contractor is unsure whether a paid
amount is material, the contractor should contact the
Director, Program Costing Staff, OFM

Annual Allocation Report
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Requi r ed:

- Master Allocation Schedul e

- Statement of Allocation Methodol ogy

- Listing of all invoices paid during the Federal fisca
year (with invoice numbers and anounts)

- Certification of Contractor Records - (final report

only)
Required if applicable:

- Schedul e of Start-up Costs
- Schedul e of Capital Equi pment Depreciation
- Schedul e of Non-Site Activities

(h) The contractor should refer to "Instructions for Perform ng the Annual Allocation of Non-Site-
Specific Costs" for a detailed explanation and illustration of the allocation process and met hodol ogy.
Questions regardi ng any Annual All ocation requirements should be referred to the Director, Program Costing
Staff, OFM at (202) 564-7654 or Tina Van Pelt at (202) 564-4984 or email at vanpelt.tina@pa.gov. A
website: http://ww. epa.gov/ocfo/finstatement/finstatement. htm contains the annual allocation instructions
with the Lotus spreadsheet tenpl ates.

Al t hough the contractor shall submt reports to other than the Contracting Officer and Project
Officer, the contractor is responsible for contacting the Contracting Officer if any discussions relating
to the report occur.

In the future, after 2004, the annual allocation subm ssions may be required through a website instead of
in spreadsheet format.

(10) Annual Report on Environmentally Preferable Practices

The Contractor shall submt a report, no |longer than ten (10) pages in length, detailing the
environmental ly preferable activities acconmplished or purchases made within the previous 12-nmonth period
from1l October to 30 September. The format described in Attachment 11 shall be used in conpleting this
annual report. The contractor shall submt the report to the Regional Contracting Officer, Project
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Of ficer, Regional Environnental Preference Coordinator, and National Environmental Preference Coordinator
before November 15'" of each year. The contractor’'s environmentally preferable practices will be eval uated
as part of the award term determ nation in accordance with the PWS and Section H clauses entitled “Award
Term I ncentive Guidance.”

Al t hough the contractor shall submt reports to other than the Contracting Officer and Project
Officer, the contractor is responsible for contacting the Contracting Officer if any discussions relating
to the report occur.

If the contractor is awarded nmore than one START or ERRS contract with the agency, only one annua
report will be submtted, but distribution will be to all agency personnel indicated above for each
contract.

(b) CONTRACT SPECI FI C PLANS - The Contractor shall prepare and submit the follow ng plans

| . Response Pl an

a) Type: Draft and Fina
b)Title: Contractor's Response Pl an
c) Content Requirenents:

The Response Plan shall at a m nimum address the follow ng

° response organization

° emer gency response notification and activation procedures, response tinmes and activation |levels
° health and safety, personal protective equipnment, strategy for expedited hasp preparation for
emer gency response situations

] equi pment and supplies

° personne

° response logistics - strategy for providing basic |ogistical services (food, fuel, quartering.)
° pl anni ng and preparedness, training and exercises.
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The Response Plan shall incorporate approaches to response showi ng how the contractor is organized to
ensure that the appropriate numbers of equipment, personnel, and resources are nmobilized for each type of
response. These approaches should take into account incident size and severity, including emergency
response, renoval actions and incidents of national significance. The contractor shall describe how
contractor and team resources will be quickly and cost effectively obtained and depl oyed, and shal
descri be any pre-arranged agreenments with vendors and service providers.

The Response Plan shall include the contractor’s strategy for response times that focuses on timely and
cost effective responses throughout the Region and address the critical response cities, critical response
|l ocation, other regional cities and sensitive infrastructures and | ocations as set forth in the Perfornmance
Work Statement. The strategy submitted shall identify the offices from which the contractor intends on
provi ding these responses (which shall become the nobilization cities as identified in the Section B clause
entitled “Fixed Rates for Services—Indefinite Delivery/lndefinite Quantity Contract”,) and shall include a
map which visually depicts the response times they will meet fromthe time they are given witten or verba
notification by the OSC, CO, or PO. The response tinmes provided shall include any preparation tinme
necessary to nobilize personnel and equi pment and arrive anywhere within a 50 mles radius of the response
city. The contractor shall provide a table which breaks down the preparation time and travel time to the
response cities, response |locations, and sensitive infrastructures. The contractor shall also provide a
tabl e which reflects the nunber of personnel |ocated in each office.

The Response Plan shall describe the contractor’s procedure for 24/7 activation for emergency response.
These procedures shall also include the phone number for activation as well as a failsafe backup contact
procedure.

The Response Plan shall describe the contractor’s approach to health and safety. The plan shall reference
any corporate health and safety standard operating procedures which will be applicable to this contract.
The contractor shall describe his procedure for ensuring all personnel meet the m ninum health and safety
requi rements before deploying to a site. The Plan shall describe the contractor’'s plan for delivering

i nocul ations if required. The Response plan shall also detail the contractor's strategy for expedited HASP
preparation for emergency response situations.

The Response Plan shall describe what equi pment and materials are carried on a typical emergency response
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vehicle and mobilization |ocations for response vehicles described. The contractor shall describe any pre-
negoti ated agreenments | ocal and national vendors for the procurenment of needed equi pment and material s.
The contractor shall describe its strategy for the use of contractor or team owned equi pment.

The Response Plan shall discuss how he plans to staff nultiple concurrent task orders. The
contractor shall describe how the he will meet surge requirements for trained personnel during disaster
response situations.

The Response Plan shall describe the contractor strategy providing for the basic services for
contractor personnel during natural or terrorist events where basic services are otherwi se unavail able.
Basic services shall include but not be Ilimted to: food, quartering, sanitation, fuel, work space, staging
areas. The contractor shall describe his strategy for deploying personnel with the basic requirements for
self sufficiency. The contractor shall describe his strategy for establishing |ogistical services for his
personnel as soon as possible. The contractor shall discuss any pre-established agreements with suppliers
of | ogistical services.

The Response Plan shall detail the contractor's procedures for pre-response preparedness. The
contractor shall describe his approach for identifying and conducting needed training for personnel
Contractor shall describe his strategy for maintaining and exercising personnel know edge base. Contractor
shall describe his strategy for training and orienting a large influx of staff during a |arge disaster
response

(d)Di stribution:

DRAFT FI NAL
(1)PO (1) PO
(2)Co (2) cCo

(e)Delivery Schedul e: Draft report prepared annually to be received within thirty (30) days prior to the
expiration of the contract year. Final report to be delivered within 10 days after the conclusion of the
contract year.

(f)Nunber of days Government has to review approve: Thirty (30) days fromreceipt for both the draft and
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final reports.

1. Communi cation Pl an

a) Type: Draft and Fina
b)Title: Contractor's Communi cation Pl an

c) Content Requirements: The contractor shall prepare a Communications Plan that will address its strategy
for response communi cations. The plan shall address the full spectrum of response from typical emergency
response, through disaster or WVMD responses as well as general fund | ead response comruni cations. The
Communi cations Plan shall describe how the contractor intends to address field conmmunications requirenments.
The contractor is expected to exhibit the capability to communicate both in and fromthe field.

Communi cati ons capabilities shall include radio, cell phone and satellite communication options.
Capabilities shall include both voice and data transm ssion in and fromthe field. Field communications
shall include the use of radios suitable for Level A response activities and the use of repeaters to

enhance field radio transm ssions. Data transm ssion may include exchange of information within the field
and between the field, office, Regional Response Center, and internet based information management systens
such as WebEOC®, and www. epaosc. net. Data transm ssion shall utilize the most efficient means such as

di al -up, DSL, high speed cable, or satellite transm ssion

Above described comruni cations capabilities shall be provided, within 24 hours of initiation, to remte
| ocati ons throughout the region when necessary, or where conventional conmunications resources are

unavai |l abl e.

(d)Di stribution:

DRAFT FI NAL
(1)PO (1) PO
(2)Cco (2) CO

(e)Delivery Schedul e: Draft report to be prepared and received within thirty (30) days prior to the
expiration of the contract year. Final report to be delivered within 10 days after the conclusion of the
contract year.
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(f)Number of days Government has to review approve: Thirty (30) days fromreceipt for both the draft and
final reports.

. Transportation Plan

a) Type: Draft and Fina
b)Title: Contractor's Transportation Plan

c) Content Requirements: The contractor shall prepare a Transportation Plan to ensure timely transportation
via air, land, and water is available for response personnel and equipnment in all kinds of weather

terrain, and geographical locations (i.e. remteness) within the region. The Transportation Plan shal

consi der responses to the identified critical response cities, other regional cities and sensitive
infrastructures and | ocations within the Region. The Transportation Plan shall reference the response tine
strategy submtted in the contractor’s response plan. The Transportation Plan shall describe the offeror’s
strategy for utilizing vehicular transportation, commercially available air service, and commercially

avail able air charter services to provide timely and cost effective responses throughout the Region

i ncluding how the offeror plans to nmobilize equipnment quickly to response locations including the use of
commercially avail able “hotshot” expedited freight services. The Transportation Plan shall include a |ist
of vehicles, transportation conpani es and/or providers and detail any specific agreements which are
currently in place or planned to be in place with a schedule of placenent.

(d)Di stribution:

DRAFT FI NAL
(1) PO (1) PO
(2)Co (2) cCoO

(e)Delivery Schedul e: Draft report to be prepared annually and received within thirty (30) days prior to
the expiration of the contract year. Final report to be delivered within 10 days after the concl usion of
the contract year.

(f)Nunber of days Government has to review approve: Thirty (30) days fromreceipt for both the draft and
final reports.
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(c) SI TE SPECI FI C AND SPECI AL REPORTS. The Contractor shall submt the followi ng reports at the request of
the EPA FOSC or other designated official

(1)Site Specific Work Pl an

(a) Type: Fi na

(b) Type: Site Specific Work Plan

(c)Content requirements: Witten work plan to be conpleted after initial on-scene survey. This work plan
shall define the types and quantities of clean-up personnel, equipnent and materials needed, proposed
project schedul e by subtask, and the estimated cost. Reference the Section C clause entitled “STATEMENT OF
WORK- - CONTRACT WHERE WORK | S ORDERED BY WORK ASSI GNMENTS OR TASK ORDERS (EP 52.210-110) (APR 1984).~"

(d)Di stribution:

(1) co
(2) PO
(3) FOSC

(e)Delivery Schedule: No |later than ten (10) days after nobilization, if report is required by the task
order; or delivery schedule as set forth in the task order.
(f)Nunber of days Government has to review approve: 10 days.

(2)Daily Work Report

(a) Type: Fi na
(b)Title: Work Report (work to be performed and work acconplished)

(c)Content Requirenments: Witten work report in advance of each day’'s activities specifying work to be
performed and the number and types of personnel, equipnment, and materials to be used, and any other

Page 3-21 of 25



EP- S6-07-02
activities to be performed. This report also docunments work acconplished.
(d)Di stribution:

(1) FOSC on-site
(e)Delivery Schedul e: I n advance of commenci ng each phase of work.

(3)Site Progress Report

(a) Type: Fi nal

(b)Title: Site Progress Report

(c)Content: Summary, indicating amount of material treated or removed froma site, transportation and
di sposal met hods used, analytical data, personnel and equi pnent utilized, and estimted or actual costs to
dat e.

(d)Di stribution:
(1) FOSC on-site
(e)Delivery Schedul e: Daily, weekly or bi-weekly progress reports as specified by the FOSC

(4)Contractor's Final Site Report

(a) Type: Draft and Fi nal

(b)Title: Contractor's Final Report

(c)Content Requirements: This report shall detail all task order costs, and |list |abor, equipnent,
mat eri als, subcontractors, and other items or services delivered. This report shall describe response

approaches used, any problems encountered and sol utions used, waste disposition and amounts, copies of
field logs/daily diaries, originals of any analytical data, CERCLA Off-Site Acceptability Check List
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(d)Di stribution:

DRAFT FI NAL

(1)PO (1) PO

(2) FOsC (2) FOSC
(3) cCO

(e)Delivery Schedul e: Draft report to be received within thirty (30) days after the conclusion of the on-
site work. Final report to be received within thirty (30) days of the receipt and incorporation of EPA
comments.

(f)Nunmber of days Government has to review approve: Thirty (30) days fromreceipt for both the draft and
final reports.

(5) Quality Assurance Project Plan

(a) Type: Fi nal
(b)Title: Quality Assurance Project Plan

(c)Content Requirements: A quality assurance project plan in conformance with EPA Requirements for Project
Pl ans EPA QA/R-5 (located at http://www. epa. gov/quality/ga_docs. htm).

(d)Di stribution:
(1) oOscC
(e)Delivery Schedul e: Desi gnated on Task Order

(f)Number of days Governnent has to review approve: Designated on Task Order

(6) lIncident Action Plan
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Type: Draft and Fina

Title: Incident Action Plan

Cont ent Requirenments: The I ncident Action Plan (IAP) contains general control objectives reflecting
overal |l incident strategy, and specific action plans for the next operational period. When conpl et e,
I ncident Action Plans will include a nunmber of attachments. Contains: |CS-202, |CS-203, |1CS-204, |CS-

| CS-206, incident traffic plan, and incident map.
Di stribution: FOSC on site, Operations Section Chief, Di vi si on/ Group Supervi sor
Delivery Schedul e: At specified times in advance of conmmenci ng each operational period.

SPECI AL REPORTS

(a) Type: To be determ ned.

(b)Title: To be determ ned.

(c)Content Requirenments: To be determ ned

(d)Di stribution: To be determ ned

(e)Delivery Schedule: To be determ ned
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ATTACHMENT 4

SAMPLE FORM 1900- 55
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EPA STANDARD FORM 1900-55
Personnel Report

US ENVIRONMENTAL PROTECTION AGENCY

HAZARDOUS SUBSTANCE RESPONSE FUND CONTRACTOR RECEIVING REPORT

Page: 1

Date: 11/26/1999

Site: Training Sample Site  Site #:00XX
Contractor: ABC Contractor

' Delivery Order #: 2ZZZ777
i Contract # AA-BB-CCC

‘ DALY | ;
; |
EMPLOYEE | EMPLOYEE | WORK TASK  HOURS ! RATES | LABOR G&A PERSONNEL REF
! D CLASSIFICATION RCMS#  CODE REG . OT | REG or | cost cost cost #
i i \ 1
ADJUSTMENTS
|
ABC Contractor: | |
i i
11/09/99: | ! ﬁ
Honey, Susan HO1111 | Field Cost Admin. $2-13.01 6 10| 00] $3200; $000: $3200  $000° $32.00 465
. i
11/03/99: i | : |
Honey, Susan HO1111 Field Cost Admin. $2-13-01 6 10| 00, $3200 8000, $3200  $0.00 $32.00 464
i !
11102/99: 3 f ;
Honey, Susan | HO1111 Field Cost Admin. $2-13-01 . 6 20° 00 $3200  §0.00 $64.00  $0.00 $64.00 - 463
11/01/99: : ;
Honey, Susan | HO1111 . Field Cost Admin. $213:01 |6 60/ 00 $3200  $0.00  $19200  $0.00 $192.00 462
12/30/98; } : ‘ ‘
Kiwi, Charles Ki111 Response Manager $105-02 6 80| 00 i $4800, 8000  $38400  $0.00 $384.00 : 3
: | : i '
i i ; ;
. | |
i
; | | |
‘ ‘ i
I : : i ;
\ ;
| ! : '
| 1 i
! : :
i 3 1 ;
| H
i : i
i | | :
i i I
i ! ‘
' i | |
i i \ | :
f
! ! !
| | :
! ‘ i
1 i I
i | I
: \ 1
| 1
! | ‘
|
! |
i
|
 TOTAL PERSONNEL COST FOR TODAY: ‘ 70400 $0.00 $704.00 ‘
: TOTAL PERSONNEL COST TO DATE: $56,828.68 !
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ATTACHMENT 5

DBA COMPENSATI ON WORKSHEET
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DBA WORKSHEET

Delivery Order Number: Site Name:

1.

EP- S6-07-02

DBA General Decision Number:

St

County or Subdi vision:

DBA Labor Category:

ate:

Identification Number and Date:

DBA Conpensation requirements (on a per hour basis)

Correspondi ng Personnel

a) Wage Rage:

b) Fringe Benefits

c) Stated as a flat dollar amount:

d) Stated as a percentage of wage rate*
e) Dol |l ar equival ent of days off**

f) Total DBA required conpensation:

Applicabl e Fixed Hourly Rate:
Contract Year (Base, First or Second Option Period):

a)
b)
c)

a)
b)
c)

Raw wage conmponent of Fixed Hourly Rate:
Fringe benefit conponent of Fixed Hourly Rate:
Total Conpensation conponent of Fixed Hourly Rate:

DBA conpensation (from 3f above):

Less Fixed Hourly Rate conpensation (from 5c above:

Differential (enter -0- if -0- or negative):

Adj ustment to the Fixed Hourly Rate.
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Unadj usted Fi xed Hourly Rate (from 4 above) $
Positive Differential (6c above)
10% of positive differential:***
Adj ust ed Fi xed Hourly Rate: $

NOTES

*Fringe benefits are sometimes stated as a flat dollar amount and as a percentage of the DBA wage rate.

(For exanple, Wage Rate=$10.00 per hour, Fringe = $1.50 + 5% ) The flat amount is $1.50 and the percentage
amounts to .05 x $10.00 = $0.50 per hour.

**Fringe benefits sonmetinmes include days off for holidays and vacation days. Days off are converted to a
dol l ar equivalent as follows:

Exanpl e: Enpl oyee receives 10 holidays and 2 weeks vacation. Total days off = 20 days, 20 days @ 8
hours/day = 160 hours x DBA hourly wage (use $10.00 from first note) = $1600. Hours per year: 52 weeks X

40 hours/week = 2,080 hours. Dollar equivalent of days off: $1600/2,080 = $0.77 per hour.

***The adjustment includes 10% of the positive differential to conpensate the contractor for additiona
payrol |l taxes and unempl oyment prem ums required on the differential, which is additional raw wage.
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ATTACHMENT 6

PRI CI NG SCHEDULE
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ATTACHMENT 7

I NVOI CE PREPARATI ON | NSTRUCTI ONS

Page 7-1 of 8



EP- S6-07-02
I NVOI CE PREPARATI ON | NSTRUCTI ONS
SF 1035
The information which a contractor is required to submt in its Standard Form 1035 is set forth as

foll ows:

(1) U.S. Departnment, Bureau, or Establishment - insert the name and
address of the servicing finance office.

(2) Voucher Number - insert the voucher nunber as shown on the St andard Form 1034
(3) Schedul e Nunber - |eave bl ank
(4) Sheet Number - insert the sheet number if more than one sheet is

used in nunerical sequence. Use as many sheets as necessary to
show the information required.

(5) Number and Date of Order - insert payee's name and address as in
the Standard Form 1034

(6) Articles or Services - insert the contract nunber as in the Standard Form 1034

(7) Amount - insert the |atest estimated cost, fee (fixed, base, or
award, as applicable), total contract value, and ampunt and type
of fee payable (as applicable).

(8) A summary of claimed current and cunul ative costs and fee by major
cost el enment. Include the rate(s) at which indirect costs are
claimed and indicate the base of each by identifying the |Iine of
costs to which each is applied. The rates invoiced should be as
specified in the contract or by a rate agreement negotiated by
EPA's Cost Policy and Rate Negotiation Branch

(9) The fee shall be determ ned in accordance with instructions appearing in the contract.
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NOTE: Amounts cl ai med on vouchers nust be based on records maintained by the contractor to show

by maj or cost element the amounts clai med for reinbursement for each applicable contract. The records nust
be mai ntai ned based on the contractor's fiscal year and should include reconciliations of any differences
bet ween the costs incurred per books and amounts clainmed for reimbursement. A memorandum record
reconciling the total indirect cost(s) claimed should also be maintained.

SUPPORTI NG SCHEDULES FOR COST REI MBURSEMENT CONTRACTS

The followi ng backup information is required as an attachment to the invoice as shown by category of
cost:

Direct Labor - identify the number of hours (by contractor |abor category and total) and the tota
direct | abor dollars billed for the period in the invoice

I ndirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base
to which it is applied.

Subcontracts - identify the major cost elements for each subcontract.

Ct her Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies,
tel ephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost
category.

Contractor Acquired Equipnment (if authorized by the contract) - identify by item the quantities, unit
prices, and total dollars billed.

Contractor Acquired Software (if authorized by the contract) - identify by itemthe quantities, unit
prices, and total dollars billed.

Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the nunmber of
travellers, the duration of travel, the point of origin, destination, purpose of trip, transportation
by unit price, per diemrates on daily basis and total dollars billed. Detail ed reporting is not
required for local travel

Page 7-3 of 8



EP- S6-07-02

The manner of breakdown, e.g., work assignnent/delivery order basis with/w thout separate program
managenment, contract period will be specified in the contract instructions.

NOTE: Any costs requiring advance consent by the Contracting Officer will be considered inproper and wil
be suspended, if claimed prior to receipt of Contracting Officer consent. I nclude the total cost claimed
for the current and cumul ative-to-date periods. After the total amount cl ai med, provide summary doll ar
amounts of cumul ative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the
contract as of the date of the invoice. The amount under (2) shall include costs originally suspended and
| ater disallowed. Also include an explanation of the changes in cunmulative costs suspended or disall owed
by addressing each adjustment in ternms of: voucher nunber, date, dollar amount, source, and reason for the
adjustment. Disallowed costs should be identified in unallowable accounts in the contractor's accounting
system

SUPPORTI NG SCHEDULES FOR FI XED- RATE CONTRACTS

The foll owi ng backup information is required as an attachment to the invoice as shown by category of cost:

Direct Labor - identify by |abor category the nunber of hours, fixed hourly rate, and the tota
dollars billed for the period of the invoice

Subcontracts - identify the major cost elements for each subcontract.
Ot her Direct Costs - when the cost for an individual cost (e.g., photocopying, material and supplies,
t el ephone usage) exceeds $1,000 per the invoice period, provide a detailed explanation for that cost

cat egory.

Indirect Cost Rates - identify by cost center, the indirect cost rate, the period, and the cost base
to which it is applied

Contractor Acquired Equipnent - identify by itemthe quantities, unit prices, and total dollars
bill ed.
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Contractor Acquired Software - identify by itemthe quantities, unit prices, and total dollars billed.
Travel - when travel costs exceed $2,000 per invoice period, identify by trip, the nunber of
travellers, the duration of travel, the point of origin, destination, purpose of trip, transportation
by unit price, per diemrates on daily basis and total dollars billed. Det ail ed reporting is not

required for local travel

The manner of breakdown, e.g., work assignment/delivery order basis with/without separate program

managenment, contract period will be specified in the contract instructions.
NOTE: Any costs requiring advance consent by the Contracting Officer will be considered inproper and wil
be suspended, if claimed prior to receipt of Contracting Officer consent. I nclude the total cost claimed

for the current and cumul ative-to-date periods. After the total amount claimed, provide summary doll ar
amounts of cumul ative costs: (1) suspended as of the date of the invoice; and (2) disallowed on the

contract as of the date of the invoice. The anount under (2) shall include costs originally suspended and
| ater disallowed. Also include an explanation of the changes in cumul ative costs suspended or disall owed
by addressing each adjustment in terms of: voucher nunber, date, dollar amount, source, and reason for the
dj ust ment . Di sal | owed costs should be identified in unall owable accounts in the contractor's accounting
system

RESUBM SSI ONS

When an original voucher was submtted, but not paid in full because of suspended costs and after
receipt of a letter of removal of suspension, resubm ssions of any previously claimed amounts which
were suspended should be submtted in a separate invoice showi ng the original voucher number and
designated with the letter "R" with the copy of the renoval of suspension notice. The ampounts should
be shown under the appropriate cost category and include all appropriate supplemental schedul es.

NOTE: All disall owances nmust be identified as such in the accounting system through journal entries.

Voucher resubmttals may also occur as a result of: (1) a new indirect cost rate agreenment; or (2)
adjustments to previously billed direct cost rates due to audit resolution. Such claim should be
subm tted in a separate invoice or request for contractor financing payment number. They should
include suppl enmental schedul es showi ng the previously adjusted anounts by contract period. If the
resubm ssion is based on a new rate agreement, a copy of the agreement should be attached. Costs nust
be identified by delivery order or work assignment where appropriate. If the contract is Superfund-
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rel ated, voucher resubmttals shall also identify the anount cl ai med agai nst each Superfund site and
non-site-specific activity.

COMPLETI ON VOUCHERS

Submit a conpletion voucher when all performance provisions of the contract are physically conplete,
when the final report (if required) is accepted, and when all direct costs have been incurred and
booked. Indirect costs may be claimed at the provisional rates, if final rates are not yet avail able.
Contractors nust identify these vouchers by typing "Conpletion Voucher" next to the voucher nunber.

For contracts separately invoiced by delivery order, provide a schedule showi ng total costs claimed by
delivery order and in total for the contract.

In addition to the conpletion voucher, the contractor must submt an original and two copies of EPA
Form 1900- 10, Contractor's Cumul ative Claimand Reconciliation showing the total cumul ative costs
clai med under the contract.

The information which a contractor is required to submt in its EPA Form 1900-10 is set forth as
follows:

(1) Contractor's Name and Address - show the name of the contractor
exactly as it appears in the contract and its correct address,
except when an assignnment has been made by the contractor, or the
right to receive paynment has been restricted, as in the case of an

advance account. \When the right to receive payment is restricted,
the type of information to be shown in this space shall be furnished by the Contracting
Officer. The Payee’'s DUNS number and Tax ldentification nunber should also be |listed bel ow
the address

(2) Contract Number - insert the number of the contract under which

rei mbursement is claimed.

(3) First voucher number and conpletion voucher nunber
(4) Total amount of cost claimed for each cost el ement category through the conpletion voucher
(5) Total Fee awarded.
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(6) Amount of indirect costs calcul ated using negotiated final indirect cost rate(s) and/or
provi sional rate(s) as specified in the contract, if final rate(s) are not yet negotiated for
any fiscal period.

(7) Fi scal year.
(8) I ndirect cost center.
(9) Appropriate basis for allocation

(10) Negotiated final indirect cost rate(s) or provisional indirect
cost rate(s).

(11) Signature.
(12) Official title.
(13) Date.

FI NAL VOUCHER AND CLOSI NG DOCUMENTS

After conmpletion of the final audit and all suspensions and/or audit exceptions have been resolved as
to the final allowable costs and fee, including establishment of final indirect cost rate(s) for al
periods the contractor shall prepare a final voucher including any adjustments to vouchered costs
necessitated by the final settlement of the contract price. Contractors must identify these vouchers
by typing "Final Voucher" next to the voucher nunber. For contracts separately invoiced by delivery
order, provide a schedule showing final total costs clainmed by delivery order and in total for the
contract. The contractor shall also provide an original and two copies of an updated EPA Form 1900-
10, Contractors Cumul ative Claimand Reconciliation, showing the total negotiated, cumulative costs
for the contract. Indirect costs shall be included at the final negotiated rates.

In addition to the final voucher, the contractor nust submt an original and two copies of the
Contractor's Rel ease; Assignee's Release, if applicable; the Contractor's Assignment of Refunds,
Rebates, Credits and other Ampunts; the Assignee's Assignment of Refunds, Rebates, Credits and other
Amounts, if applicable; and the Contractor's Affidavit of Waiver of Lien, when required by the
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contract.
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LEVELS OF PROTECTI VE EQUI PMENT
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PERSONAL PROTECTI VE EQUI PMENT TYPES BY LEVELS

Personal Protection Equi pment requirements are determ ned by the NI OSH/ OSHA LI SCG/ and the EPA
Occupational -Safety and Health Guidance Manual for Hazardous WAste Site Activities issued in October
1985. Additional guidance is given in EPA Standard Operating Safety Guides, Publication 9285.1-03
dated June 1992. These gui dance docunments, or their updated versions, will be the final determ nation
for personal protection guidance in this contract. All equipment associated with a particular |evel of
protection, or nodified | evel of protection, is to be supplied by the contractor for each site
Details of the appropriate |level of protection will be covered in the HASP

In an expl osive atmosphere, intrinsically safe equipment is a requirement. Optional equipment
must be avail abl e, depending upon site exigencies.

1 . LEVEL A

Pressure-demand, self contained breathing apparatus (MSHA/ Nl OSH approved); Fully encapsul ating

chem cal -resi stant suit; Coveralls*; Underwear, |long cotton underwear*; G oves (outer); chem cal -

resi stant Gl oves (inner) chem cal -resistant; Boots, chemical -resistant, steel toe and

shank. (Dependi ng on suit boot, worn over or under suit boot); Hard hat* (under suit); Disposable
protective suit; disposable gloves, and disposable boots* (Wrn over fully encapsulating suit); 2-way
radi o communi cations (intrinsically safe)

2. LEVEL B

Pressure-demand, self-contained breathing apparatus (MSHA/ Nl OSH approved)

Chemi cal -resistant clothing (overalls and |ong sleeve jacket; coveralls;

hooded, one or two-piece chem cal-splash suit; disposable chem cal-resistant coveralls) Coveralls* Gl oves
(outer) chem cal -resistant G oves (inner) chemical -resistant; Boots (outer) chem cal -resistant,
steel toe and shank Boots (outer) chem cal-resistant (disposable)* Hard hat (face shield*) 2-way
radi o communi cation (intrinsically safe)

3. LEVEL C

Full -face, air purifying respirator (MSHA/ NI OSH) approved) Chem cal-resistant clothing (one piece coverall
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hooded, two piecechem cal splashl suit; chemi cal resistant hood and apron; disposable chem ca
resi stant coveralls)

Coverall s*

Gl oves (outer) chemi cal -resistant

Gl oves (inner) chem cal -resistant

Boots, steel toe and shank, chem cal -resistant
Boots (outer) chem cal -resistant (disposable)*
Hard hat (face shield*)

Escape mask*

2-way radi o communi cations (intrinsically safe)

4. LEVEL D

Coveralls; Gloves Boots/shoes, safety or chem cal-resistant steel toe and shank; Boots (outer) chem cal -
resi stant disposabl e*; Safety glasses or chem cal splash goggles*; Hard hat (face shield)*; Escape mask*

* Optional at the discretion of the OSC or RPM
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ATTACHMENT 9

DEPARTMENT OF LABOR SERVI CE CONTRACT ACT WAGE DETERM NATI ONS FOR REGI ON 6
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Pl ease see the applicable Wage Determ nations |isted bel ow at www. dol . gov.

Wage
Det er m nati on No. Revi si on
Dat e

2005- 2033
1

9/ 12/ 06
2005- 2035
2

9/ 19/ 06
2005- 2037
2

9/ 27/ 06
2005-2231
1

9/ 05/ 06
2005-2233
1

8/ 25/ 06
2005- 2361
1

9/ 20/ 06
2005- 2431
1

8/ 28/ 06
2005- 2433
1

9/ 12/ 06
2005- 2495
2

10/ 2/ 06
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2005- 2505
1

9/ 20/ 06
2005- 2507
1

9/ 12/ 06
2005- 2509
1

9/ 01/ 06
2005- 2511
1

9/ 20/ 06
2005- 2513
1

9/ 01/ 06
2005- 2515
1

8/ 30/ 06
2005- 2517
1

9/ 01/ 06
2005- 2519
1

9/ 21/ 06
2005- 2521
1

9/ 07/ 06
2005- 2523
1

9/ 20/ 06
2005- 2525
1

9/ 07/ 06
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For the wage determ nation bel ow, please see the separate file entitled Wage Determ nation 1996-0223
Wage

Det erm nati on No. Revi si on
Dat e

1996- 0223
20
5/ 24/ 06
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ATTACHMENT 10

CONFLI CT OF | NTEREST PLAN
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ANNUAL ALLOCATI ON REPORTI NG | NSTRUCTI ONS
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Program Costing Staff
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OVERVIEW

Two appropriations. CERCLA as amended by SARA (Superfund program) and OPA (Qil Pollution Act) authorizethe U.S.
Government to recover all response costs associated with cleaning up hazardous waste sites and oil spills. A large portion of EPA's
response costs consists of payments to response action contractors. In order for these coststo be adequately supported in cost recovery
litigation againg the potentidly responsible party, a defendable, logica and supportable accounting methodology must be in place that can
assign coststo specific Sites.

The site-specific portion of the contract costs are accounted for by EPA on a site-specific basis. However, contractors non-site-
specific costs are accounted for in agenera account and must be allocated to the sitesin order to be recovered. This guidance providesa
logical and equitable methodology for the distribution of these non-site-specific coststo the total of all sites with and without Superfund site
spill identifier numbers (SSIDs) or OPA incident specific sitel.D.sand program-wide non-site activities. Thiseffort is caled Annual
Allocation. The resulting alocation will yidd ratios between the total site specific portion for the superfund and oil sites. Thisratiowill be
applied to al Superfund and OPA sites through the EPA cost recovery process Completion of Annual Allocation reports by the response
action contractorswill result in theinclusion of al appropriate costsin the cost recovery effort.

This document has been prepared by the Program Costing Staff (PCS) of the Office of Financiad Management. It provides

instructions to contractors on how to perform the annual allocation. EPA recognizes that each contract may feature unique Situations which
may not necessarily be addressed in these instructions. 1n such cases, the contractor should contact PCS for guidance.
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DEFINITIONSOF TERMS

Capital Equipment - EPA purchased equipment with a unit cost of $5,000.00 or more and with a useful life greater than | year.

Direct Site Costs - costs which are attributeble to a specific site.

End of Contract costs - costsincurred to shut down a contract - usually occur at the end of the contract. End of contract costs may include
such items as equipment removal costs and maintenance.

Program management - contract specific costs and feesincurred for the management of the specific EPA contract asawhole. May be split
or wholly funded through the Superfund, OPA or other appropriation.

Non-siteactivities - costsincurred for activities not charged to specific sites. Examplesinclude training of state personnd, calibrating EPA-
owned equipment, and participating in general meetings and/or conferences. Non-site activities are broken down into two broad categories:
program-wide and site-support. (See definitions below.)

Pre-SSID costs - costsincurred in connection with particular Superfund locations at which a Site/Spill Identifier (SSID) or OPA identifier
has not been assigned. Also known as Sites without SSIDsor 'ZZ' costs. The“ZZ”siteidentifier isfound in the second two digits of the
site project field (positions 29 and 30) of the 41 digit EPA accounting code.

Program-wide non-site activities - usualy identified witha “00" siteidentifier. Costsincurred for activities which support the overall
Superfund or OPA program. The costsare global in nature and purpose and are not eligiblefor distribution to sites. Examples of program-
wide activities include databases devel oped for use by the Superfund program, training given by the contractor for EPA employees, training
to first responders, training of state personnd, and attendance at conferences held to discuss genera Superfund or OPA issues.
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Project Management - Program management type oversight costs for one or anumber of sites within amulti-sitework assignment. Multi-
Site project management costs should be alocated proportionately to the sites charged under the work assignment using a separate column
and a backup schedule supporting the alocation of each work assignment (Schedule E). Such costs should be charged to the “ 00" site
account at time of invoicing - if assigned to the “ ZZ” account, they should be reassigned to the “ 00" account at the time of invoicing..

Site-support non-site activities - Usually identified witha * 00" siteidentifier. Costsincurred for those activities other than program
management and fees which relate to, support, and/or benefit the sites worked on by the contractor in the aggregate, but which cannot be
accounted for readily on a site-specific basis. Examples include training for contractor employeesworking on sites, equipment
maintenance, calibrating EPA-owned equipmernt, tracking and inventory, and a conference or meeting held to discussissues related to Sites
the contractor worked on.

SSID - Site/Spill Site Identifier (Superfund term) or Incident Specific Site (OPA term) - specific two character alpha-numeric designation
for each Superfund or OPA sitewithin aregion. The SSID or incident-specific number isin the Site project field (positions 27-30) of the
IFMS 41 digit accounting code. (Notethat for Oil sites prior to FY 98, the site ID was in the Org codefield (pos. 11-17). Attached to the
Annua Allocation Instructionsis the Accounting code structure and Oil Pollution Accounting Structure memo. Thisnumber isused to
track al costsincurred on the site.

Start-up Costs - aso called mobilization costs- cost of effortsand activities incurred early in the contract term whose benefits extend for the
entire contract period. Examples may include recruitment and relocation of staff, preparation of the contract work plan, establishment of a
quality assurance program and certain equipment purchases.

"00" costs - synonymous with "non-site-specific” costs. These are costs which are attributable to more than one site or the program.

Examples include program management and fees, equipment, start-up costs, end-of-contract costs and al non-site activities. The "00"
represents the second two digitsin the site project field (positions 29-30) of the EPA 41 digit account number.
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GENERAL REQUIREMENTS

The Annud Allocation processresultsin the contractor allocating all program management costs; fixed, base and award fees; and
some non-site activity coststo sites and activities the contractor worked on during the fiscal year. The contractor submitsan alocation
report, along with supporting attachments, to the Program Costing Staff (PCS) of the Office of Financia Management (OFM). The amount
included in the annual alocation report isthe sum of the invoices paid for work performed during the Federa fisca year, i.e., October 1 -
September 30. Indirect and other rate adjustments for prior yearspaid in thisfiscal year should aso be submitted with explanation of this
fact. If theseprior year costs are deemed materia by PCS, the annua alocation report methodology would be modified to recover these
costs only to the benefitting sites.

The Contractor shall provide PCS within 120 days after the end of the fiscal year the total amount of each invoice paid for the
annual alocation period, separating Superfund, OPA and other non-Superfund costs. PCS will recondle this payment history againg the
Agency’ s contract payment system and aletter confirming the total amount paid for the annua alocation period will be sent to the
contractor. The contractor should provide an alocation report within 60 days after the letter confirming the invoice amounts are provided to
the contractor. The format the contractor may elect to combine al costsfor al prior years not aready submitted separately on one
alocation report. Otherwise, each fiscal year's costs should be all ocated separately.

When the contract performance period ends at other than the end of the FY, the contractor shall provide the invoice listing 120 days
after submission of the last invoice following contract expiration.

Draft and Fina Reports

The contractor shall submit the draft reportsto PCS 60 days after receipt of notification of the total amount paid. PCS has created a
lotus spreadsheet for use by the contractor for the preparation of thisreport. PCSwill review the drafts, notify the contractor in writing of
any necessary corrections and request submission of afinal report. Two copies of the final report are due to PCS 30 days after revision is
requested by EPA. The contractor shall provide, as part of the fina report, a signed statement certifying that the final report data accuraely
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reflects the costs distributed to the total site amount and is supported by the contractor's accounting records. Additiondly, the contractor
shall submit aMaster Allocation report on a computer disk or electronically through EMAIL inaLotus format. [PCS has alotus format
available for use by the contractor with al formulas]

The annual alocation report submission includes the following:

Required Reports;

- Listing of al invoices paid during the Federal fiscal year (with invoice numbers and amounts) broken out between
Superfund, OPA and other non-Superfund appropriations

- Master Allocation Schedule (Attachment A)

- Statement of Allocation Methodology

- Certification of Contractor'sreport - (fina report only)

Required, if applicable:

- Schedule of Start-up Costs (Attachment B)
- Schedule of Capital Equipment Depreciation (Attachment C)
- Schedule of Non-Site Activities (Attachment D)
-Schedule of Work Assignment Management costs (Attachment E)

Allocation Methodology
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Annual Allocation isamulti-step processthat distributes the costs of program management, regional management, work assignment
management, base and award fees and other non-site specific expenses to Sites and program-wide activities on apro-raabasis. The
distribution of costsis based upon benefits received or support provided by the activities.

The preferred alocation method is the distribution of non-site costs based on a percentage of total costs. However, the contractor
may regquest an alternative method, subject to approval by PCS..

In preparing each year's annua dlocation report, the contractor should determine whether any amountsinvoiced and paid by EPA
during the year relateto prior fiscal years, e.g., indirect cost adjustments, award fees. If the amount of such payments are material as
determined by PCS, the contractor should prepare a separate alocation schedul e spreading the costs over the benefitting sites and
incorporating them on the annual allocation report.
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SECTIONII

ANNUAL ALLOCATION OF
NON-SITE COSTS
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ANNUAL ALLOCATION PROCESS

This section describes EPA's preferred annua allocation method. The examples included are designed to incorporate most
stuations. Certain contracts may not have al typesof costs, or activitieslisted. On the Statement of Methodology describe which costs
were not included on the contradt.

The dlocation package submitted by the contractor should provide the information shown on the Master Allocation Schedule
(Attachment A) aong with the supporting documentation in Attachments B, C, D and E. Attachment A is the master schedule and
summarizes information from the other attachments. In a sense, Attachment A (Master Allocation Schedule) issimilar to Internal Revenue
Service Form 1040, and the other attachments equateto Schedules A, B, etc. Other supporting documentation is not generally requested but
may be required by PCS to support the annual allocation report. Some examples include voucher payment support info if thereisa
reconciliation difference or awork assignment document with site ID name referenceif a site name does not match the EPA listing.

Theingtructions provided below follow aformat which flows from Attachment A to each of the supporting attachments B, C, D and
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Step 1 - Reconciliation of Amount Paid

Thefirst step in the annua alocation processis the determination of the amount paid for work performed during the government
fiscal year. The contractor will provide the amounts paid for work performed during the fiscal year to EPA who will recondleit to our
system and send aletter confirming the total amount paid. The amount paid represents both Superfund and OPA monies and other
appropriations. The contractor should provide paid amounts from their records separating Superfund from OPA from other appropriations.
For this step, assume the contractor provides a paid amount of $380,000: a Superfund portion of $280,000 and an OPA portion of 95,000
and other appropriation amount of 5,000. An example of the reconciliation is shown below:

SMITH & VAN PELT  START 68-W5-0032 FY 1996
CORP REGION 1&2

PERIOD OF PAID pAD | ]
- PERFORMANCE Amount | AMOUNT AMOUNT |APPROPR. PAID

10/1/95-10/30/95
11/1/95-11/31/95
12/1/95-12/31/95
1/1/96-1/31/96
2/1/96-2/28/96
3/1/96-3/31/96 , , 05/15/96
4/1/96-4/30/96
5/1/96-5/31/96
6/1/96-6/30/96 , , , 08/15/96
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20  7aee7EYeS L
700 10/15/9§
| 22 9/1/96-9/30/96  $27,800 10000 17,000 800 10/15/96
* 10/1/94-9/30/95

* 10/1/95-9/30/96 $44,5o 500 01/15/9

380000 95000 280000 5000
*(Indir. Rate adj)

There are three important pieces of information in the above example. The first important piece of information is the period of
performance and date paid. It isthe government fiscal year - October 1 through September 30. Note that the invoices provided represent
work performed during the government fiscal year except for invoice 23. When the phrase"amount paid for work performed” is used, the
government fiscal year isthe period of work performed. Invoicespaid after the end of the fiscal year that pertain to the fiscal year such as
indirect cost rate adjustments and previoudy suspended costs should be included in the listing for that year as shown by invoice #27 if these
costs have been billed and paid with approximately 120 days after the end of the fiscal year. When prior year indirect rate adjustments were
unableto be processed within that time, they may be recovered in the following year. Invoice #23 representsindirect rate adjustments for
the prior year. Since these adjustments are not over 5 % of the total amount paid, PCS had determined that these prior year costs can be
recovered in thisyear' sannual allocation report without requiring a specid alocation to just those sites included under the indirect rate
adjustment. (In most cases the same sites would be included in both the prior and current year' s reports.)

The second important piece of information is the paid amount. The contractor amounts show $380,000 paid by EPA. The
contractor may have billed more but EPA only needs to know the amounts actually paid because the annua alocation process uses the total
amount paid for work performed, not the amount billed. Third, note the breakout of Superfund, OPA and other appropriation dollars since
PCSis recovering the superfund non-site monies and OPA non-site monies separately if applicable. The Attachment A shows $280,000 as
the Superfund subtotal, 95,000 as the OPA subtotal, 5,000 for other appropriations.

Once the contractor submitsthisinvoice listing, EPA will recondle it againg our accounting system and will contact the contractor
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if there are any discrepancies, otherwise we will provide a letter stating the agreed upon Superfund (and OPA) amount paid. The contractor
then has 60 days to complete the annua allocation report.

Step 2 - I dentification of Site-Specific Costs -- Superfund and OPA sites

The next step in the annua alocation processis the conglomeration of the total site-specific costs paid for work performed during the
fiscal year for both Superfund and OPA sites with and without SSIDs. Separate the site amounts for the two appropriationsinto separate
sections on the Attachment A. Please notethat OPA siteshavea " Z" in front of the Region identifier: i.e. * Z345" isthe North Fork Oil
stein Region 3. The site-specific costsinclude those siteswith EPA SSIDs and those without EPA SSIDs. Thistotal will be entered on
Attachment A, Master Allocation Schedule (lines1 and 2 - "Total Superfund sites with and without SSIDs' or line3and 4 “OPA incident
specificsites’). A detailed breakout of amounts paid on each operable unit within a Superfund site should also be included, if the operable
unit did not have its own SSID.
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SMITH & VAN PELT CONTRACT ATTACHMENT FY 1996
#68-W 5- 0032
CATEGORY OF COSTS PAID TOTAL

REGI ONAL AIIocated
Progral PROGRAM ASSI GNMENT Start—Up Amounts
Amount Managem Management Managemen Costs Costs Costs
STEP10 STEP 10 STEP 10 STEP11 STEP12 STEP13 STEP 14
.__H 15000 10X 16,000 - 3,524 ---

1 O s s s O O N .
. /=" " " 1"""
) 1,744 7,269 5,069 12,666
l__.--- = o
I R I T B N S IS N
. ,
I ) A
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(2,000

9,000 : 1,186 3,152

106,000

W&SLAUNDRY]

SUB TOTAL REGION 1

SUB TOTAL REGION 2
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201,000

15,952

27,497

71,553

25,000

(25,000

Region 1

(10,794

Region 2

(7,556

Region 1|

Region 2

Page 11-30 03062




Page 11-31 o?flGZ



Step 3 - I dentification of Non-Site Costs

The purpose of this step isto identify the non-site costs and the types of activities they represent. The non-site costs can be classified into
one of five mgjor categories.

1) Program Management- contract activities associated with the management and administration of the contract asawhole. For
region specific contracts, there will be one category of Program Management. For Zone or National contracts, Program Management may be
broken down into two subcategories -Regiona Program Management and Contract-wide or Nationa Program Management.

Work Assignment Project management - Program management
costsincluded on multi-site work assignments that benefit any sites under the work assignment. Such costs are allocated on
Schedule E (one schedulefor each work assignment) and entered in the work assignment column. Thisallocationissimilar to
regiona program management but the program management is allocated to sites under that work assignment instead of that
region. The examplebelow isawork assignment that hastwo sites - in separateregions. Site0101 Pocillo has $16,000 in site
costs, site 02B3 Cadwell Trucking has $33,000 in site costs, their percentage of the total site dollarsis shown asthe basisfor
the dlocation of $10,789 of work assignment project management costs of $10,000 with its loaded program management of
$789 from the Attachment A, Line4A, columns C and D.
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Program Management costs will be entered onto Attachment A in Step 4. If separate OPA program management is

funded under the contract, place the Superfund program managementinlines3,4and 5 and OPA program managementinlines
10, 11 and 12.

ATTACHMENT E

SMITH AND VAN PELT The following costs have been identified as Superfund

‘F:S':JH'T;‘”‘CT NUMBER 68-W5-0032 costs in the example because no OPA contracts have yet been

WORK ASSIGNMENT

ALLOCATION
REGION SITE COSTS | PERCENT W/ASSIGHN. 362
— — 160000 333522 9388

= === 330000.677266.0612

T CO T AL A90001 10 785



giventhesetypesof costs(asof 4/98). However, if OPA funded activitiesof thisnatureareincluded on the contract, placethem
below the site specific costs and program management costs smilar to the Superfund costs:

2 Start-up Costs(Alsocalled mobilization costs) Activitiesincurred generallyinthefirst year and associated with efforts benefitting
the entire contract term, e.g., quaity assurance plans. Start-up costswill be entered onto Attachment A in Step 5.

3) Capital Equipment - equipment with a unit cost of $5,000.00 and greater and a useful life of greater than one year. Capital
equipment costswill be entered onto Attachment A in Step 6.

4) Non-Site Activities - activities under the contract, other than program management, start-up, or end-of contract, which are not
ste-specific. These activities can be broken down into two sub categories:

Site-Support Non-Site Activities - payments for activities which relate to, support, and/or benefit the sites worked on by the
contractor; or

Program-Wide Non-Site Activities - payments for activities which support the overall Superfund program beyond the sites
worked on under this contract; they are global in nature and purpose. Thesecostswill not be alocated to sitesin the annual alocation process.

For further information on non-siteactivities, refer to the next page. Non-siteactivitieswill beentered on Attachment A in Step

5) Non-Superfund Costs- costsfor contract tasksfunded from EPA appropriationsother than Superfund or OPA (non-recoverable
appropriations); e.g., Abatement, Control, and Compliance, Research and Development, or Lust monies. Non-CERCLA or OPA fund costsare
not included in the all ocation example.

The contractor should eval uate the types of non-sitecoststhat were billed and paid for work performed during thefiscal year and place
themin one of thefive categoriesidentified above. Inthe next five steps, theseamountswill beidentified on supporting schedules and entered
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on Attachment A as applicable. Once the costs have been entered onto Attachment A, the appropriate non-site costswill be allocated to sites
and activities.

Description of Non-Site Activities

There is no comprehensive list of site-support non-site activities and program-wide non-site activities. The determination of a Site-
support activity or aprogram-wideactivity isbased upon the purposeof theactivityitsalf. A genera definitionwith someexampleswill provide
sufficient guidance for the contractor to identify which of the non-site activities represent site-support activities and program-wide activities.

Site-Support Activities - Activities undertaken for the purpose of specifically assisting in, or supporting the contractor's site response
actions, are consdered Site-support activities. Listed below are some activities which are generally considered to be site-support activities
(similar activities may occur under OPA):

- Project planning costs for amulti-sitework assignment

- OSHA safety training for site employees

- Site equipment training

- Development of CERCLA site standard operating procedures (SOPs)
- Development of CERCLA site quality assurance plans

- Review CERCLA site sampling procedures

Program-Wide Activities - Activities which are generd in nature and are performed for reasons other than supporting site response
actionsareconsdered program-wideactivities. If theactivity benefitsthe Superfund, or EPA asawhole, it should beconsidered aprogram-wide
activity. A few examples of program-wide activities are provided below:

- Review of EPA sampling procedures

- Preparation of SOPs for CERCLA and Clean Water sites

- Attendance at a Genera Superfund Environmenta Conference
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- CERCLA Titlelll evduations
- Regional Database devel opment

The examples given above are certainly not an exhaustive list. However, to summarize the generd guidelines and concepts of the
exampleslisted above: if the activity supportsor benefits the site response actions worked on under the contract, the activity should be
considered a site-support activity; if the activity benefits the Superfund or EPA as awhole, the activity should be considered a program-
wide activity. Generaly, the costs of the annua alocation report are site allocable or can be included in program management unlessthere
are significant program wide activities.

Step 4- Program M anagement Costs

The purpose of this step is to enter program management costs onto Attachment A, Master Allocation Schedule. In step 3, the
amount of program management costs were identified. Depending on the area of coverage, there may only be one category of
program management. For Zone or national contracts, there may be two categories — regional and national program management.
Enter the amount of national program management, or contract program management identified in Step 3 on Attachment A, Line 3,
Columns A and C. If the contractor has regional program management, enter the amount of regional program management by region,
on Attachment A, Line 4, Columns A and C. Note: Multi-site project management should be included on attachment A after
Nationa or Regional PM and the allocation should be shown on a separate schedule for each work assignment. Work Assignment
Management should be invoiced to the program management account “ 00" monthly - see invoicing guidance and clause. Multi-site
project management costs should be allocated to sites - not |eft in the obligating account - contact PCS or the RTP Financial
Management Center for further information.

In the Attachment A example, $25,000 has been identified as national program management asindicated in Line 3, Columns
A and C. Attachment A also shows regional program management of $10,000 and $7,000 for Regions 1 and 2, respectively, in Line
4, Columns A and C.
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Step 5 - Start-Up Costs

Note: If there are no start-up costs associated with this contract, note this on Attachment A and proceed to the next
step.

Start-up costs consist of the cost of non-site specific efforts and activities incurred and paid for whose purposes and benefits
extend for the entire contract period rather than just the reporting period. These activities may be designated under &' mobilization”
work assignment or just be charged to the program management work assignment. Examples may include the recruitment and
relocation of staff, preparation of the contract work plan, establishment of a contract quality assurance program, and calibration of
equipment. Start-up costs typically will have been charged to the contract as program management only under the superfund
appropriation but if thereis OPA start-up costs they are treated the same - requiring the schedule B to include OPA costs.

Any start-up costs incurred during this annual dlocation period were identified in Step 3. In Step 5, thetotal start-up costs
applicable to this period will be identified and incorporated into the annual allocation process.

Attachment B, Schedule of Superfund Start-Up Costs, is the schedule used to determine sart-up costs applicable for this
annual allocation period. The information on this schedule will be used for all annud allocation periods. The following information
should be entered on the schedule:

A) Schedule Heading - compl ete the heading for this schedul e by entering the fiscal year of the annual allocation,
contractor name, and contract number.

B) Fiscal Year Incurred - enter the Federal fiscal year for this annual allocation period.
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C) Start-Up Costs - enter the amount of start-up costs incurred and paid by each annual allocation period (fiscal year) of
the contract. Also enter the amount of start-up costs incurred and paid this annual allocation period on Attachment A, Line 5,
Column A.

D) Number of Years Allocated - enter the number of years over which the start up costs will be allocated (amortized).
Generaly, this represents the number of years remaining on the contract. The amortization should be based upon a straight-line or
percentage of level-of-effort basis. In this example, a straight-line amortization of five years (the life of the contract) is used for
illustrating the amortization. Another Start-up amortization methodology that PCS recommends is the ratio of current year level of
effort expended over total LOE allowed (including option years) on the contract. This method would ensure 100% recovery in case
L OE was used faster than expected.

E) Amount Amortized Each Y ear - the amount of start-up costs amortized in this annual allocation period, by fiscal year.
Thisfiscal year amount (straight-line method) is determined by dividing the amount identified in the Start-Up Costs column by the
amount in the Number of Y ears Allocated column.

F) Total Amount to be Allocated This Annual Allocation Report - the total of all costsin the column, Amount Amortized
Each Year. Enter thisamount on Attachment A, Line 5, Column C.

In the Attachment B example, the contract began in FY 1995. During FY 1995 the contractor incurred and was paid for
$25,000 (al Superfund, no OPA) of start-up costs. These start-up costs will be amortized over the five-year life of the contract on a
straight-line basis. To complete this schedule, the FY 1995 start-up costs of $25,000 are entered on the first line of the schedulein
accordance with Steps B-E above. In the current year, FY 1996, there were no start-up costs incurred or paid. A zeroisentered in
the start-up costs column. For this annual allocation period, $5,000 of start-up costs is being amortized and included in the annual
allocation. The $5,000 represents the amortized portion of the sart-up costsincurred and paid in FY 1995. Thisamortized portion is
entered on Attachment A, Line 5, Column C.
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Step 6 - Equipment
Note: If there are no equipment costs, please note thisin Attachment A and proceed tothe next sep.

Cost-reimbursed EPA owned equipment represents capital equipment with a unit price of $5,000.00 or greater and a greater
than 1 year useful life. Most new contracts do not have this type of cost but may have been provided used EPA equipment that was
transferred into the contract in which case, the remaining life from the previous contract should be depreciated if possible - contact
PCS for more information. The cost of this capital equipment should not be allocated to sites during a one-year period, but rather,
depreciated over its useful life. The preferred depreciation basisis an actual usage basis or straight-line method. If the contractor has
another accepted accounting method of equipment depreciation, that procedure may be substituted for the straight-line or actual usage
basis.

This schedule applies only to non-site-specific capital equipment. Expendable equipment or capital equipment purchased and
consumed at a Superfund or OPA site (and paid asa site-specific cost by EPA to the contractor) should not be incdluded on this
schedule. Site-specific capital equipment originally charged to the' 00" program management site account can be recovered site
specifically through the annud allocation process by adding a column to the spreadsheet and all ocating the site specific equipment to
the benefitting site (not shown on the example).

Any new capital equipment costs incurred during this annual allocation period were identified in Step 3. In this step, the
capital equipment costs purchased during this annual allocation period will be entered on Schedule C, Schedule of Capital Equipment
Depreciation, and the total capital equipment depreciation applicable to this period will be identified. The total capital equipment
depreciation applicable to this period includes the depreciable amount of capital equipment purchased this annual alocation period
plus the applicable depreciation of capital equipment purchased in previous annual allocation periods - including prior contracts.
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Attachment C, Schedule of Capital Equipment Depreciation, is the schedule used to determine capital equipment costs
applicable for this period. The information on this schedule will be used for all annud allocation periods. The following information
should be entered on the schedule:

A) Schedule Heading - compl ete the heading for this schedule by entering the fiscal year of the annual allocation,
contractor name, and contract number.

B) Date Charged to Contract - enter the month and year the equipment was charged to the contract for all equipment
items depreciated this annual allocation period.

(@) Capital Equipment - enter the name of each capital equipment item.

D) Purchase Price - enter the amount charged to the contract for each capitd equipment item. For equipment items
purchased this annual allocation period, compute and enter the total amount billed and paid and enter that amount on Attachment A,
Line 6, Column A.

E) Useful Life- enter the useful life of the equipment. If the straight-line depreciation method is used, enter the useful
life in number of years. If an actual usage basisis used, enter the actual usage unit; i.e., number of hours, number of days, etc. The
useful life may extend beyond the term of the contract.

F) Beginning Balance - enter the amount of undepreciated equipment costs. For equipment purchased in previous fiscal
years, this amount will be the Ending Baance (See H) in the previous year'sannual alocation report. For equipment purchased this
fiscal year, the amount will be the purchase price.

G) Depreciation Amount - the depreciation amount to be allocated this annual allocation period. This amount represents
the purchase price (D) divided by the useful life (E). For thisreport, assume no residual or salvage value.
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H) Ending Balance - enter the amount of undepreciated equi pment cost. This amount represents Beginning Balance (F)
less Depreciation Amount (G). Thisamount is carried over to the next annud allocation report.

)] Total Amount to be Allocated in this Annual Allocation Report - sum the amounts entered into the Depreciation
Amount Column (G). Enter that sum on Attachment A, Line 6, Column C.

In the Attachment C example, the straight-line depreciation method was used for all equipment items. In the example, there
are three capital equipment items, each purchased in a separate fiscal year and initially reported in a separate annual allocation period.

Entriesfor Items A - D are self-explanatory. In this example, Step D results in the entry of equipment purchased during this
annual allocation period on Attachment A, Line 6, Column A.

The entry for Useful Life (E), may be somewhat difficult to determine. The contractor's own experience should be used in
setting the useful life. However, the contractor may rely on manufacturer estimates or specifications. If the manufacturer does not
publish useful life figures, or a standard industry useful life has not been established, use the standard IRS depreciation tables for
useful life.

The entries for the Beginning Balance (F) represent the remaining balance of depreciation at the beginning of the annual
allocation period. The Gas Chromatograph has a purchase price of $80,000 and a beginning balance of $48,000. The gas
chromatograph was purchased in FY 1995. The current annual allocation period isfor FY 1996. There have been two annual
allocation reports prior to thisyear. The difference between the purchase price and the beginning balance of $32,000 represents the
depreciation included in the two prior years annual allocation reports. The same holds true for the mobile lab. The mobile lab was
purchased in the prior annual allocation period. Therefore, the beginni ng balance represents the purchase price less one year's
depreciation amount. The third item shown, Tractor, was purchased in this annual allocation period. The purchase price and the
beginning balance are the same.
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The Depreciation Amount (G) represents the Purchase Price (D) divided by the Useful Life (E). In this example, number of
years were used. Also in thisexample, thereis no proration of the depreciation amount for purchases made during the fiscal year. As
an example, the Tractor was purchased in November 1995. It was used for deven months of this annual allocation period. The
depreciation for this annual allocation period is one-third of the total purchase price, or one of the three years useful life, not 11/36 of
the purchase price. If the contractor chooses to depreciate the equipment based upon the number of months available during the fiscal
year, that is an acceptable practice. However, thisexample uses the full year basis.

The Ending Balance (H) represents the Beginning Balance (F) less Depreciation Amount (G). For the FY 1997 annual
allocation report, this amount would be entered into the Beginning Balance column (F) for all equipment items depreciated during the
FY 1997 annual allocation period.

Attachment C provides the total amount to be allocated for this annual allocation period in Step 1. The amount is the sum of
the amounts entered into the Depreciation Amount (G) column. Total the amounts entered in this column and enter the amount on
Attachment A, Line 6, Column C.

This example shows the straight-line depreciation method for equipment depreciation. If the contractor has another

acceptable accounting procedure for depreciation, that procedure can be used. The resulting schedule may appear in adifferent
format than presented in the example. However, the basic information should still be presented.
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STEF B ATTACHMENT C
COST-REIMBURSED EQUIFMENT COSTS TO BE ALLOCATED
Fiscal vear 1996

CONTRACT MO,

MNAME OF CONTRACTOR:
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to ContractCapitalPurchaselife inBeginning DepreciationEnding
(monthfyearl EqQuipmentPricey earsBalanceAmountBalance

lan 94 Gas Chromatographs80,000548 00015, 000322, 0C
(TRAMSFEREED TO CURREENT COMTRALCT 11,/95)

Oct9 MoObile Laboratory 49, 000742 0007 00055, 000

Moy, B35 T ractords O0D03 A5 OO0 S O00330 000,

TOTAL AMOUNT TO BE ALLOCATED THIS REPORT: 28,000

TOTAL AMOUNT TS BE ALLOCATED IM SUBSEQUENT ANNUAL REPCRTS:87 000

TTRACED FROM PRIOR COMTRACT- RECOWERIMG REMAIMING WYALUE OF ASSET.



Step 7 - Non-Site Activities
Note: If there are no non-site activities, please note thisin Attachment A and proceed to the next step.

Non-site activities represent efforts and activities which either support contractor site response actions or support the
Superfund or OPA program as awhole. The non-site activities can be efforts generated by separate contractual instruments (Work
Assignments, Technical Directive Documents, Ddivery Orders, etc.) or general components of the general non-site portion of the
contract.

Attachment D, Schedule of Non-Site Activities, is the schedule used to identify and list the activities by site-support activities
or program-wide activities. In Step 3, these activities were identified. Activities should be grouped and listed by allocability type
and area of applicahility.

A) Schedule Heading - compl ete the heading for this schedule by entering the fiscal year of the annual allocation,
contractor name, and contract number.

B) Determination of Allocability - enter the allocability determination for each identified activity as either site-support or
program-wide.
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(@) Area of Applicahility - enter the sites, or grouping of sites, over which the costs will be allocated; i.e., Region 1
Superfund sites, all Region 1 sites (including OPA), or not allocable. For region specific contracts, dl sites would be entered for site-
support costs.

D) Description of Activity - enter the description of the non-ste activity. The description should provide for a complete
description of the activity and if applicable to both Superfund and OPA .

E) Amount of Activity - enter the amount of the non-gite activity.

F) Amount to be Allocated This Annual Allocation Report - Sum the non-site activities by Areaof Applicability (C) and
by Determination of Allocability (B). For site-support activities, enter the amount on Attachment A, Line 7 (Superfund), Column A
and Column C. For program-wide activities, enter the amount on Attachment A, Line 8,(Superfund) Column A and Column C.

In the Attachment D example, there are examples of the two types of non-site activities. First, thereis $55,000 of Superfund
site-support costs. These Superfund site-support costs are further broken down into regional activities, $25,000 of Region 1
superfund site-support activity and $30,000 of Region 2 Superfund site-support activity. These amounts are entered onto Attachment
A, Line7, Columns A and C, for each respective region. Second, thereis atotal of $22,000 of program-wide activities and these
costs are identified as not allocable. Thisamount is entered onto Attachment A, Line 8, Columns A and C. Note: if there are OPA
or Superfund activities that only benefit the same appropriation’ s sites, allocate these activities to these sites only and create either a
back up schedule or add another column to show this allocation.

Page 11-46 04662



S TEFRF SAttachment [
Schedule of Mon-Site Activities - FY 1939

Determination of Alldity Activity DescriptionDollar Aamt.

site-supportRegion 1 SitesWorker safety training for regional personnelZ25,0

SUBTOTAL REGION 1 SITESZS 000

site-supportReqgion 2 SitesWorker safety training for regional personnel23,00
Site-supportRegion 2 SitesHNEPL training 22, 000

TOTAL ALLOCABLE ACTIVITIESSS, 00(
program-wide
program-wide Not allocableTraining of first responders10,000
Mot allocableReview State agency safety requirements 12,001

TOTAL NON-ALLOCABLE ACTIVITIES22,000
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Step 8 - Non-Superfund /Non-OPA Costs

Certain Superfund response action contractors may perform efforts other than Superfund or OPA activities. These efforts are
paid from other than the Superfund appropriation. The annua allocation process deals with Superfund monies only as shown in the
invoice listing. Unless the non-Superfund non-OPA monies are greater than 5% of the total contract, do not include non-Superfund
monies in this annual alocation report.
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Step 9 - Summary of Amounts

Sum all of Attachment A, Column A and enter that total on Attachment A, Line9, Column A. Thisamount should equal the
amount identified in Step 1, unless there are non-Superfund and non OPA costs equaling less than 5% of the contract. Otherwise, if it
does not, please re-check your figures. In the Attachment A example, this amount equals $380,000.

With these final entries, the annual allocation process can begin. The next four steps provide an illustration of the
annual allocation process for each of the alocable costs: program management, start-up costs, equipment, and site-support activities.
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Step 10 - Allocation of Program Management Costs

Program management costs are allocated to the total of all sites with and without EPA SSIDs, non-site activities, and other
non-Superfund efforts, if over 5% of the contract. The allocation should be based upon a method which equitably reflectsthe benefits
provided by the program management. Again note that multi-site project management should be allocated to sitesin a separate
column on the Attachment A after Regional PM with Attachment E as support.

In this example, amodified cost base is used for the allocation of program management costs. Also, two types of Program
Management costs are included in this example - Nationd Program Management and work assignment Program Management. All
contracts may not have dl types of program management (contract-wide, regional or work assignment management), but this
ingtruction document isdesigned for dl types of contracts and may have examples or illustrations which do not apply.

Program management is dlocated to the sites and activities based upon the percentage of the particular Ste or activity's costs
to thetotd cost of dl sites and activities. Both Superfund and OPA funded program management should generally be combined into
one cost pool and allocated to all sites (as shown in the example Attachment A). Please note that equipment is not included in the
alocation base. Generally, equipment does not receive the same level of support that sites and other activities receive. Because the
support provided would not reflect the causal/beneficial relationship, equipment is excluded.

An exampleis provided below on the allocation to the Total of sites with and without SSIDs. The allocation to program-wide
activitiesis performed in the same manner. Using the EPA provided Lotus or Excel spreadsheet, once the contractor fillsin columns
A and B, the whol e spreadsheet should automatically cal culate the amounts since the formulas are embedded. Just copy the formulas
for the additional sites and activities. However, if necessary, a contractor can create the spreadsheet from scratch. The following
pages provide the formula calculations.

Program Management Allocation
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Formula:
stackaligr{ Progra& m~~M anagement#A & mount} ~~X~~{ stackaligr{ Site~~\o& r~~Activity#A& mou
nt} over { Allocation~~Cost~~Base} } ~~=~~stackalign{ All & ocable#S& hare}

$25,000 X $16,000 = $1270

315,000

Allocation of Costs;

In the example shown above, the Program Management amount of $25,000 is identified on Attachment A, Line 3, Column A. This
is the amount to be all ocated.

The site or activity amount, in this example the Pocillo site, equals $16,000- the amount shown in Attachment A, Column C.
The allocation cost base of $315,000 (the tota shown in Column C of $378,000 lessthe $25,000 of Program Management Costs
and the $38,000 of Equipment Costs) represents the sites and activities which receive a portion of alocated program management. The

alocable share of $1270 is entered on Attachment A, Line 1, Column D for thissite. Repest this calculation for all Stesand activities. A
credit to the Program Management amount in the amount of $25,000 will appear on Attachment A, Line 2, Column D.
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Allocation of Regiona Program Management Costs

The allocation of regiona program management costsis similar to the allocation of program management costs shown above,
except itison aregional level. Theregiona program management costs are alocated to the regiona sitetotal line and activities in that
region.

Reqgiona Program Management Allocation

Formula:
stackalign { R& egiond ~~Program#M & anagement~~A mount}
~~X~~{ Site~~\or~~Activity~~Amount} over
{ Total~~Regional~~Cost~~Base} ~~=~~stacka ign{ All & ocable#S& hare}

Allocation of Costs:;

$10,794 X 17,270
121,968 = $1528

In the example shown above, the Region 1 Program Management amount of $10,794 represents the sum of the Regional Program
Management identified on Attachment A, Line 3, Column A of $10,000 plus the $794 alocable share of Program Management costs
identified in Column B.
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The site or activity total amount, in this case the Region 1 total site amount, equals $17,270. The amount includes the $16,000
shown on Attachment A, Column A plus the allocable share of Program Management costs of $1270.

Thetotal regional cost base of $121,968 represents the sum of total site amounts (with and without SSID)
(42,000+3333)+(6,000+476) in Region 1, including any previous alocations of costs (Program Management Costs) plus any Region 1
specific non-site activity costs (25,000+1984) and OPA costs.(40,000+3,175). If therewereregional start-up costs, these amountswould
also beincluded in the total regiona cost base. In this example, start-up costs are considered contract-wide costs. Regiona program
management costs are alocated to region-specific costsonly. Repest this calculation for non-site activity linesif necessary. The dlocable
share for each site or activity is entered on Attachment A, Column E on the corresponding line. In thisexamplefor site 0101 the allocable
regional program mgt. of $1,528 isplaced in columnE, line 1.

Multi-site project management is alocated proportionally to the sites under that work assignment, just as regiona and nationa program
management and placed in column F.
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Step 11 - Allocation of Start-up Costs

The dlocation of start-up costs proceeds in the same manner as program management costs. The start-up costs are alocated to the
total siteline, equipment and non-site activities lines which receive a benefit from the start-up costs.

In this example, start-up costs are alocated to all stes and activities, excluding equipment. The example below providesthe basis
for alocating the start-up coststo all sites and activities, excluding equipment:

Start-up Cost Allocation

Formula:
stackalign{ Star& t-up~~Cost#A & mount} ~~X ~~{ Site~~\or~~Activity~~Amount} over
{ Allocation~~Cost~~Base} ~~=stackalign{ ~~All & ocabl e#S& hare}

$5,307~~X ~—~{ $22,322} over {$334,603} ~~=~~$~~360

Allocation of Costs;

In the example shown above, the start-up cost amount of $5,397 represents the sum of Columns C and D of Line5 ($5,000 and
$397, respectively). The totd site amount, in this examplethe tota site amount for site 0101 in Region 1, equals $22,322 - the sum of the
amounts shown in Columns C, D and E and F of Line 1 ($16,000,$1270, $1,528, and $3524). The Totd Cost Baseis $ $334,603 which
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represents all costsfrom Column C, Line 11of $ ($378,000) because start-up costs are allocated to dl sites and activities, excluding
equipment) lessthe start-up cost amount of $5,397 and equipment of $38,000. The alocable share of $360 for site 0101 is entered on
Attachment A, Line 1, Column G for thissite. Repeat this calculation for all other sites and activities. The alocable sharefor dl sitesand

activitiesis entered on Attachment A, Column G on the corresponding line.
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Step 12 - Allocation of Capital Equipment Costs

Capita equipment costs are dlocated to those sites and activities which receive a benefit from the equipment. The preferred method
of allocating capital equipment coststo sites and activitiesis on adirect usage basis; i.e., as capital equipment is used on each Site or
activity, those costs are captured and identified with that specific Site or activity. This method would result in the most equitable cost
accounting treatment of capital equipment costs. However, other allocation procedures may be used if they provide a sound cost accounting
treatment of capital equipment costs. The alocation of capital equipment costs should be based upon a procedure which resultsin the
equitable allocation of costs and is based upon information from the contractor's accounting sysem. For this example, the straight-line
depreciation method is used.

Capital Equipment Cost Allocation

Formula;

stackaligr{ Capi & tal~~Equi pment#C& ost~~Amount} ~~X ~~{ Site~~\or~~Activity~~Amount} over
{ Total~~Cost~~Base} ~~=stackalign{ ~~All & ocabl e#S& hare}

Allocation of Costs:

$38,000~~X~~{ $22,682} over {$340,000} ~~=~~$~~2,535
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In the example shown above, the capita equipment cost amount of $38,000 represents the sum of the Capital Equipment lineitem,
Columns C, D, E, F and G ($38,000, $0, $0, $0 and $0, repectively, because capital equipment does not receive any dlocations). The site
or activity amount, in this examplethe SSID amount for the Picillo Site (0101), equals $22,682 - the sum of the amounts shown in Columns
C, D, E, Fand G ($16,000, $1,270, $1528, $3,524 and $360, respectively). The Total Cost Base amount equals $340,000 and represents dl
costs of $378,000 (because in this example capital equipment costsare dlocated to al sites and activities) lessthe capital equipment cost
amount of $38,000. The alocable share of $2,535 for site 0101 is entered on Attachment A, Line 1, Column H for thissite. Repest this
caculation for al other sites and activities. The alocable sharefor al sitesand activitiesis entered on Attachment A, Column H on the
corresponding line.
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Step 13 - Allocation of Site-Support Costs

Site-support costs represent those activities which support site response actions in the aggregate, but by their nature cannot be
accounted for on asite-specific basis. Inthisexample, al ste-support costs are region specific costs which benefit both Superfund and
OPA dites. Site-support costs may a so be contract-wide costs, i.e., dlocated to al sites on the contract and may only benefit Superfund/ or
OPA dites. Thealocation of site-support costsis shown below:

Site-Support Cost Allocation

Formula:
stackaligr{ S& ite~~Support#C& ost~~Amount} ~~X ~~{ Regiona ~~Site~~Amount} over
{ Total~~Regional ~~Cost~~Base} ~~=stackalign{ ~~All & ocabl e#S& hare}

Allocation of Costs:

$33,182~~X~~{$25,217} over {$120,781} ~~=~~$~~6,928
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In the example shown above, the Region 1 site-support cost amount of $33,182 represents the sum of the Site-Support line item, Columns
C,D, E, F, Gand H ($25,000, $1,984, $2,388, $0 , $474 and $3,336 respectively).

The Regiond Site Amount, in this example the SSID amount for the Picillo Site, 0101, equals $25,217 - the sum of the amounts
shownin ColumnsC, D, E, F, G and H ($16,000, $1,270, $1,528, $3524, $360 and $2,535 respectively).

The Tota Regional Cost Amount is $120,781 and represents all Region 1 site costs - siteswith EPA SSIDs ($ 59,726for the 2 sites)
and Pre-SSID cogts ($7,964) and OPA sites ($53,091), including any alocationsincorporated in Columns D, E, F, G and H. The alocable
share of $6,928 for site 0101 is entered on Attachment A, Line 1, Column | for thissite. Repeat this caculation for dl Region 1 sitesand
activities. The alocable sharefor other sitesis entered on Attachment A, Column | on the corresponding line. Repeat these same
caculationsfor Region 2 until al site-support costs are alocated to sites.
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Step 14 - Completion of Master Allocation Schedule

The purpose of this step isto complete Attachment A, Master Allocation Schedule by summarizing the dlocation. Attachment A is
completed by adding the amounts entered in Columns D, E, F, G, H and Ifor each site and activity and entering the sum in Column J.
These amounts represent each Site€'s and activity's total share of alocated costs. The Column J site totals are used by EPA to calculae the
Annual alocation rate(s) foe this contract which are entered into EPA’ s cost recovery sysem, SCORPIOS.

All amounts shown on Attachment A, Master Allocation Schedule, are whole dollars. EPA prefers the amounts shown in this
format. Because the amounts are shown in whole dollars and there are numerous cal cul aions, some rounding differenceswill occur. The
rounding difference can be shown as a separae lineitem, or, asin thisexample, is smply incorporated into the schedule.

The contractor shall submit the Master Allocation Schedulereport viaemail using Lotus 1-2-3. Excel or ASCII format. (Note: PCS
can provide a Lotus 1-2-3 or Excd disk with al formulas for the Master Allocation Schedule and backup schedules. Our website:
http://www.epa gov/ocfoffinstatement/fingatement.htm has the spreadsheets and instructions.) Or you may contact our office at 202-564-
4984 OR EMAIL USAT VANPELT.TINA@EPAMAIL.EPA.GOV.) One hard copy of the report should be provided with original
signaturesif signatures cannot be provided in the internet version of the certification letter.
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ATTACHVENT 12

ENVI RONVENTALLY PREFERABLE PRACTI CES
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ENVI RONMVENTALLY PREFERABLE PRACTI CES

1. Cuidance on “green” buildings construction as well as operations and mai nt enance can
be obtained at the follow ng addresses: http://ww. epa. gov/ greenbuil di ng/
and http://ww. wbdg. org

2. Cuidance on maki ng both your business and your vehicle fleets “greener” is attached in
Exhibit 1 of this attachnent.

3. Quidance on utilizing “green” accommobdations while on travel status can be obtai ned at
the foll ow ng address:
http://ww. epa. gov/ opptintr/greenneetings/current init.htn#STANDARDS

4. @uidance on planning “green” neetings can be obtained at the foll ow ng address:
http://ww. epa. gov/ oppt/greenneeti ngs/tool.htm

5. CGuidance on pollution prevention in the workplace can be obtained at the foll ow ng
address: http://ww. epa. gov/ p2/ about p2/ busi ness. ht m

6. Cuidance on inproving the environnental performance of your business by devel opi ng an
envi ronnent al managenent system can be obtained at the follow ng address: ww. epa. gov/ens

Informati on on how to get public recognition for neeting your business’s EMS targets and
havi ng an exenplary EMS can be obtained at: ww. epa. gov/ perfornancetrack/

7. Quidance on el ectronics procurenent, reuse, and recycling can be obtained at the
foll ow ng addresses: wwv. f ederal el ectroni cschal | enge. net

http://ww. epa. gov/ wast ewi se/ pubs/ wwpdal4. pdf and

http://ww. epa. gov/reg3wcnd/ pdf/ pcrecycli ng601. pdf
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8. @uidance on doing Environnentally Preferable Purchasing can be reached at the
foll owm ng address: http://ww. epa. gov/epp/ and, nore specifically,
http://ww. epa. gov/ oppt/ epp/ products. ht m

Gui dance on conplying with the :buy recycled” Conprehensive Procurenents QGuidelines or
CPG for Federal Facilities and any entity (e.g. federal contractors) which uses Federa
Funds to purchase the designated products can be found at www. epa.gov/cpg. A list of
products whi ch nust be purchased with recycled content in order to conply with the CPG
along with a list of product vendors can be found at http://ww. epa. gov/cpg/ dat abase. ht m

9. Information on how to get technical assistance for and public recognition of your
busi nesses’s efforts to reduce your energy use and waste generation can be obtai ned at
the foll owi ng addresses:

WWw. epa. gov/ ener gyst ar

WWW. epa. gov/ wast ewi se

PREPARI NG THE ANNUAL REPORT

For all of those itens checked on the cover page of the report, please provide statistics
and details on a separate page (not to exceed 10 pages total). For exanple, 500 hotel
reservati ons were nade over the past period of perfornmance and a total of 300 of those
reservations were nmade at four (4) hotels that are involved in environnentally consci ous
progr ans.

For all of those itens not checked on the cover page, please provide a justification.

Pl ease address any steps your conpany has taken in the last year to inprove its
envi ronnent al performance. For exanple, a recent nmenbership in an environnentally
consci ous group, any environnental awards, etc.
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The contractor shall use the follow ng page as the cover page of their report.
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ENVI RONVENTAL REPORT

(contractor’s nane) has utilized environnentally preferable
practices from1l Cctober = to 30 Septenber _ as follows (check all that apply):

Utilized environnental ly conscious hotels. Reservations at these hotels
have been made after confirmng that the hotel is involved in an environnentally-

consci ous program which may include those prograns |listed at the address referenced at
nunber 3 above, and/or, neets a majority of the itens listed in any of the
environnental | y consci ous gui del i nes/ checklists provided by those prograns.

Utilized nethods to ensure the buildings are energy and water efficient
and of fer enpl oyees good indoor environnmental quality by utilizing information |listed on
the website referenced in nunber 1 above.

Utilized nethods to ensure that office products/ machi nes purchased for use
under this contract are environnentally preferable. See EPA's Green Criteria for Ofice
Supplies to see how we define “green” for various office supplies by going to

www. epasupplies.com then clicking on EPA Overview, G een Ofice Supplies at EPA

Utilized nethods to ensure that environmentally preferable products and
services are procured. Cuidance can be found at the websites listed in nunber 8 above.

Uilized nethods to “green” fleet acquisition and nmai ntenance. See

Exhi bit 1.

Utilized nethods to ensure that unusable conmputer equipnent is recycled in
an environnental |y responsi ble manner. See nunber 7 above.
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Utilized nethods to reduce the amount of pollution emtted by the
organi zation. See the website referenced in nunber 5 above.

O her actions

List all citations, warnings, judgenents, fines issued by any Federal,
State, or local authority for violations of any environnmental |aw, regulation, ordinance,
or code and briefly describe what action your conpany has taken or plans to take to cone
into conpliance.
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EXHBIT 1
QUI CK TIPS ON HOW TO GREEN
FLEET ACQUI SI TI ON AND NMAI NTENANCE

FLEET ACQUI SI TI ON TI PS

*

Revi ew t he Federal Express/Environnmental Defense partnership which has
resulted in the devel opnment of a hybrid delivery truck. 20 prototypes
will be on the street this fall, and 100 for 2004. They are | ooking for
other partners to test these trucks out.
Contact: Tom Murray or Bashar Zeitoon, Environnmental Defense
Emai | : tmurray@nvironnent al def ense. org, bzeitoon@nvironnent al def ense. org
Websi t e:

<htt p://ww. envi ronnent al def ense. or g/ syst enf t enpl at es/ page/ subi ssue. cf n?’subi ssue=18>

»*

Join the Hybrid Truck Users Forum (HTUF). This group, coordi nated by
Cal Start, and funded largely by DCE, is a collective group of fleet
managers fromthe private and public sector working together to create
hybrid trucks that neet their performance and cost denmands and reduce
i npact on the environnent.

Website: <http://ww. cal start.org/ prograns/htuf/index. php?p=proqgrans. >

Learn about the use of hybrid vehicles in fleets. The Center for a New
Anmerican Dream in conjunction with U S. Conmunities/ Nationa

Associ ation of Counties, is developing a national solicitation for the
cooperative purchase of hybrid electric sedans and SUV's in public
(local and state governnent) fleets. The Center also will be

i nvestigating applications for HEV's in private fleets. Wbsite
features a growi ng body of information on HEV s.
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Cont act: Naom Friednman
Phone: 301- 891- 3683

Emai | : naom @ewdream org
Websi te: <ww. hewdr eam or g>

Look at Greenseal's Green Fleets Manual for a conprehensive set of tips

* to consider. Contact: Mark Petruzzi
Phone: 202-872-6400
Emai | : npetruzzi @reenseal . org
Websi t e: <www. gr eenseal . or g>
Join EPA's Smart\Way Transport Partnership and get free technica
* assi stance and national recognition for enploying nore fuel efficient,
cl eaner vehicles and transportation practices.
Contact: Cheryl Bynum at EPA
Phone: 734-214-4844
Emai | : Bynum cheryl @pa. gov
Website: <www. epa.gov/snartway/transport>
" Seek out fleet vehicles which do not contain nercury or work with

vehi cl e manufacturers who have a nercury recycling programin place at

the end of the vehicle’s life. (Add to your Statenment of Wrk for Fleet

pur chases) .

Website: <http://ww.informnc.org/p020306h. k. carbi d10-01. pdf> to see the State of
M nnesota’s contract in which this was done.

Seek out fleet vehicles which have | ow PVC content. (Add to your
St at enent of Work for Fleet purchases).
Website: <http://wwinformnc.org/p020306h. k. carbi d10-01. pdf> to see the State
of M nnesota’s contract in which this was done.
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For fleets that operate locally, look into electric vehicles or
alternative fuel ed vehicles such as CNG or LNG
Cont act: Shabnam Fardanesh, Regul atory Manager, EPAct Federal Fleet Activities,
O fice of FreedonCAR and Vehi cl e Technol ogi es, DOCE
Phone: (202) 586-7011
Emai | : shabnam f ar danesh@e. doe. gov
Website: <www. ott.doe.gov/epact/fed fleet prog.shtm >

Contact DOE's CleanCities Programto find out nore about buil ding
Al ternative Fuel ed Vehicles (AFV) fleets and fuel infrastructure.
Contact: Shelley Launey, Cean Cities Program Director

Phone: (202) 586-1573

Emai | : shell ey. | auney@e. doe. gov

Website: http://ww.ccities. doe.gov/

FLEET MAI NTENANCE TI PS

»*

Look at Greenseal’s G een Fleet Maintenance Standard for fleet maintenance tips.
Contact: Mark Petruzzi

Phone: 202-872-6400

Emai | : npetruzzi @r eenseal . org

Website: <http://ww. greenseal . org/standards/fl eetvehicl emai nt. ht n»

Use rerefined oil in your trucks per the RCRA Section 6002 requirenents for federa

ggencies and their contractors.

Contact: Sue Nogas, EPA s Conprehensive Procurenent GCuidelines Program
Phone: 703-308-0199
Emai | . nogas. sue@pa. gov
Website: <http://ww. ergweb2. com cpg/ user/cpg_search.cfm to find vendors who
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sell rerefined oil.

Use retread tires on your trucks per the RCRA Section 6002 requirenents for federa
ggencies and their contractors.

Contact: Sue Nogas, EPA s Conprehensive Procurenent Cuidelines Program

Phone: 703-308-0199

Emai | : nogas. sue@pa. gov
Website: <http://ww. ergweb2. conl cpg/ user/cpg _search.cfn to find vendors who
sell retread tires.

Buy engi ne cool ant containing recycled content and recycl e your engi ne cool ant per
¥he RCRA Section 6002 requi renents for federal agencies and their contractors.
Contact: Sue Nogas, EPA s Conprehensive Procurenent GCuidelines Program

Phone: 703-308-0199

Emai | : nogas. sue@pa. gov

Website: <http://ww. epa. gov/ cpg>

Recycle all solvents, aqueous parts washers, used oil (preferably to a re-refiner),
%nd shop rags.

Contact: Used oil -- Mchael Svizzero, EPA, (703)308-0046, Solvents and rags -- Kathy
Bl anton, EPA, (703) 605-0761

Phone: See above

Emai | : svizzero. m chael @pa. gov, bl anton. kat hy@pa. gov

Use Best Practices to Reduce Pollution and Save Money. EPA Region 9 published a
¥eries of fact sheets and a video on Best Environmental Practices for Fleet Maintenance
entitled "The Pollution Prevention Tool kit". Best practices include: Aqueous Parts
Cleaning, G| Life Extension, Reuseable QI Filters, Floor Ceanup, Ol/Water Separator
Oper ati on and Mai ntenance, and antifreeze recycling. Fact sheets and a video can be
obtai ned by calling (800) 490-9198 and asking for "The Pollution Prevention Tool kit: Best
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Envi ronnmental Practices for Fleet Mintenance” EPA publication nunber EPA-909-E-99-002
for the fact sheets and EPA-909-V-99-002 for the acconpanyi ng video.

Contact: Leif Magnuson

Phone Nunber: (415) 972-3286

Emai | : magnuson. | ei f @pa. gov

Website: www. epa. gov/regi on09/ p2/ aut of | eet

ALTERNATI VE FUELS TI PS

For relevant truck categories, set a goal to get a certain percentage of your fleet
¥o run on alternative fuel sources (CNG Ethanol, Hybrids, etc.).
Contact: Shab Fardanesh, Regul atory Manager, EPAct Federal Fleet Activities,
O fice of FreedonCAR and Vehicl e Technol ogi es, DCE
Phone: 202-586-7011
Emai | : Shabnam Far danesh@tE. DOE. GOV
Website: <ww. ott. doe. gov/epact/fed_fleet_ prog.shtm >

Use | ow sul fur diesel in relevant vehicles.
Contact: Jane Arnstrong

Phone: 734-214-4471

Emai | : arnstrong. j ane@pa. gov

Use bio-diesel as a replacenent or partial replacenment for diesel per the Farm Bil
¥ection 9002 requi renents for federal agencies and their contractors.

Contact: Dana Arnold

Phone: 202-564-9319

Emai | : arnol d. dana@pa. gov
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ATTACHVENT 13

PERSONNEL QUALI FI CATI ONS CHECKLI ST
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PERSONNEL QUALIFICATIONSCHECKLIST -
RESPONSE MANAGER/T&D COORDINATOR QUALIFICATIONS

Candidate: Prime: Team Sub:
Associate Degree
POSITION BS/BA or 60 hrscollege CHMM
Degree: Degree: Certification #:
or 60 hrs college credit
Expiration:
RM1 O > 3yrsof on-scene O > 8yrsof on-scene O > 3yrsof on-scene
experience experience experience
O Including 1 yr as RM O Including 1 yr asRM O Including 1 yr asRM
Degree: Degree: Certification #:
or 60 hrs college credit
Expiration:
RM2 O > 6 yrs of on-scene O >12 yrsof on-scene O > 7 yrs of on-scene
experience experience experience
O Including 3 yrsas RM O Including 8 yrs asRM O Including 4 yrs asRM
T&D Coordinator |Dearee: Certification #:
Expiration:

*Bachelors Degree or Associate Degree or 60 credit hours with a conPergreatibB (&t |eést 24 hrs) in physical, chemical, engineering, or construction
management. Continuing education credits associated with the above subjects or hazardous material response are acceptable.




O > 2 vrsof working O > 3yrs of on-scene
knowl edge/technical experience
experience
ICS O 1CS100-400 O 1S700 0 1S800
College: Credit Continuing Education Credits Credit
Applicable courses: hours Courses: hours
1 1
2) 2)
3) 3)
4 4
5) 5)
6) 6)
n n
8) 8)
9 9
10) 10)
B. Response M anager Qualifications- - Key Personnel

(a) Level | Response M anager:

*Bachelors Degree or Associate Degree or 60 credit hours with a conPergreatibB {8t |eést 24 hrs) in physical, chemical, engineering, or construction
management. Continuing education credits associated with the above subjects or hazardous material response are acceptable.



1. A Bachelorsdegreein a related field such as physical, chemical or biological science, engineering, or construction management from an accredited
college or university . Three (3) years of direct on-scene response experience in the clean-up of hazardous substances, oil and other contaminants or pollutants
at a site, to include the development of site safety plans, heavy equipment operation and field construction, or other discipline directly related to the
requirements of the contract. One (1) year of required experience must be in a capacity of site Response M anager, managing and supervising multi-disciplinary
response personnel*, with experience as a supervisory responder for emergency response actions involving hazardous substances, oil and other contaminants or
pollutants at a site,

OR
Associatestwo-year degree or 60 hours college credit with concentration in a related field such as physical, chemical or biologica science, engineering, or
construction management from an accredited college or university. Eight (8) years of direct on-scene response experience in the clean-up of hazardous
substances, oil and other contaminants or pollutants at a Site, to include the development of site safety plans, heavy equipment operation and field construction,
or other discipline directly related to the requirements of the contract. One (1) year of the 8 years must be in a capacity of site Response Manager, managing
and supervising multi-disciplinary response personnel*, with experience as a supervisory responder for emergency response actions involving hazardous
substances, oil and other contaminants or pollutants at asite,

OR
Certified Hazardous M aterials Manager (CHM M) - Senior Level. Certificate and recertification documentation required. Three (3) years of direct on-scene
response experience in the clean-up of hazardous substances, oil and other contaminants or pollutants at a site, to include the development of site safety plans,
heavy equipment operation and field construction, or other discipline directly related to the requirements of the contract. One (1) year of the 3 years must be in
a capacity of site Response Manager, managing and supervising multi-disciplinary response personnel*, with experience as a supervisory responder for
emergency response actionsinvolving hazardous substances, oil and other contaminants or pollutants at a site,

(b) Level 1| Response Manager: -
1. A Bachelorsdegreein a related field such as physical, chemical or biological science, engineering, or construction management from an accredited
college or university . Six (6) years of direct on-scene response experience in the clean-up of hazardous substances, oil and other contaminants or pollutants at a
site, to include the development of site safety plans, heavy equipment operation and field construction, or other discipline directly related to the requirements of
the contract. Three (3) years of required experience must be in a capacity of site Response M anager, managing and supervising multi-disciplinary response
personnel*, with experience as a supervisory responder for emergency response actions involving hazardous substances, oil and other contaminants or
pollutants at a site,

OR
Associates two-year degree or 60 hours college credit with concentration in a related field such as physical, chemical or biological science, engineering, or
construction management from an accredited college or university. Twelve (12) years of direct on-scene response experience in the clean-up of hazardous
substances, oil and other contaminants or pollutants at a site, to include the development of site safety plans, heavy equipment operation and field construction,
or other discipline directly related to the requirements of the contract. Eight (8) year of the 12 years must be in a capacity of site Response M anager, managing
and supervising multi-disciplinary response personnel*, with experience as a supervisory responder for emergency response actions involving hazardous
substances, oil and other contaminants or pollutants at asite,

*Bachelors Degree or Associate Degree or 60 credit hours with a conPergreatibB {4t |eést 24 hrs) in physical, chemical, engineering, or construction
management. Continuing education credits associated with the above subjects or hazardous material response are acceptable.



OR
Certified Hazardous M aterials Manager (CHM M) - Senior Level. Certificate and recertification documentation required. Seven (7) years of direct on-scene
response experience in the clean-up of hazardous substances, oil and other contaminants or pollutants at a site, to include the development of site safety plans,
heavy equipment operation and field construction, or other discipline directly related to the requirements of the contract. Four (4) year of the 7 years must bein
a capacity of site Response Manager, managing and supervising multi-disciplinary response personnel*, with experience as a supervisory responder for
emer gency response actions involving hazardous substances, oil and other contaminants or pollutants at a site.

E. Transportation and Disposal Coordinator Qualifications- - Key Personnel

(a)

B.S. degreein chemistry, chemical engineering, or in arelated discipline together with a minimum of two (2) years working knowledge of chemical
characteristics and technical experience in oil, petroleum, and hazardous substance disposal regulations. Knowledge and experience in the use of Federal
Regulations (DOT, TOSCA, RCRA, Superfund), State and local regulations and their application to various transportation methods and treatment technologies,

OR

(b)

Certified Hazardous M aterials Manager (CHM M) - Senior Level. Certificate and recertification documentation required, with three (3) years experiencein
the Hazardous W aste Field related directly to the arranging of transportation and disposal of Hazardous Waste or similarly related activities with a working
knowledge of chemical characteristics and technical experience in oil, petroleum, and hazardous substance disposal regulations. Knowledge ands experience in
the use of Federal Regulations (DOT, TOSCA, RCRA, and Superfund), State and local regulations and their applications to various transportation methods and
treatment technologies.

*Bachelors Degree or Associate Degree or 60 credit hours with a conPergreatib8 {&t |edst 24 hrs) in physical, chemical, engineering, or construction
management. Continuing education credits associated with the above subjects or hazardous material response are acceptable.



ATTACHVENT 14

FAI R AND REASONABLE EQUI PMENT RATE ANALYSI S FORM
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FAIR AND REASONABLE EQUIPMENT RATE ANALYSIS

ERRS Region 6

Rental Company

Address
Telephone

Equipment/ Equipment
Equivaent

Daily Rate
(1d or 8hr)

Weekly Rate
(7d or 40hr)

Monthly Rate
(28d or 160hr)

Mobe Cost

Demobe Cost

Environmental Fee
(Rate/Hat)

Tax (Rate)

anticipate 1 month usage

CONTR
NAME
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LOADED DAILY RATE

*

LOADED WEEKLY
RATE*

LOADED MONTHLY
RATE*

LOADED MOBE COST *

LOADED DEMOBE
COST*

TOTAL LOADED COST

**

G&A Rental (__ %)
G&A Team ( %)

TOTAL COST

COMPARISON
The prime contractor or team subcontractor may also propose rates. The loaded daily, weekly, monthly rates are calculated by
adding the rate for the vendor plus the environmental fee and tax. The loaded rate for the mobe and demobe is the actual rate plus
tax.

** The total loaded cost is the loaded rate (daily, weekly, or monthly) plus the loaded mobe and demobe cost. The Contractor/Team

Sub mobe and demobe costs should be included at this point and should be based upon what it would cost to get the equipment to the
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location from the contracted mobilization point.

(*) All fees associated with the rental must beincluded and it must gate if the rate isa percentage or a straight fee and what that rate
is. IMPORTANT: Tax isapplied to all services. Environmental feeis only applicable to oil carrying equipment.

Daily Rate: up to 24 hr possession or 8 hr operating use (for equipment with operating timers)

Weekly Rate: up to 7 days possession or 40 hrs operating use (for equipment with operating timers) or when the weekly rate is
exceeded by the daily rate.

Monthly Rate: up to 28 days possession or 160 hrs operating use (for equipment with operating timers) or when the monthly rateis
exceeded by the previous rates.

M obe/Demobe of team owned equipment must be identified and evaluated. Team owned equipment that is mobilized on

transportation equipment (trucks,trailers) that will be utilized on-site cannot be charged since mobilization is already being charged
for both labor & equipment useage. Thiswould result in double charges for mobilizing the equipment to the site.
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ATTACHVENT 15

RESPONSE PLAN
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ATTACHVENT 16

COMVUNI CATI ONS PLAN
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ATTACHVENT 17

TRANSPORTATI ON PLAN
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ATTACHVENT 18

SUBCONTRACTI NG PROGRAM PLAN FOR UTI LI ZATI ON OF SMALL BUSI NESS AND SMVALL DI SADVANTAGED
CONCERNS
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See the separate file entitled Subcontracting Program Plan for Utilization of Small
Busi ness and Smal | D sadvant aged Concerns.
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